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FED AID NO BRNHF-0012(55)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

LONG TERM IMPROVEMENTS (PHASE II) TO PEA ISLAND ON NC-12.

PARSONS CONSTRUCTION GROUP
INC.

GREENVILLE,  SC

FLATIRON CONSTRUCTORS INC CONTI ENTERPRISES, INC

FIRESTONE,  CO EDISON,  NJ

C203171NOV 19 2013

2.355 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 3990000.00 4154000.00  4000000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 500000.00 550000.00  800000.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 1400000.00 1300000.00  1096779.08GRADING

0004 0050000000-E 226  1 ACR 9000.00 9000.00 5000.00 5000.00 10000.00  10000.00SUPP CLEARING & GRUBBING

0005 0036000000-E 225  2,652 CY  15.00 39780.00 14.50 38454.00 13.00  34476.00UNDERCUT EXCAVATION

0006 0194000000-E SP   3,150 CY  20.00 63000.00 20.00 63000.00 18.00  56700.00SELECT GRANULAR MATL, CLASS III

0007 0196000000-E 270  500 SY  2.80 1400.00 2.60 1300.00 2.50  1250.00GEOTEXTILE SOIL STABILIZATION

0008 0199000000-E SP   6,480 SF  19.00 123120.00 8.50 55080.00 16.00  103680.00TEMPORARY SHORING

0010 0248000000-N SP  Lump Sum 35000.00 32000.00  10000.00GENERIC GRADING ITEM (LS)
REMOVE EXISTING SANDBAGS

0011 0318000000-E 300  60 TON 50.00 3000.00 47.00 2820.00 44.00  2640.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  180 SY  5.00 900.00 5.00 900.00 4.75  855.00FND CONDIT GEOTEXTILE

0013 0335100000-E 305  268 LF  35.00 9380.00 35.00 9380.00 32.00  8576.0012" DRAINAGE PIPE

0014 0335200000-E 305  92 LF  38.00 3496.00 36.00 3312.00 32.00  2944.0015" DRAINAGE PIPE

0015 0354000000-E 310  180 LF  55.00 9900.00 54.00 9720.00 48.00  8640.00***" RC PIPE CULV *****
(15", V)

0016 0995000000-E 340  338 LF  9.00 3042.00 8.00 2704.00 8.00  2704.00PIPE REMOVAL

0017 1220000000-E 545  50 TON 45.00 2250.00 44.00 2200.00 40.00  2000.00INCIDENTAL STONE BASE

0018 1330000000-E 607  960 SY  14.00 13440.00 14.00 13440.00 13.50  12960.00INCIDENTAL MILLING

0019 1489000000-E 610  11,920 TON 50.00 596000.00 48.00 572160.00 45.00  536400.00ASP CONC BASE CRS B25.0B

0020 1519000000-E 610  8,160 TON 55.00 448800.00 52.00 424320.00 49.00  399840.00ASP CONC SURF CRS S9.5B

0021 1575000000-E 620  1,015 TON 700.00 710500.00 675.00 685125.00 615.00  624225.00ASP FOR PLANT MIX

0022 1693000000-E 654  150 TON 270.00 40500.00 265.00 39750.00 245.00  36750.00ASPH PLT MIX PVMT REPAIR

0023 2022000000-E 815  224 CY  18.00 4032.00 39.00 8736.00 5.00  1120.00SUBDRAIN EXCAVATION

0024 2026000000-E 815  1,000 SY  4.00 4000.00 9.50 9500.00 2.00  2000.00GEOTEXTILE FOR SUBSURF DRNS

0025 2036000000-E 815  168 CY  65.00 10920.00 72.00 12096.00 85.00  14280.00SUBDRAIN COARSE AGGREGATE

0026 2044000000-E 815  1,000 LF  8.00 8000.00 22.00 22000.00 8.00  8000.006" PERF SUBDRN PIPE

0027 2070000000-N 815  2 EA  350.00 700.00 500.00 1000.00 1000.00  2000.00SUBDRN PIPE OUTLET

0028 2077000000-E 815  12 LF  22.00 264.00 65.00 780.00 31.00  372.006" OUTLET PIPE

0029 2286000000-N 840  6 EA  1100.00 6600.00 1000.00 6000.00 1000.00  6000.00MASNRY DRAINAGE STRUCT

0030 2363000000-N 840  6 EA  620.00 3720.00 650.00 3900.00 650.00  3900.00FRAME W/2GRTS 840.***** STD
(840.33)

0031 2556000000-E 846  388 LF  25.00 9700.00 26.00 10088.00 23.00  8924.00SHOULDER BERM GUTTER

0032 3030000000-E 862 312.5 LF  18.00 5625.00 17.00 5312.50 17.00  5312.50STL BM GUARDRAIL

0033 3150000000-N 862  5 EA  50.00 250.00 48.00 240.00 48.00  240.00ADDIT GUARDRAIL POSTS

0034 3215000000-N 862  4 EA  1600.00 6400.00 1500.00 6000.00 1495.00  5980.00GR ANCHOR TYPE III

0035 3270000000-N SP   4 EA  2300.00 9200.00 2300.00 9200.00 2245.00  8980.00GR ANCHOR TYPE 350

0036 3360000000-E 863  1,121 LF  2.20 2466.20 2.20 2466.20 2.15  2410.15REMOVE EXISTING GUARDRAIL

0037 3578000000-N SP   1 EA  1600.00 1600.00 1600.00 1600.00 10000.00  10000.00GENERIC FENCING ITEM (EA)
REMOVE & RESET EXISTING GATE

0038 3642000000-E 876  20 TON 85.00 1700.00 80.00 1600.00 73.00  1460.00RIP RAP, CLASS A

0039 3656000000-E 876  365 SY  5.00 1825.00 5.00 1825.00 4.50  1642.50GEOTEXTILE FOR DRAINGE
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0040 4025000000-E 901  39 SF  16.00 624.00 19.00 741.00 12.00  468.00CONTR FURN, TYPE ***SIGN
(D)

0041 4025000000-E 901  77 SF  16.00 1232.00 19.00 1463.00 12.00  924.00CONTR FURN, TYPE ***SIGN
(E)

0042 4025000000-E 901  18 SF  16.00 288.00 19.00 342.00 11.00  198.00CONTR FURN, TYPE ***SIGN
(MILEMARKER)

0044 4078000000-E 903  6 EA  45.00 270.00 6.00 36.00 25.00  150.00SUPPORT, 2-LB STL U-CHAN

0045 4096000000-N 904  5 EA  130.00 650.00 90.00 450.00 90.00  450.00SIGN ERECTION, TYPE D

0046 4102000000-N 904  15 EA  90.00 1350.00 70.00 1050.00 71.00  1065.00SIGN ERECTION, TYPE E

0047 4114000000-N 904  6 EA  80.00 480.00 70.00 420.00 66.00  396.00SIGN ERECTION, MILEMARKERS

0048 4400000000-E 1110  154 SF  8.00 1232.00 7.00 1078.00 7.00  1078.00WORK ZONE SIGNS (STAT)

0049 4405000000-E 1110  96 SF  10.00 960.00 9.00 864.00 9.00  864.00WORK ZONE SIGNS (PORT)

0050 4410000000-E 1110  288 SF  7.00 2016.00 6.50 1872.00 6.00  1728.00WORK ZONE SIGNS (BARR)

0051 4420000000-N 1120  2 EA  25000.00 50000.00 15500.00 31000.00 19000.00  38000.00PORTABLE CHANGE MSG SIGN

0052 4430000000-N 1130  350 EA  65.00 22750.00 45.00 15750.00 50.00  17500.00DRUMS

0053 4445000000-E 1145  400 LF  21.00 8400.00 19.00 7600.00 50.00  20000.00BARRICADES (TYPE III)

0054 4455000000-N 1150  200 DAY 170.00 34000.00 350.00 70000.00 175.00  35000.00FLAGGER

0055 4465000000-N 1160  8 EA  6000.00 48000.00 5500.00 44000.00 6500.00  52000.00TEMPORARY CRASH CUSHIONS

0056 4470000000-N 1160  3 EA  2800.00 8400.00 2700.00 8100.00 3600.00  10800.00RESET CRASH CUSHION

0057 4480000000-N 1165  2 EA  32000.00 64000.00 11500.00 23000.00 37000.00  74000.00TMA

0058 4485000000-E 1170  15,043 LF  28.00 421204.00 28.00 421204.00 30.00  451290.00PORT CONC BARRIER

0059 4507000000-E 1170  2,327 LF  65.00 151255.00 74.00 172198.00 50.00  116350.00WATER FILLED BARRIER

0060 4508000000-E 1170  360 LF  27.00 9720.00 7.00 2520.00 5.00  1800.00RESET WATER FILLED BARRIER

0061 4685000000-E 1205  15,074 LF  0.70 10551.80 0.65 9798.10 0.60  9044.40THERMO PVT MKG LINES 4"90

0062 4686000000-E 1205  16,318 LF  0.75 12238.50 0.70 11422.60 0.65  10606.70THERMO PVT MKG LINES 4"120

0063 4695000000-E 1205  152 LF  3.30 501.60 3.20 486.40 3.00  456.00THERMO PVT MKG LINES 8"90 MILS

0064 4697000000-E 1205  103 LF  3.30 339.90 3.30 339.90 3.10  319.30THERMO PVT MKG LINE 8"120 MILS

0065 4710000000-E 1205  27 LF  11.00 297.00 80.00 2160.00 75.00  2025.0024"WIDE THERMO 120 MILS

0066 4725000000-E 1205  3 EA  165.00 495.00 525.00 1575.00 500.00  1500.00THERMO PVT SYMBOL 90MILS

0067 4810000000-E 1205  113,201 LF  0.28 31696.28 0.18 20376.18 0.17  19244.17PAINT PVMT MARKINGS 4"

0068 4847000000-E 1205  49,650 LF  0.90 44685.00 0.95 47167.50 0.90  44685.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0069 4850000000-E 1205  7,131 LF  0.95 6774.45 1.05 7487.55 1.00  7131.00LINE REMOVAL 4" WIDE

0070 4900000000-N 1251  259 EA  6.60 1709.40 7.00 1813.00 6.50  1683.50PERM RAISED PVMT MARKERS

0071 6000000000-E 1605  20,000 LF  2.70 54000.00 2.50 50000.00 3.60  72000.00TEMPORARY SILT FENCE

0072 6006000000-E 1610  200 TON 50.00 10000.00 80.00 16000.00 73.00  14600.00EROS CONTRL STONE CL A

0073 6012000000-E 1610  200 TON 34.00 6800.00 52.00 10400.00 50.00  10000.00SEDIMENT CONTROL STONE

0074 6015000000-E 1615  5 ACR 640.00 3200.00 1300.00 6500.00 1200.00  6000.00TEMPORARY MULCHING

0075 6018000000-E 1620  150 LB  3.80 570.00 8.50 1275.00 6.00  900.00SEED FOR TEMP SEEDING

0076 6021000000-E 1620 0.5 TON 1200.00 600.00 1700.00 850.00 1200.00  600.00FERT FOR TEMP SEEDING

0077 6024000000-E 1622  500 LF  11.00 5500.00 30.00 15000.00 25.00  12500.00TEMPORARY SLOPE DRAINS

0078 6029000000-E SP   1,000 LF  2.50 2500.00 2.00 2000.00 3.00  3000.00SAFETY FENCE
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0079 6030000000-E 1630  300 CY  6.00 1800.00 22.00 6600.00 20.00  6000.00SILT EXCAVATION

0080 6036000000-E 1631  6,000 SY  1.80 10800.00 2.15 12900.00 5.00  30000.00MATTING FOR EROS CONTROL

0081 6042000000-E 1632  200 LF  4.20 840.00 3.20 640.00 17.00  3400.001/4" HARDWARE CLOTH

0082 6071012000-E SP   1,200 LF  6.00 7200.00 7.00 8400.00 10.00  12000.00COIR FIBER WATTLE

0083 6084000000-E 1660  5 ACR 1800.00 9000.00 2600.00 13000.00 2350.00  11750.00SEEDING AND MULCHING

0084 6087000000-E 1660 2.5 ACR 110.00 275.00 220.00 550.00 127.00  317.50MOWING

0085 6090000000-E 1661  100 LB  8.00 800.00 15.00 1500.00 5.00  500.00SEED FOR REPAIR SEEDING

0086 6093000000-E 1661 0.5 TON 1400.00 700.00 1700.00 850.00 1120.00  560.00FERT FOR REPAIR SEEDING

0087 6096000000-E 1662  175 LB  3.50 612.50 8.50 1487.50 6.00  1050.00SEED FOR SUPP SEEDING

0088 6108000000-E 1665  5 TON 1100.00 5500.00 850.00 4250.00 1121.00  5605.00FERTILIZER TOPDRESSING

0089 6114500000-N 1667  10 MHR 110.00 1100.00 80.00 800.00 31.00  310.00SPECIALIZED HAND MOWING

0090 6117000000-N SP   50 EA  227.00 11350.00 240.00 12000.00 300.00  15000.00RESPONSE FOR EROS CONTROL

0125 0234000000-E SP   6,000 CY  21.00 126000.00 20.00 120000.00 19.00  114000.00GENERIC GRADING ITEM (CY)
SUPPLEMENTAL BORROW EXCAVATION

0126 0234000000-E SP   2,500 CY  11.00 27500.00 11.00 27500.00 10.50  26250.00GENERIC GRADING ITEM (CY)
SUPPLEMENTAL UNCLASSIFIED     EXCAVATION

0127 4082000000-E 903  321 LF  5.50 1765.50 10.00 3210.00 6.00  1926.00SUPPORT, WOOD

0128 2570000000-N SP   1 EA  680.00 680.00 5000.00 5000.00 600.00  600.00MODIFIED CONCRETE FLUME

STRUCTURE ITEMS

0091 8017000000-N SP  Lump Sum 95000.00 328000.00  650000.00CM&R TEMP ACCESS ***********
(3144+80.00-L-)

0092 8021000000-N SP  Lump Sum 366000.00 340000.00  185000.00REMV EXIST STR **********
(3144+80.00-L-)

0093 8084000000-N 410 Lump Sum 200.00 220.00  25000.00FND EXCAV EB** STA*******
(1, 3144+80.00-L-)

0094 8084000000-N 410 Lump Sum 200.00 220.00  25000.00FND EXCAV EB** STA*******
(2, 3144+80.00-L-)

0095 8112730000-N 450  37 EA  8400.00 310800.00 5000.00 185000.00 1800.00  66600.00PDA TESTING

0096 8121000000-N 412 Lump Sum 500.00 3500.00  35000.00UNCL STR EXCAV STA *****
(3144+80.00-L-)

0097 8147000000-E 420  455,040 SF  53.00 24117120.00 57.00 25937280.00 61.00  27757440.00REINF CONCRETE DECK SLAB

0098 8156000000-E SP   19,200 SF  12.00 230400.00 15.00 288000.00 15.00  288000.00CONCRETE WEARING SURFACE

0099 8161000000-E 420  413,563 SF  0.28 115797.64 0.28 115797.64 0.25  103390.75GROOVING BRIDGE FLOORS

0100 8210000000-N 422 Lump Sum 65000.00 86000.00  150000.00BRG APPR SLAB ***********
(3144+80.00-L-)

0101 8393000000-N 450  214 EA  670.00 143380.00 750.00 160500.00 2500.00  535000.00PILE REDRIVES

0102 8475000000-E 460  23,080 LF  75.00 1731000.00 92.00 2123360.00 70.00  1615600.00TWO BAR METAL RAIL

0103 8517000000-E 460 23,124.3 LF  64.00 1479955.20 60.00 1387458.00 45.00  1040593.501'-**"X*****"CONC PARAPET
(1'-2" X 3'-0")

0104 8657000000-N 430 Lump Sum 375000.00 640000.00  1000000.00ELASTOMERIC BEARINGS

0105 8692000000-N SP  Lump Sum 61500.00 52000.00  50000.00FOAM JOINT SEALS

0106 8713000000-N SP  Lump Sum 543400.00 510000.00  550000.00MODULAR EXP JOINT SEALS

0107 8763000000-E 430 7,153.13 LF  140.00 1001438.20 140.00 1001438.20 155.00  1108735.153'-0" X 2'-0"PRESTR SLABS
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0108 8867000000-E SP   709 LF  180.00 127620.00 250.00 177250.00 150.00  106350.00GENERIC STRUCTURE ITEM (LF)
CONCRETE MOMENT SLAB

0109 8867000000-E SP  920.62 LF  1400.00 1288868.00 2000.00 1841240.00 1500.00  1380930.00GENERIC STRUCTURE ITEM (LF)
CONCRETE SHEET PILE WALL

0110 8867000000-E SP  42,420.8 LF  216.00 9162892.80 207.50 8802316.00 230.00  9756784.00GENERIC STRUCTURE ITEM (LF)
FIB 72" PRESTRESSED CONCRETE GIRDERS

0111 8881000000-E SP   25,000 CY  0.01 250.00 1.25 31250.00 8.00  200000.00GENERIC STRUCTURE ITEM (CY)
OFFSITE JETTING SPOIL DISPOSAL

0112 8892000000-E SP   4,800 SF  11.00 52800.00 12.00 57600.00 56.00  268800.00GENERIC STRUCTURE ITEM (SF)
REINFORCED APPROACH FILL

0113 8990000000-N SP   5,000 DOL 800.00 4000000.00 929.00 4645000.00 912.00  4560000.00CONTRACT TIME

0114 8091000000-N 410 Lump Sum 10000.00 13100.00  75000.00FND EXCAV B** STA *******
(4 THRU 94, 3144+80.00-L-)

0115 8175000000-E 420 14,939.5 CY  452.00 6752654.00 550.00 8216725.00 575.00  8590212.50CLASS AA CONC (BRIDGE)

0116 8353000000-E 450  89,980 LF  126.00 11337480.00 127.50 11472450.00 90.00  8098200.0030" PRESTR CONC PILES

0117 8889000000-E SP   91,418 LB  3.50 319963.00 2.81 256884.58 3.50  319963.00GENERIC STRUCTURE ITEM (LB)
SPIRAL STAINLESS REINFORCING  STEEL

0118 8889000000-E SP   3,554,107 LB  3.00 10662321.00 2.77 9844876.39 2.90  10306910.30GENERIC STRUCTURE ITEM (LB)
STAINLESS STEEL REINFORCING

0119 8091000000-N 410 Lump Sum    FND EXCAV B** STA *******
(4 THRU 94, 3144+80.00-L-)

0120 8175000000-E 420 16,884.1 CY     CLASS AA CONC (BRIDGE)

0121 8353000000-E 450  12,400 LF     30" PRESTR CONC PILES

0122 8867000000-E SP   68,960 LF     GENERIC STRUCTURE ITEM (LF)
36" PRESTRESSED CONCRETE PILES

0123 8889000000-E SP   97,088 LB     GENERIC STRUCTURE ITEM (LB)
SPIRAL STAINLESS REINFORCING  STEEL

0124 8889000000-E SP   3,882,235 LB     GENERIC STRUCTURE ITEM (LB)
STAINLESS STEEL REINFORCING

 

    TOTAL 83656262.97 TOTAL 87811501.24 TOTAL  87952174.00CONTRACT TOTAL

 

    SUB-TOTAL 9304723.13 SUB-TOTAL 9294035.43 SUB-TOTAL  9103664.80ROADWAY ITEMS

    SUB-TOTAL 74351539.84 SUB-TOTAL 78517465.81 SUB-TOTAL  78848509.20STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 4000000.00 4100000.00  4437500.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 350000.00 621000.00  1000000.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 1300000.00 1400000.00  2000000.00GRADING

0004 0050000000-E 226  1 ACR 7000.00 7000.00 9000.00 9000.00 8500.00  8500.00SUPP CLEARING & GRUBBING

0005 0036000000-E 225  2,652 CY  20.00 53040.00 14.50 38454.00 13.50  35802.00UNDERCUT EXCAVATION

0006 0194000000-E SP   3,150 CY  25.00 78750.00 20.00 63000.00 18.50  58275.00SELECT GRANULAR MATL, CLASS III

0007 0196000000-E 270  500 SY  3.00 1500.00 2.65 1325.00 2.50  1250.00GEOTEXTILE SOIL STABILIZATION

0008 0199000000-E SP   6,480 SF  10.00 64800.00 19.20 124416.00 100.00  648000.00TEMPORARY SHORING

0010 0248000000-N SP  Lump Sum 36000.00 32600.00  30600.00GENERIC GRADING ITEM (LS)
REMOVE EXISTING SANDBAGS

0011 0318000000-E 300  60 TON 100.00 6000.00 48.00 2880.00 45.00  2700.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  180 SY  3.00 540.00 4.80 864.00 4.50  810.00FND CONDIT GEOTEXTILE

0013 0335100000-E 305  268 LF  40.00 10720.00 34.00 9112.00 31.90  8549.2012" DRAINAGE PIPE

0014 0335200000-E 305  92 LF  45.00 4140.00 35.00 3220.00 33.00  3036.0015" DRAINAGE PIPE

0015 0354000000-E 310  180 LF  50.00 9000.00 52.00 9360.00 49.10  8838.00***" RC PIPE CULV *****
(15", V)

0016 0995000000-E 340  338 LF  15.00 5070.00 8.00 2704.00 7.50  2535.00PIPE REMOVAL

0017 1220000000-E 545  50 TON 75.00 3750.00 42.50 2125.00 40.00  2000.00INCIDENTAL STONE BASE

0018 1330000000-E 607  960 SY  10.00 9600.00 5.85 5616.00 13.40  12864.00INCIDENTAL MILLING

0019 1489000000-E 610  11,920 TON 50.00 596000.00 48.50 578120.00 45.40  541168.00ASP CONC BASE CRS B25.0B

0020 1519000000-E 610  8,160 TON 55.00 448800.00 53.40 435744.00 50.10  408816.00ASP CONC SURF CRS S9.5B

0021 1575000000-E 620  1,015 TON 675.00 685125.00 682.00 692230.00 640.30  649904.50ASP FOR PLANT MIX

0022 1693000000-E 654  150 TON 300.00 45000.00 266.00 39900.00 250.00  37500.00ASPH PLT MIX PVMT REPAIR

0023 2022000000-E 815  224 CY  15.00 3360.00 37.30 8355.20 35.00  7840.00SUBDRAIN EXCAVATION

0024 2026000000-E 815  1,000 SY  3.00 3000.00 9.00 9000.00 8.50  8500.00GEOTEXTILE FOR SUBSURF DRNS

0025 2036000000-E 815  168 CY  100.00 16800.00 11.50 1932.00 65.00  10920.00SUBDRAIN COARSE AGGREGATE

0026 2044000000-E 815  1,000 LF  10.00 10000.00 21.50 21500.00 20.00  20000.006" PERF SUBDRN PIPE

0027 2070000000-N 815  2 EA  500.00 1000.00 480.00 960.00 450.00  900.00SUBDRN PIPE OUTLET

0028 2077000000-E 815  12 LF  15.00 180.00 64.00 768.00 61.00  732.006" OUTLET PIPE

0029 2286000000-N 840  6 EA  3000.00 18000.00 1040.00 6240.00 975.00  5850.00MASNRY DRAINAGE STRUCT

0030 2363000000-N 840  6 EA  1000.00 6000.00 640.00 3840.00 600.00  3600.00FRAME W/2GRTS 840.***** STD
(840.33)

0031 2556000000-E 846  388 LF  35.00 13580.00 24.50 9506.00 24.00  9312.00SHOULDER BERM GUTTER

0032 3030000000-E 862 312.5 LF  18.00 5625.00 16.50 5156.25 16.00  5000.00STL BM GUARDRAIL

0033 3150000000-N 862  5 EA  50.00 250.00 47.25 236.25 45.00  225.00ADDIT GUARDRAIL POSTS

0034 3215000000-N 862  4 EA  1590.00 6360.00 1470.00 5880.00 1400.00  5600.00GR ANCHOR TYPE III

0035 3270000000-N SP   4 EA  2500.00 10000.00 2205.00 8820.00 2100.00  8400.00GR ANCHOR TYPE 350

0036 3360000000-E 863  1,121 LF  3.00 3363.00 2.10 2354.10 2.00  2242.00REMOVE EXISTING GUARDRAIL

0037 3578000000-N SP   1 EA  500.00 500.00 525.00 525.00 1500.00  1500.00GENERIC FENCING ITEM (EA)
REMOVE & RESET EXISTING GATE

0038 3642000000-E 876  20 TON 200.00 4000.00 80.00 1600.00 75.00  1500.00RIP RAP, CLASS A

0039 3656000000-E 876  365 SY  3.00 1095.00 4.80 1752.00 4.50  1642.50GEOTEXTILE FOR DRAINGE
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0040 4025000000-E 901  39 SF  20.00 780.00 19.00 741.00 19.32  753.48CONTR FURN, TYPE ***SIGN
(D)

0041 4025000000-E 901  77 SF  20.00 1540.00 19.00 1463.00 19.32  1487.64CONTR FURN, TYPE ***SIGN
(E)

0042 4025000000-E 901  18 SF  20.00 360.00 19.00 342.00 19.32  347.76CONTR FURN, TYPE ***SIGN
(MILEMARKER)

0044 4078000000-E 903  6 EA  35.00 210.00 35.70 214.20 36.60  219.60SUPPORT, 2-LB STL U-CHAN

0045 4096000000-N 904  5 EA  100.00 500.00 89.00 445.00 85.00  425.00SIGN ERECTION, TYPE D

0046 4102000000-N 904  15 EA  75.00 1125.00 68.25 1023.75 65.00  975.00SIGN ERECTION, TYPE E

0047 4114000000-N 904  6 EA  75.00 450.00 68.25 409.50 65.00  390.00SIGN ERECTION, MILEMARKERS

0048 4400000000-E 1110  154 SF  25.00 3850.00 7.15 1101.10 7.30  1124.20WORK ZONE SIGNS (STAT)

0049 4405000000-E 1110  96 SF  25.00 2400.00 9.30 892.80 9.50  912.00WORK ZONE SIGNS (PORT)

0050 4410000000-E 1110  288 SF  25.00 7200.00 6.50 1872.00 6.70  1929.60WORK ZONE SIGNS (BARR)

0051 4420000000-N 1120  2 EA  20000.00 40000.00 15000.00 30000.00 24250.00  48500.00PORTABLE CHANGE MSG SIGN

0052 4430000000-N 1130  350 EA  150.00 52500.00 15.20 5320.00 57.20  20020.00DRUMS

0053 4445000000-E 1145  400 LF  40.00 16000.00 19.00 7600.00 19.20  7680.00BARRICADES (TYPE III)

0054 4455000000-N 1150  200 DAY 200.00 40000.00 200.00 40000.00 150.00  30000.00FLAGGER

0055 4465000000-N 1160  8 EA  6000.00 48000.00 5565.00 44520.00 6657.80  53262.40TEMPORARY CRASH CUSHIONS

0056 4470000000-N 1160  3 EA  3000.00 9000.00 2770.00 8310.00 3640.00  10920.00RESET CRASH CUSHION

0057 4480000000-N 1165  2 EA  10000.00 20000.00 15225.00 30450.00 37700.00  75400.00TMA

0058 4485000000-E 1170  15,043 LF  30.00 451290.00 25.00 376075.00 25.00  376075.00PORT CONC BARRIER

0059 4507000000-E 1170  2,327 LF  30.00 69810.00 61.00 141947.00 65.00  151255.00WATER FILLED BARRIER

0060 4508000000-E 1170  360 LF  4.55 1638.00 6.00 2160.00 25.00  9000.00RESET WATER FILLED BARRIER

0061 4685000000-E 1205  15,074 LF  0.75 11305.50 0.63 9496.62 0.56  8441.44THERMO PVT MKG LINES 4"90

0062 4686000000-E 1205  16,318 LF  0.75 12238.50 0.68 11096.24 0.66  10769.88THERMO PVT MKG LINES 4"120

0063 4695000000-E 1205  152 LF  3.00 456.00 3.15 478.80 4.60  699.20THERMO PVT MKG LINES 8"90 MILS

0064 4697000000-E 1205  103 LF  3.25 334.75 3.25 334.75 4.75  489.25THERMO PVT MKG LINE 8"120 MILS

0065 4710000000-E 1205  27 LF  75.00 2025.00 78.50 2119.50 12.00  324.0024"WIDE THERMO 120 MILS

0066 4725000000-E 1205  3 EA  500.00 1500.00 525.00 1575.00 125.00  375.00THERMO PVT SYMBOL 90MILS

0067 4810000000-E 1205  113,201 LF  0.20 22640.20 0.18 20376.18 0.18  20376.18PAINT PVMT MARKINGS 4"

0068 4847000000-E 1205  49,650 LF  1.00 49650.00 0.95 47167.50 1.53  75964.50POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0069 4850000000-E 1205  7,131 LF  1.00 7131.00 1.05 7487.55 0.79  5633.49LINE REMOVAL 4" WIDE

0070 4900000000-N 1251  259 EA  6.50 1683.50 6.75 1748.25 7.75  2007.25PERM RAISED PVMT MARKERS

0071 6000000000-E 1605  20,000 LF  2.00 40000.00 2.65 53000.00 2.86  57200.00TEMPORARY SILT FENCE

0072 6006000000-E 1610  200 TON 100.00 20000.00 80.00 16000.00 75.00  15000.00EROS CONTRL STONE CL A

0073 6012000000-E 1610  200 TON 80.00 16000.00 54.00 10800.00 50.00  10000.00SEDIMENT CONTROL STONE

0074 6015000000-E 1615  5 ACR 600.00 3000.00 1260.00 6300.00 1200.00  6000.00TEMPORARY MULCHING

0075 6018000000-E 1620  150 LB  4.00 600.00 6.30 945.00 8.00  1200.00SEED FOR TEMP SEEDING

0076 6021000000-E 1620 0.5 TON 1300.00 650.00 1050.00 525.00 1600.00  800.00FERT FOR TEMP SEEDING

0077 6024000000-E 1622  500 LF  25.00 12500.00 30.00 15000.00 28.00  14000.00TEMPORARY SLOPE DRAINS

0078 6029000000-E SP   1,000 LF  2.00 2000.00 2.50 2500.00 3.00  3000.00SAFETY FENCE
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0079 6030000000-E 1630  300 CY  10.00 3000.00 21.30 6390.00 20.00  6000.00SILT EXCAVATION

0080 6036000000-E 1631  6,000 SY  3.00 18000.00 1.70 10200.00 2.00  12000.00MATTING FOR EROS CONTROL

0081 6042000000-E 1632  200 LF  5.00 1000.00 5.50 1100.00 3.00  600.001/4" HARDWARE CLOTH

0082 6071012000-E SP   1,200 LF  10.00 12000.00 6.75 8100.00 6.50  7800.00COIR FIBER WATTLE

0083 6084000000-E 1660  5 ACR 1700.00 8500.00 2415.00 12075.00 2500.00  12500.00SEEDING AND MULCHING

0084 6087000000-E 1660 2.5 ACR 100.00 250.00 131.00 327.50 200.00  500.00MOWING

0085 6090000000-E 1661  100 LB  10.00 1000.00 5.25 525.00 14.00  1400.00SEED FOR REPAIR SEEDING

0086 6093000000-E 1661 0.5 TON 1100.00 550.00 1160.00 580.00 1600.00  800.00FERT FOR REPAIR SEEDING

0087 6096000000-E 1662  175 LB  2.00 350.00 5.25 918.75 8.00  1400.00SEED FOR SUPP SEEDING

0088 6108000000-E 1665  5 TON 1000.00 5000.00 1155.00 5775.00 800.00  4000.00FERTILIZER TOPDRESSING

0089 6114500000-N 1667  10 MHR 100.00 1000.00 31.50 315.00 75.00  750.00SPECIALIZED HAND MOWING

0090 6117000000-N SP   50 EA  250.00 12500.00 320.00 16000.00 300.00  15000.00RESPONSE FOR EROS CONTROL

0125 0234000000-E SP   6,000 CY  29.00 174000.00 15.75 94500.00 18.50  111000.00GENERIC GRADING ITEM (CY)
SUPPLEMENTAL BORROW EXCAVATION

0126 0234000000-E SP   2,500 CY  20.00 50000.00 13.15 32875.00 10.00  25000.00GENERIC GRADING ITEM (CY)
SUPPLEMENTAL UNCLASSIFIED     EXCAVATION

0127 4082000000-E 903  321 LF  10.00 3210.00 10.50 3370.50 5.80  1861.80SUPPORT, WOOD

0128 2570000000-N SP   1 EA  1500.00 1500.00 650.00 650.00 600.00  600.00MODIFIED CONCRETE FLUME

STRUCTURE ITEMS

0091 8017000000-N SP  Lump Sum 510000.00 1550000.00  810000.00CM&R TEMP ACCESS ***********
(3144+80.00-L-)

0092 8021000000-N SP  Lump Sum 300000.00 345000.00  350000.00REMV EXIST STR **********
(3144+80.00-L-)

0093 8084000000-N 410 Lump Sum 1000.00 45000.00  3000.00FND EXCAV EB** STA*******
(1, 3144+80.00-L-)

0094 8084000000-N 410 Lump Sum 1000.00 65000.00  3000.00FND EXCAV EB** STA*******
(2, 3144+80.00-L-)

0095 8112730000-N 450  37 EA  3500.00 129500.00 2775.00 102675.00 4000.00  148000.00PDA TESTING

0096 8121000000-N 412 Lump Sum 25000.00 14300.00  250000.00UNCL STR EXCAV STA *****
(3144+80.00-L-)

0097 8147000000-E 420  455,040 SF  53.00 24117120.00 54.00 24572160.00 56.00  25482240.00REINF CONCRETE DECK SLAB

0098 8156000000-E SP   19,200 SF  18.00 345600.00 15.50 297600.00 12.00  230400.00CONCRETE WEARING SURFACE

0099 8161000000-E 420  413,563 SF  0.25 103390.75 0.30 124068.90 0.17  70305.71GROOVING BRIDGE FLOORS

0100 8210000000-N 422 Lump Sum 80000.00 100000.00  23000.00BRG APPR SLAB ***********
(3144+80.00-L-)

0101 8393000000-N 450  214 EA  150.00 32100.00 360.00 77040.00 300.00  64200.00PILE REDRIVES

0102 8475000000-E 460  23,080 LF  65.00 1500200.00 70.00 1615600.00 128.00  2954240.00TWO BAR METAL RAIL

0103 8517000000-E 460 23,124.3 LF  70.00 1618701.00 80.00 1849944.00 65.00  1503079.501'-**"X*****"CONC PARAPET
(1'-2" X 3'-0")

0104 8657000000-N 430 Lump Sum 850000.00 795000.00  500000.00ELASTOMERIC BEARINGS

0105 8692000000-N SP  Lump Sum 50000.00 39500.00  45000.00FOAM JOINT SEALS

0106 8713000000-N SP  Lump Sum 600000.00 231000.00  1000000.00MODULAR EXP JOINT SEALS

0107 8763000000-E 430 7,153.13 LF  150.00 1072969.50 134.00 958519.42 170.00  1216032.103'-0" X 2'-0"PRESTR SLABS
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0108 8867000000-E SP   709 LF  200.00 141800.00 245.00 173705.00 200.00  141800.00GENERIC STRUCTURE ITEM (LF)
CONCRETE MOMENT SLAB

0109 8867000000-E SP  920.62 LF  2000.00 1841240.00 1640.00 1509816.80 1700.00  1565054.00GENERIC STRUCTURE ITEM (LF)
CONCRETE SHEET PILE WALL

0110 8867000000-E SP  42,420.8 LF  240.00 10180992.00 250.00 10605200.00 290.00  12302032.00GENERIC STRUCTURE ITEM (LF)
FIB 72" PRESTRESSED CONCRETE GIRDERS

0111 8881000000-E SP   25,000 CY  0.01 250.00 2.00 50000.00 11.00  275000.00GENERIC STRUCTURE ITEM (CY)
OFFSITE JETTING SPOIL DISPOSAL

0112 8892000000-E SP   4,800 SF  20.00 96000.00 38.00 182400.00 25.00  120000.00GENERIC STRUCTURE ITEM (SF)
REINFORCED APPROACH FILL

0113 8990000000-N SP   5,000 DOL 840.00 4200000.00 969.00 4845000.00 1250.00  6250000.00CONTRACT TIME

0114 8091000000-N 410 Lump Sum 50000.00 300000.00  75000.00FND EXCAV B** STA *******
(4 THRU 94, 3144+80.00-L-)

0115 8175000000-E 420 14,939.5 CY  360.00 5378220.00 475.00 7096262.50 465.00  6946867.50CLASS AA CONC (BRIDGE)

0116 8353000000-E 450  89,980 LF  166.00 14936680.00 129.00 11607420.00 105.00  9447900.0030" PRESTR CONC PILES

0117 8889000000-E SP   91,418 LB  6.00 548508.00 3.85 351959.30 5.00  457090.00GENERIC STRUCTURE ITEM (LB)
SPIRAL STAINLESS REINFORCING  STEEL

0118 8889000000-E SP   3,554,107 LB  3.40 12083963.80 3.36 11941799.52 3.25  11550847.75GENERIC STRUCTURE ITEM (LB)
STAINLESS STEEL REINFORCING

0119 8091000000-N 410 Lump Sum    FND EXCAV B** STA *******
(4 THRU 94, 3144+80.00-L-)

0120 8175000000-E 420 16,884.1 CY     CLASS AA CONC (BRIDGE)

0121 8353000000-E 450  12,400 LF     30" PRESTR CONC PILES

0122 8867000000-E SP   68,960 LF     GENERIC STRUCTURE ITEM (LF)
36" PRESTRESSED CONCRETE PILES

0123 8889000000-E SP   97,088 LB     GENERIC STRUCTURE ITEM (LB)
SPIRAL STAINLESS REINFORCING  STEEL

0124 8889000000-E SP   3,882,235 LB     GENERIC STRUCTURE ITEM (LB)
STAINLESS STEEL REINFORCING

 

    TOTAL 89874410.50 TOTAL 90801603.73 TOTAL  95000668.43CONTRACT TOTAL

 

    SUB-TOTAL 9080175.45 SUB-TOTAL 9355633.29 SUB-TOTAL  11216579.87ROADWAY ITEMS

    SUB-TOTAL 80794235.05 SUB-TOTAL 81445970.44 SUB-TOTAL  83784088.56STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 4650000.00 4820000.00  5145340.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 665210.00 1000000.00  1100000.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 1490000.00 2600000.00  1730710.07GRADING

0004 0050000000-E 226  1 ACR 8630.00 8630.00 9000.00 9000.00 11705.15  11705.15SUPP CLEARING & GRUBBING

0005 0036000000-E 225  2,652 CY  13.70 36332.40 14.20 37658.40 18.59  49300.68UNDERCUT EXCAVATION

0006 0194000000-E SP   3,150 CY  18.80 59220.00 19.50 61425.00 25.48  80262.00SELECT GRANULAR MATL, CLASS III

0007 0196000000-E 270  500 SY  2.55 1275.00 2.65 1325.00 3.44  1720.00GEOTEXTILE SOIL STABILIZATION

0008 0199000000-E SP   6,480 SF  160.00 1036800.00 74.00 479520.00 33.91  219736.80TEMPORARY SHORING

0010 0248000000-N SP  Lump Sum 31066.00 32250.00  42138.55GENERIC GRADING ITEM (LS)
REMOVE EXISTING SANDBAGS

0011 0318000000-E 300  60 TON 46.00 2760.00 47.40 2844.00 61.97  3718.20FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  180 SY  4.60 828.00 4.75 855.00 6.20  1116.00FND CONDIT GEOTEXTILE

0013 0335100000-E 305  268 LF  32.40 8683.20 33.60 9004.80 43.93  11773.2412" DRAINAGE PIPE

0014 0335200000-E 305  92 LF  33.50 3082.00 34.80 3201.60 45.44  4180.4815" DRAINAGE PIPE

0015 0354000000-E 310  180 LF  49.85 8973.00 51.75 9315.00 67.61  12169.80***" RC PIPE CULV *****
(15", V)

0016 0995000000-E 340  338 LF  7.61 2572.18 7.90 2670.20 10.33  3491.54PIPE REMOVAL

0017 1220000000-E 545  50 TON 40.61 2030.50 42.15 2107.50 55.08  2754.00INCIDENTAL STONE BASE

0018 1330000000-E 607  960 SY  13.60 13056.00 14.10 13536.00 18.45  17712.00INCIDENTAL MILLING

0019 1489000000-E 610  11,920 TON 46.00 548320.00 47.85 570372.00 62.52  745238.40ASP CONC BASE CRS B25.0B

0020 1519000000-E 610  8,160 TON 51.00 416160.00 52.80 430848.00 68.99  562958.40ASP CONC SURF CRS S9.5B

0021 1575000000-E 620  1,015 TON 650.00 659750.00 675.00 685125.00 881.74  894966.10ASP FOR PLANT MIX

0022 1693000000-E 654  150 TON 254.00 38100.00 263.50 39525.00 344.27  51640.50ASPH PLT MIX PVMT REPAIR

0023 2022000000-E 815  224 CY  35.55 7963.20 37.00 8288.00 48.20  10796.80SUBDRAIN EXCAVATION

0024 2026000000-E 815  1,000 SY  8.65 8650.00 9.00 9000.00 11.71  11710.00GEOTEXTILE FOR SUBSURF DRNS

0025 2036000000-E 815  168 CY  65.80 11054.40 11.50 1932.00 89.51  15037.68SUBDRAIN COARSE AGGREGATE

0026 2044000000-E 815  1,000 LF  20.30 20300.00 125.50 125500.00 27.54  27540.006" PERF SUBDRN PIPE

0027 2070000000-N 815  2 EA  457.00 914.00 475.00 950.00 619.69  1239.38SUBDRN PIPE OUTLET

0028 2077000000-E 815  12 LF  61.00 732.00 63.25 759.00 82.62  991.446" OUTLET PIPE

0029 2286000000-N 840  6 EA  990.00 5940.00 1025.00 6150.00 1342.65  8055.90MASNRY DRAINAGE STRUCT

0030 2363000000-N 840  6 EA  609.15 3654.90 632.35 3794.10 826.25  4957.50FRAME W/2GRTS 840.***** STD
(840.33)

0031 2556000000-E 846  388 LF  24.37 9455.56 25.30 9816.40 33.05  12823.40SHOULDER BERM GUTTER

0032 3030000000-E 862 312.5 LF  16.00 5000.00 16.90 5281.25 22.03  6884.38STL BM GUARDRAIL

0033 3150000000-N 862  5 EA  45.00 225.00 47.45 237.25 61.97  309.85ADDIT GUARDRAIL POSTS

0034 3215000000-N 862  4 EA  1400.00 5600.00 1475.00 5900.00 1927.91  7711.64GR ANCHOR TYPE III

0035 3270000000-N SP   4 EA  2100.00 8400.00 2215.00 8860.00 2891.86  11567.44GR ANCHOR TYPE 350

0036 3360000000-E 863  1,121 LF  2.00 2242.00 2.10 2354.10 2.75  3082.75REMOVE EXISTING GUARDRAIL

0037 3578000000-N SP   1 EA  625.00 625.00 1580.00 1580.00 2065.62  2065.62GENERIC FENCING ITEM (EA)
REMOVE & RESET EXISTING GATE

0038 3642000000-E 876  20 TON 76.14 1522.80 79.00 1580.00 103.28  2065.60RIP RAP, CLASS A

0039 3656000000-E 876  365 SY  4.57 1668.05 4.75 1733.75 6.20  2263.00GEOTEXTILE FOR DRAINGE
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0040 4025000000-E 901  39 SF  12.00 468.00 20.00 780.00 26.60  1037.40CONTR FURN, TYPE ***SIGN
(D)

0041 4025000000-E 901  77 SF  11.50 885.50 20.00 1540.00 26.61  2048.97CONTR FURN, TYPE ***SIGN
(E)

0042 4025000000-E 901  18 SF  10.75 193.50 20.00 360.00 26.61  478.98CONTR FURN, TYPE ***SIGN
(MILEMARKER)

0044 4078000000-E 903  6 EA  25.00 150.00 38.50 231.00 50.40  302.40SUPPORT, 2-LB STL U-CHAN

0045 4096000000-N 904  5 EA  89.00 445.00 90.00 450.00 117.05  585.25SIGN ERECTION, TYPE D

0046 4102000000-N 904  15 EA  70.00 1050.00 68.50 1027.50 89.51  1342.65SIGN ERECTION, TYPE E

0047 4114000000-N 904  6 EA  65.00 390.00 68.50 411.00 89.51  537.06SIGN ERECTION, MILEMARKERS

0048 4400000000-E 1110  154 SF  8.50 1309.00 7.70 1185.80 10.05  1547.70WORK ZONE SIGNS (STAT)

0049 4405000000-E 1110  96 SF  5.40 518.40 10.00 960.00 13.08  1255.68WORK ZONE SIGNS (PORT)

0050 4410000000-E 1110  288 SF  15.45 4449.60 7.05 2030.40 9.23  2658.24WORK ZONE SIGNS (BARR)

0051 4420000000-N 1120  2 EA  20000.00 40000.00 25550.00 51100.00 33394.11  66788.22PORTABLE CHANGE MSG SIGN

0052 4430000000-N 1130  350 EA  55.00 19250.00 60.30 21105.00 78.77  27569.50DRUMS

0053 4445000000-E 1145  400 LF  50.00 20000.00 20.00 8000.00 26.44  10576.00BARRICADES (TYPE III)

0054 4455000000-N 1150  200 DAY 180.00 36000.00 158.00 31600.00 440.46  88092.00FLAGGER

0055 4465000000-N 1160  8 EA  8000.00 64000.00 6850.00 54800.00 9168.30  73346.40TEMPORARY CRASH CUSHIONS

0056 4470000000-N 1160  3 EA  2500.00 7500.00 2600.00 7800.00 5012.56  15037.68RESET CRASH CUSHION

0057 4480000000-N 1165  2 EA  13000.00 26000.00 39700.00 79400.00 51915.79  103831.58TMA

0058 4485000000-E 1170  15,043 LF  24.00 361032.00 27.30 410673.90 36.95  555838.85PORT CONC BARRIER

0059 4507000000-E 1170  2,327 LF  62.00 144274.00 63.25 147182.75 81.39  189394.53WATER FILLED BARRIER

0060 4508000000-E 1170  360 LF  11.00 3960.00 26.35 9486.00 7.00  2520.00RESET WATER FILLED BARRIER

0061 4685000000-E 1205  15,074 LF  0.60 9044.40 0.60 9044.40 3.50  52759.00THERMO PVT MKG LINES 4"90

0062 4686000000-E 1205  16,318 LF  0.65 10606.70 0.70 11422.60 3.75  61192.50THERMO PVT MKG LINES 4"120

0063 4695000000-E 1205  152 LF  3.00 456.00 4.85 737.20 2.10  319.20THERMO PVT MKG LINES 8"90 MILS

0064 4697000000-E 1205  103 LF  3.10 319.30 5.00 515.00 2.80  288.40THERMO PVT MKG LINE 8"120 MILS

0065 4710000000-E 1205  27 LF  75.00 2025.00 12.65 341.55 14.00  378.0024"WIDE THERMO 120 MILS

0066 4725000000-E 1205  3 EA  500.00 1500.00 131.00 393.00 175.00  525.00THERMO PVT SYMBOL 90MILS

0067 4810000000-E 1205  113,201 LF  0.17 19244.17 0.19 21508.19 0.15  16980.15PAINT PVMT MARKINGS 4"

0068 4847000000-E 1205  49,650 LF  0.90 44685.00 1.60 79440.00 1.40  69510.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0069 4850000000-E 1205  7,131 LF  1.00 7131.00 0.85 6061.35 0.60  4278.60LINE REMOVAL 4" WIDE

0070 4900000000-N 1251  259 EA  6.50 1683.50 8.20 2123.80 5.60  1450.40PERM RAISED PVMT MARKERS

0071 6000000000-E 1605  20,000 LF  2.50 50000.00 2.60 52000.00 2.45  49000.00TEMPORARY SILT FENCE

0072 6006000000-E 1610  200 TON 76.14 15228.00 79.00 15800.00 85.00  17000.00EROS CONTRL STONE CL A

0073 6012000000-E 1610  200 TON 50.76 10152.00 52.70 10540.00 65.00  13000.00SEDIMENT CONTROL STONE

0074 6015000000-E 1615  5 ACR 1218.27 6091.35 1265.00 6325.00 600.00  3000.00TEMPORARY MULCHING

0075 6018000000-E 1620  150 LB  8.12 1218.00 8.50 1275.00 4.50  675.00SEED FOR TEMP SEEDING

0076 6021000000-E 1620 0.5 TON 1624.36 812.18 1700.00 850.00 1300.00  650.00FERT FOR TEMP SEEDING

0077 6024000000-E 1622  500 LF  28.43 14215.00 30.00 15000.00 17.00  8500.00TEMPORARY SLOPE DRAINS

0078 6029000000-E SP   1,000 LF  2.25 2250.00 2.50 2500.00 2.25  2250.00SAFETY FENCE
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0079 6030000000-E 1630  300 CY  20.30 6090.00 21.00 6300.00 10.00  3000.00SILT EXCAVATION

0080 6036000000-E 1631  6,000 SY  2.00 12000.00 2.10 12600.00 2.25  13500.00MATTING FOR EROS CONTROL

0081 6042000000-E 1632  200 LF  3.00 600.00 3.15 630.00 6.00  1200.001/4" HARDWARE CLOTH

0082 6071012000-E SP   1,200 LF  6.50 7800.00 6.85 8220.00 10.31  12372.00COIR FIBER WATTLE

0083 6084000000-E 1660  5 ACR 2538.07 12690.35 2635.00 13175.00 3442.69  17213.45SEEDING AND MULCHING

0084 6087000000-E 1660 2.5 ACR 203.04 507.60 210.00 525.00 275.41  688.53MOWING

0085 6090000000-E 1661  100 LB  14.21 1421.00 14.75 1475.00 19.28  1928.00SEED FOR REPAIR SEEDING

0086 6093000000-E 1661 0.5 TON 1624.36 812.18 1700.00 850.00 2203.32  1101.66FERT FOR REPAIR SEEDING

0087 6096000000-E 1662  175 LB  8.12 1421.00 8.50 1487.50 11.02  1928.50SEED FOR SUPP SEEDING

0088 6108000000-E 1665  5 TON 812.18 4060.90 844.00 4220.00 1101.66  5508.30FERTILIZER TOPDRESSING

0089 6114500000-N 1667  10 MHR 76.14 761.40 79.00 790.00 103.28  1032.80SPECIALIZED HAND MOWING

0090 6117000000-N SP   50 EA  300.00 15000.00 320.00 16000.00 413.12  20656.00RESPONSE FOR EROS CONTROL

0125 0234000000-E SP   6,000 CY  18.78 112680.00 19.50 117000.00 25.48  152880.00GENERIC GRADING ITEM (CY)
SUPPLEMENTAL BORROW EXCAVATION

0126 0234000000-E SP   2,500 CY  10.15 25375.00 10.55 26375.00 13.77  34425.00GENERIC GRADING ITEM (CY)
SUPPLEMENTAL UNCLASSIFIED     EXCAVATION

0127 4082000000-E 903  321 LF  15.50 4975.50 6.10 1958.10 7.99  2564.79SUPPORT, WOOD

0128 2570000000-N SP   1 EA  609.14 609.14 635.00 635.00 1200.00  1200.00MODIFIED CONCRETE FLUME

STRUCTURE ITEMS

0091 8017000000-N SP  Lump Sum 965123.09 100000.00  2500000.00CM&R TEMP ACCESS ***********
(3144+80.00-L-)

0092 8021000000-N SP  Lump Sum 600000.00 175000.00  400000.00REMV EXIST STR **********
(3144+80.00-L-)

0093 8084000000-N 410 Lump Sum 1998.55 500.00  5000.00FND EXCAV EB** STA*******
(1, 3144+80.00-L-)

0094 8084000000-N 410 Lump Sum 1998.55 500.00  50000.00FND EXCAV EB** STA*******
(2, 3144+80.00-L-)

0095 8112730000-N 450  37 EA  5300.00 196100.00 8182.00 302734.00 45000.00  1665000.00PDA TESTING

0096 8121000000-N 412 Lump Sum 10.53 20000.00  100000.00UNCL STR EXCAV STA *****
(3144+80.00-L-)

0097 8147000000-E 420  455,040 SF  64.00 29122560.00 62.53 28453651.20 63.50  28895040.00REINF CONCRETE DECK SLAB

0098 8156000000-E SP   19,200 SF  17.09 328128.00 13.50 259200.00 20.00  384000.00CONCRETE WEARING SURFACE

0099 8161000000-E 420  413,563 SF  0.30 124068.90 0.34 140611.42 0.35  144747.05GROOVING BRIDGE FLOORS

0100 8210000000-N 422 Lump Sum 79181.08 85000.00  111139.68BRG APPR SLAB ***********
(3144+80.00-L-)

0101 8393000000-N 450  214 EA  254.41 54443.74 872.00 186608.00 1943.28  415861.92PILE REDRIVES

0102 8475000000-E 460  23,080 LF  81.50 1881020.00 86.00 1984880.00 75.00  1731000.00TWO BAR METAL RAIL

0103 8517000000-E 460 23,124.3 LF  69.00 1595576.70 73.50 1699636.05 75.00  1734322.501'-**"X*****"CONC PARAPET
(1'-2" X 3'-0")

0104 8657000000-N 430 Lump Sum 333215.16 267000.00  375000.00ELASTOMERIC BEARINGS

0105 8692000000-N SP  Lump Sum 51346.73 54000.00  60000.00FOAM JOINT SEALS

0106 8713000000-N SP  Lump Sum 541750.18 500000.00  700000.00MODULAR EXP JOINT SEALS

0107 8763000000-E 430 7,153.13 LF  147.42 1054514.42 156.00 1115888.28 160.00  1144500.803'-0" X 2'-0"PRESTR SLABS
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0108 8867000000-E SP   709 LF  170.87 121146.83 260.00 184340.00 225.00  159525.00GENERIC STRUCTURE ITEM (LF)
CONCRETE MOMENT SLAB

0109 8867000000-E SP  920.62 LF  1150.05 1058759.03 1200.00 1104744.00 1100.00  1012682.00GENERIC STRUCTURE ITEM (LF)
CONCRETE SHEET PILE WALL

0110 8867000000-E SP  42,420.8 LF  252.00 10690041.60 226.25 9597706.00 250.00  10605200.00GENERIC STRUCTURE ITEM (LF)
FIB 72" PRESTRESSED CONCRETE GIRDERS

0111 8881000000-E SP   25,000 CY  1.00 25000.00 37.00 925000.00 11.00  275000.00GENERIC STRUCTURE ITEM (CY)
OFFSITE JETTING SPOIL DISPOSAL

0112 8892000000-E SP   4,800 SF  20.21 97008.00 112.00 537600.00 45.00  216000.00GENERIC STRUCTURE ITEM (SF)
REINFORCED APPROACH FILL

0113 8990000000-N SP   5,000 DOL 1040.00 5200000.00 1216.00 6080000.00 1320.00  6600000.00CONTRACT TIME

0114 8091000000-N 410 Lump Sum  55900.00  65000.00FND EXCAV B** STA *******
(4 THRU 94, 3144+80.00-L-)

0115 8175000000-E 420 14,939.5 CY   586.00 8754547.00 560.00  8366120.00CLASS AA CONC (BRIDGE)

0116 8353000000-E 450  89,980 LF   142.25 12799655.00 180.00  16196400.0030" PRESTR CONC PILES

0117 8889000000-E SP   91,418 LB   4.00 365672.00 3.15  287966.70GENERIC STRUCTURE ITEM (LB)
SPIRAL STAINLESS REINFORCING  STEEL

0118 8889000000-E SP   3,554,107 LB   3.31 11764094.17 3.50  12439374.50GENERIC STRUCTURE ITEM (LB)
STAINLESS STEEL REINFORCING

0119 8091000000-N 410 Lump Sum 84365.49   FND EXCAV B** STA *******
(4 THRU 94, 3144+80.00-L-)

0120 8175000000-E 420 16,884.1 CY  555.54 9379792.91   CLASS AA CONC (BRIDGE)

0121 8353000000-E 450  12,400 LF  127.00 1574800.00   30" PRESTR CONC PILES

0122 8867000000-E SP   68,960 LF  144.00 9930240.00   GENERIC STRUCTURE ITEM (LF)
36" PRESTRESSED CONCRETE PILES

0123 8889000000-E SP   97,088 LB  3.68 357283.84   GENERIC STRUCTURE ITEM (LB)
SPIRAL STAINLESS REINFORCING  STEEL

0124 8889000000-E SP   3,882,235 LB  3.05 11840816.75   GENERIC STRUCTURE ITEM (LB)
STAINLESS STEEL REINFORCING

 

    TOTAL 98202425.94 TOTAL 99797006.51 TOTAL  109178358.81CONTRACT TOTAL

 

    SUB-TOTAL 10912135.86 SUB-TOTAL 12282539.39 SUB-TOTAL  12539478.66ROADWAY ITEMS

    SUB-TOTAL 87290290.08 SUB-TOTAL 87514467.12 SUB-TOTAL  96638880.15STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 5700000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 400000.00   CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 3021000.00   GRADING

0004 0050000000-E 226  1 ACR 8500.00 8500.00   SUPP CLEARING & GRUBBING

0005 0036000000-E 225  2,652 CY  13.50 35802.00   UNDERCUT EXCAVATION

0006 0194000000-E SP   3,150 CY  18.50 58275.00   SELECT GRANULAR MATL, CLASS III

0007 0196000000-E 270  500 SY  2.50 1250.00   GEOTEXTILE SOIL STABILIZATION

0008 0199000000-E SP   6,480 SF  120.90 783432.00   TEMPORARY SHORING

0010 0248000000-N SP  Lump Sum 30600.00   GENERIC GRADING ITEM (LS)
REMOVE EXISTING SANDBAGS

0011 0318000000-E 300  60 TON 45.00 2700.00   FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  180 SY  4.50 810.00   FND CONDIT GEOTEXTILE

0013 0335100000-E 305  268 LF  31.90 8549.20   12" DRAINAGE PIPE

0014 0335200000-E 305  92 LF  33.00 3036.00   15" DRAINAGE PIPE

0015 0354000000-E 310  180 LF  49.10 8838.00   ***" RC PIPE CULV *****
(15", V)

0016 0995000000-E 340  338 LF  7.50 2535.00   PIPE REMOVAL

0017 1220000000-E 545  50 TON 40.00 2000.00   INCIDENTAL STONE BASE

0018 1330000000-E 607  960 SY  13.40 12864.00   INCIDENTAL MILLING

0019 1489000000-E 610  11,920 TON 45.40 541168.00   ASP CONC BASE CRS B25.0B

0020 1519000000-E 610  8,160 TON 50.10 408816.00   ASP CONC SURF CRS S9.5B

0021 1575000000-E 620  1,015 TON 640.30 649904.50   ASP FOR PLANT MIX

0022 1693000000-E 654  150 TON 250.00 37500.00   ASPH PLT MIX PVMT REPAIR

0023 2022000000-E 815  224 CY  35.00 7840.00   SUBDRAIN EXCAVATION

0024 2026000000-E 815  1,000 SY  8.50 8500.00   GEOTEXTILE FOR SUBSURF DRNS

0025 2036000000-E 815  168 CY  65.00 10920.00   SUBDRAIN COARSE AGGREGATE

0026 2044000000-E 815  1,000 LF  20.00 20000.00   6" PERF SUBDRN PIPE

0027 2070000000-N 815  2 EA  450.00 900.00   SUBDRN PIPE OUTLET

0028 2077000000-E 815  12 LF  60.00 720.00   6" OUTLET PIPE

0029 2286000000-N 840  6 EA  975.00 5850.00   MASNRY DRAINAGE STRUCT

0030 2363000000-N 840  6 EA  600.00 3600.00   FRAME W/2GRTS 840.***** STD
(840.33)

0031 2556000000-E 846  388 LF  24.00 9312.00   SHOULDER BERM GUTTER

0032 3030000000-E 862 312.5 LF  16.00 5000.00   STL BM GUARDRAIL

0033 3150000000-N 862  5 EA  45.00 225.00   ADDIT GUARDRAIL POSTS

0034 3215000000-N 862  4 EA  1400.00 5600.00   GR ANCHOR TYPE III

0035 3270000000-N SP   4 EA  2100.00 8400.00   GR ANCHOR TYPE 350

0036 3360000000-E 863  1,121 LF  2.00 2242.00   REMOVE EXISTING GUARDRAIL

0037 3578000000-N SP   1 EA  1500.00 1500.00   GENERIC FENCING ITEM (EA)
REMOVE & RESET EXISTING GATE

0038 3642000000-E 876  20 TON 75.00 1500.00   RIP RAP, CLASS A

0039 3656000000-E 876  365 SY  4.50 1642.50   GEOTEXTILE FOR DRAINGE



DEC 09, 2013 10:36 AM

TIP NO B-2500A 2:00 PM 14 /  17 001

DARE

32635.3.FR6

FED AID NO BRNHF-0012(55)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

LONG TERM IMPROVEMENTS (PHASE II) TO PEA ISLAND ON NC-12.

MCLEAN CONTRACTING COMPANY
& G.A. & F.C.WAGMAN, INC. A

JOINT
GLEN BURNIE,  MD   

C203171NOV 19 2013

2.355 MI

0040 4025000000-E 901  39 SF  12.00 468.00   CONTR FURN, TYPE ***SIGN
(D)

0041 4025000000-E 901  77 SF  11.50 885.50   CONTR FURN, TYPE ***SIGN
(E)

0042 4025000000-E 901  18 SF  10.75 193.50   CONTR FURN, TYPE ***SIGN
(MILEMARKER)

0044 4078000000-E 903  6 EA  25.00 150.00   SUPPORT, 2-LB STL U-CHAN

0045 4096000000-N 904  5 EA  89.00 445.00   SIGN ERECTION, TYPE D

0046 4102000000-N 904  15 EA  70.00 1050.00   SIGN ERECTION, TYPE E

0047 4114000000-N 904  6 EA  65.00 390.00   SIGN ERECTION, MILEMARKERS

0048 4400000000-E 1110  154 SF  8.50 1309.00   WORK ZONE SIGNS (STAT)

0049 4405000000-E 1110  96 SF  5.40 518.40   WORK ZONE SIGNS (PORT)

0050 4410000000-E 1110  288 SF  5.10 1468.80   WORK ZONE SIGNS (BARR)

0051 4420000000-N 1120  2 EA  19332.59 38665.18   PORTABLE CHANGE MSG SIGN

0052 4430000000-N 1130  350 EA  60.37 21129.50   DRUMS

0053 4445000000-E 1145  400 LF  26.50 10600.00   BARRICADES (TYPE III)

0054 4455000000-N 1150  200 DAY 210.00 42000.00   FLAGGER

0055 4465000000-N 1160  8 EA  5600.00 44800.00   TEMPORARY CRASH CUSHIONS

0056 4470000000-N 1160  3 EA  1800.00 5400.00   RESET CRASH CUSHION

0057 4480000000-N 1165  2 EA  14518.00 29036.00   TMA

0058 4485000000-E 1170  15,043 LF  37.97 571182.71   PORT CONC BARRIER

0059 4507000000-E 1170  2,327 LF  47.00 109369.00   WATER FILLED BARRIER

0060 4508000000-E 1170  360 LF  8.50 3060.00   RESET WATER FILLED BARRIER

0061 4685000000-E 1205  15,074 LF  0.60 9044.40   THERMO PVT MKG LINES 4"90

0062 4686000000-E 1205  16,318 LF  0.65 10606.70   THERMO PVT MKG LINES 4"120

0063 4695000000-E 1205  152 LF  3.00 456.00   THERMO PVT MKG LINES 8"90 MILS

0064 4697000000-E 1205  103 LF  3.10 319.30   THERMO PVT MKG LINE 8"120 MILS

0065 4710000000-E 1205  27 LF  75.00 2025.00   24"WIDE THERMO 120 MILS

0066 4725000000-E 1205  3 EA  500.00 1500.00   THERMO PVT SYMBOL 90MILS

0067 4810000000-E 1205  113,201 LF  0.17 19244.17   PAINT PVMT MARKINGS 4"

0068 4847000000-E 1205  49,650 LF  0.90 44685.00   POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0069 4850000000-E 1205  7,131 LF  1.00 7131.00   LINE REMOVAL 4" WIDE

0070 4900000000-N 1251  259 EA  6.50 1683.50   PERM RAISED PVMT MARKERS

0071 6000000000-E 1605  20,000 LF  2.50 50000.00   TEMPORARY SILT FENCE

0072 6006000000-E 1610  200 TON 75.00 15000.00   EROS CONTRL STONE CL A

0073 6012000000-E 1610  200 TON 50.00 10000.00   SEDIMENT CONTROL STONE

0074 6015000000-E 1615  5 ACR 1200.00 6000.00   TEMPORARY MULCHING

0075 6018000000-E 1620  150 LB  8.00 1200.00   SEED FOR TEMP SEEDING

0076 6021000000-E 1620 0.5 TON 1500.00 750.00   FERT FOR TEMP SEEDING

0077 6024000000-E 1622  500 LF  28.00 14000.00   TEMPORARY SLOPE DRAINS

0078 6029000000-E SP   1,000 LF  2.25 2250.00   SAFETY FENCE
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0079 6030000000-E 1630  300 CY  20.00 6000.00   SILT EXCAVATION

0080 6036000000-E 1631  6,000 SY  2.00 12000.00   MATTING FOR EROS CONTROL

0081 6042000000-E 1632  200 LF  3.00 600.00   1/4" HARDWARE CLOTH

0082 6071012000-E SP   1,200 LF  6.50 7800.00   COIR FIBER WATTLE

0083 6084000000-E 1660  5 ACR 2500.00 12500.00   SEEDING AND MULCHING

0084 6087000000-E 1660 2.5 ACR 200.00 500.00   MOWING

0085 6090000000-E 1661  100 LB  14.00 1400.00   SEED FOR REPAIR SEEDING

0086 6093000000-E 1661 0.5 TON 1500.00 750.00   FERT FOR REPAIR SEEDING

0087 6096000000-E 1662  175 LB  8.00 1400.00   SEED FOR SUPP SEEDING

0088 6108000000-E 1665  5 TON 800.00 4000.00   FERTILIZER TOPDRESSING

0089 6114500000-N 1667  10 MHR 75.00 750.00   SPECIALIZED HAND MOWING

0090 6117000000-N SP   50 EA  300.00 15000.00   RESPONSE FOR EROS CONTROL

0125 0234000000-E SP   6,000 CY  18.50 111000.00   GENERIC GRADING ITEM (CY)
SUPPLEMENTAL BORROW EXCAVATION

0126 0234000000-E SP   2,500 CY  10.00 25000.00   GENERIC GRADING ITEM (CY)
SUPPLEMENTAL UNCLASSIFIED     EXCAVATION

0127 4082000000-E 903  321 LF  15.50 4975.50   SUPPORT, WOOD

0128 2570000000-N SP   1 EA  600.00 600.00   MODIFIED CONCRETE FLUME

STRUCTURE ITEMS

0091 8017000000-N SP  Lump Sum 6600000.00   CM&R TEMP ACCESS ***********
(3144+80.00-L-)

0092 8021000000-N SP  Lump Sum 260000.00   REMV EXIST STR **********
(3144+80.00-L-)

0093 8084000000-N 410 Lump Sum 5000.00   FND EXCAV EB** STA*******
(1, 3144+80.00-L-)

0094 8084000000-N 410 Lump Sum 4800.00   FND EXCAV EB** STA*******
(2, 3144+80.00-L-)

0095 8112730000-N 450  37 EA  9750.00 360750.00   PDA TESTING

0096 8121000000-N 412 Lump Sum 8000.00   UNCL STR EXCAV STA *****
(3144+80.00-L-)

0097 8147000000-E 420  455,040 SF  72.00 32762880.00   REINF CONCRETE DECK SLAB

0098 8156000000-E SP   19,200 SF  28.85 553920.00   CONCRETE WEARING SURFACE

0099 8161000000-E 420  413,563 SF  0.22 90983.86   GROOVING BRIDGE FLOORS

0100 8210000000-N 422 Lump Sum 110000.00   BRG APPR SLAB ***********
(3144+80.00-L-)

0101 8393000000-N 450  214 EA  1300.00 278200.00   PILE REDRIVES

0102 8475000000-E 460  23,080 LF  125.00 2885000.00   TWO BAR METAL RAIL

0103 8517000000-E 460 23,124.3 LF  77.00 1780571.10   1'-**"X*****"CONC PARAPET
(1'-2" X 3'-0")

0104 8657000000-N 430 Lump Sum 439000.00   ELASTOMERIC BEARINGS

0105 8692000000-N SP  Lump Sum 55000.00   FOAM JOINT SEALS

0106 8713000000-N SP  Lump Sum 671000.00   MODULAR EXP JOINT SEALS

0107 8763000000-E 430 7,153.13 LF  175.00 1251797.75   3'-0" X 2'-0"PRESTR SLABS
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0108 8867000000-E SP   709 LF  250.00 177250.00   GENERIC STRUCTURE ITEM (LF)
CONCRETE MOMENT SLAB

0109 8867000000-E SP  920.62 LF  2200.00 2025364.00   GENERIC STRUCTURE ITEM (LF)
CONCRETE SHEET PILE WALL

0110 8867000000-E SP  42,420.8 LF  264.00 11199091.20   GENERIC STRUCTURE ITEM (LF)
FIB 72" PRESTRESSED CONCRETE GIRDERS

0111 8881000000-E SP   25,000 CY  15.00 375000.00   GENERIC STRUCTURE ITEM (CY)
OFFSITE JETTING SPOIL DISPOSAL

0112 8892000000-E SP   4,800 SF  29.00 139200.00   GENERIC STRUCTURE ITEM (SF)
REINFORCED APPROACH FILL

0113 8990000000-N SP   5,000 DOL 1309.00 6545000.00   CONTRACT TIME

0114 8091000000-N 410 Lump Sum 57206.24   FND EXCAV B** STA *******
(4 THRU 94, 3144+80.00-L-)

0115 8175000000-E 420 14,939.5 CY  500.00 7469750.00   CLASS AA CONC (BRIDGE)

0116 8353000000-E 450  89,980 LF  130.00 11697400.00   30" PRESTR CONC PILES

0117 8889000000-E SP   91,418 LB  4.29 392183.22   GENERIC STRUCTURE ITEM (LB)
SPIRAL STAINLESS REINFORCING  STEEL

0118 8889000000-E SP   3,554,107 LB  3.54 12581538.78   GENERIC STRUCTURE ITEM (LB)
STAINLESS STEEL REINFORCING

0119 8091000000-N 410 Lump Sum    FND EXCAV B** STA *******
(4 THRU 94, 3144+80.00-L-)

0120 8175000000-E 420 16,884.1 CY     CLASS AA CONC (BRIDGE)

0121 8353000000-E 450  12,400 LF     30" PRESTR CONC PILES

0122 8867000000-E SP   68,960 LF     GENERIC STRUCTURE ITEM (LF)
36" PRESTRESSED CONCRETE PILES

0123 8889000000-E SP   97,088 LB     GENERIC STRUCTURE ITEM (LB)
SPIRAL STAINLESS REINFORCING  STEEL

0124 8889000000-E SP   3,882,235 LB     GENERIC STRUCTURE ITEM (LB)
STAINLESS STEEL REINFORCING

 

    TOTAL 113869508.51   CONTRACT TOTAL

 

    SUB-TOTAL 13093622.36   ROADWAY ITEMS

    SUB-TOTAL 100775886.15   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  83656262.97   PARSONS CONSTRUCTION GROUP INC.

     2  87811501.24   FLATIRON CONSTRUCTORS INC

     3  87952174.00   CONTI ENTERPRISES, INC

     4  89874410.50   PCL CIVIL CONSTRUCTORS INC

     5  90801603.73   AMERICAN BRIDGE COMPANY

     6  95000668.43   SOUTHLAND CONTRACTING INC.

     7  98202425.94   BALFOUR BEATTY INFRASTRUCTURE INC

     8  99797006.51   W. C. ENGLISH, INC.
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FED AID NO BRNHF-0012(55)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
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2.355 MI

     9  109178358.81   DRAGADOS USA INC

     10  113869508.51   MCLEAN CONTRACTING COMPANY & G.A. &
F.C.WAGMAN, INC. A JOINT
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SAMPSON

34416.3.S2

FED AID NO STATE FUNDED

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

NC-24 FROM SR-1303 (MITCHEL LOOP RD) TO US-421/701 AND SR-1296 (SUNSET AVE).

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

BARNHILL CONTRACTING
COMPANY

TRIANGLE GRADING & PAVING INC

TARBORO,  NC BURLINGTON,  NC

C203464NOV 19 2013

6.730 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2400000.00 2670000.00  2659123.36MOBILIZATION

0002 0000700000-N SP  Lump Sum 8500.00 53000.00  373474.81FIELD OFFICE

0003 0001000000-E 200 Lump Sum 6024000.00 8000000.00  4231312.59CLEARING & GRUBBING

0004 0008000000-E 200  3 ACR 2500.00 7500.00 5000.00 15000.00 8453.04  25359.12SUPP CLEARING & GRUBBING

0005 0015000000-N 205  4 EA  900.00 3600.00 800.00 3200.00 1988.10  7952.40SEALING ABANDONED WELLS

0006 0029000000-N SP  Lump Sum 25000.00 12400.00  28000.00REINF BRG APPR **********
(1311+58-L-LT)

0007 0029000000-N SP  Lump Sum 25000.00 12400.00  28000.00REINF BRG APPR **********
(1311+58-L-RT)

0008 0029000000-N SP  Lump Sum 23000.00 6000.00  25000.00REINF BRG APPR **********
(1326+94-L-LT)

0009 0029000000-N SP  Lump Sum 23000.00 6000.00  25000.00REINF BRG APPR **********
(1326+94-L-RT)

0010 0084000000-E SP   31,500 LF  2.00 63000.00 1.05 33075.00 1.05  33075.00WICK DRAINS

0011 0127000000-N SP   4 EA  1400.00 5600.00 800.00 3200.00 1260.44  5041.76EMBM'T SETTLEMENT GAUGE

0012 0134000000-E 240  5,138 CY  6.00 30828.00 4.00 20552.00 7.07  36325.66DRAINAGE DITCH EXCAVATION

0013 0141000000-E 240  1,000 LF  2.50 2500.00 2.00 2000.00 4.56  4560.00BERM DITCH CONSTRUCTION

0014 0156000000-E 250  3,910 SY  5.50 21505.00 2.81 10987.10 5.04  19706.40REMOVAL OF EXT ASPHALT PVMT

0015 0163000000-E 250  26,670 SY  6.50 173355.00 8.00 213360.00 3.38  90144.60REMOVAL OF EXT CONC PVMT

0016 0185000000-E 250  23,510 SY  2.90 68179.00 3.80 89338.00 0.73  17162.30BREAKING OF EXT CONC PVMT

0017 0192000000-N 260  69 HR  115.00 7935.00 180.00 12420.00 232.19  16021.11PROOF ROLLING

0018 0195000000-E 265  47,200 CY  3.00 141600.00 3.01 142072.00 12.29  580088.00SELECT GRANULAR MATERIAL

0019 0196000000-E 270  45,200 SY  1.75 79100.00 1.50 67800.00 1.80  81360.00GEOTEXTILE SOIL STABILIZATION

0020 0199000000-E SP   3,380 SF  55.00 185900.00 53.00 179140.00 53.44  180627.20TEMPORARY SHORING

0021 0220000000-E SP   5,000 TON 50.00 250000.00 42.00 210000.00 47.62  238100.00ROCK EMBANKMENTS

0022 0222000000-E SP   2,600 SY  2.20 5720.00 1.80 4680.00 2.39  6214.00GEOTEXTILE ROCK EMBANK

0023 0223000000-E 275  350 SY  55.00 19250.00 100.00 35000.00 55.35  19372.50ROCK PLATING

0024 0241000000-E SP   2,950 SY  7.00 20650.00 7.25 21387.50 5.82  17169.00GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION

0025 0248000000-N SP  Lump Sum 90000.00 137000.00  40089.93GENERIC GRADING ITEM (LS)
GRADING FOR MITIGATION

0026 0255000000-E SP   900 TON 50.00 45000.00 63.00 56700.00 94.51  85059.00GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

0027 0318000000-E 300  4,410 TON 3.25 14332.50 21.75 95917.50 33.93  149631.30FND CONDIT MATL MINOR STRS

0028 0320000000-E 300  13,860 SY  1.75 24255.00 2.00 27720.00 2.68  37144.80FND CONDIT GEOTEXTILE

0029 0342000000-E 310  76 LF  55.00 4180.00 55.00 4180.00 86.42  6567.92**" SIDE DRAIN PIPE
(36")

0030 0343000000-E 310  3,212 LF  24.00 77088.00 24.00 77088.00 34.78  111713.3615" SIDE DRAIN PIPE

0031 0344000000-E 310  1,400 LF  27.00 37800.00 28.00 39200.00 44.92  62888.0018" SIDE DRAIN PIPE

0032 0345000000-E 310  412 LF  34.00 14008.00 33.00 13596.00 51.06  21036.7224" SIDE DRAIN PIPE

0033 0348000000-E 310  26 EA  200.00 5200.00 200.00 5200.00 384.88  10006.88**" SIDE DRAIN PIPE ELBOW
(15")

0034 0348000000-E 310  2 EA  230.00 460.00 225.00 450.00 495.92  991.84**" SIDE DRAIN PIPE ELBOW
(18")
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FED AID NO STATE FUNDED

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

NC-24 FROM SR-1303 (MITCHEL LOOP RD) TO US-421/701 AND SR-1296 (SUNSET AVE).

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

BARNHILL CONTRACTING
COMPANY

TRIANGLE GRADING & PAVING INC

TARBORO,  NC BURLINGTON,  NC

C203464NOV 19 2013

6.730 MI

0035 0366000000-E 310  4,584 LF  24.00 110016.00 25.00 114600.00 32.05  146917.2015" RC PIPE CULV III

0036 0372000000-E 310  4,532 LF  30.00 135960.00 29.00 131428.00 37.85  171536.2018" RC PIPE CULV III

0037 0378000000-E 310  3,916 LF  35.00 137060.00 34.00 133144.00 50.94  199481.0424" RC PIPE CULV III

0038 0384000000-E 310  1,728 LF  45.00 77760.00 45.00 77760.00 58.33  100794.2430" RC PIPE CULV III

0039 0390000000-E 310  1,132 LF  56.00 63392.00 55.00 62260.00 91.94  104076.0836" RC PIPE CULV III

0040 0396000000-E 310  132 LF  70.00 9240.00 71.00 9372.00 106.06  13999.9242" RC PIPE CULV III

0041 0414000000-E 310  204 LF  195.00 39780.00 195.00 39780.00 224.53  45804.1260" RC PIPE CULV III

0042 0420000000-E 310  496 LF  225.00 111600.00 220.00 109120.00 301.77  149677.9266" RC PIPE CULV III

0043 0426000000-E 310  56 LF  285.00 15960.00 285.00 15960.00 315.82  17685.9272" RC PIPE CULV III

0044 0448000000-E 310  2,436 LF  100.00 243600.00 100.00 243600.00 143.78  350248.08***" RCP CULV CLASS IV
(48")

0045 0448000000-E 310  572 LF  140.00 80080.00 137.00 78364.00 228.04  130438.88***" RCP CULV CLASS IV
(54")

0046 0448000000-E 310  272 LF  210.00 57120.00 210.00 57120.00 259.58  70605.76***" RCP CULV CLASS IV
(60")

0047 0448000000-E 310  228 LF  240.00 54720.00 245.00 55860.00 329.91  75219.48***" RCP CULV CLASS IV
(66")

0048 0448000000-E 310  224 LF  300.00 67200.00 295.00 66080.00 342.12  76634.88***" RCP CULV CLASS IV
(72")

0049 0448200000-E 310  6,498 LF  26.00 168948.00 26.00 168948.00 40.88  265638.2415" RCP CULV CLASS IV

0050 0448300000-E 310  2,802 LF  30.50 85461.00 30.00 84060.00 46.09  129144.1818" RCP CULV CLASS IV

0051 0448400000-E 310  2,068 LF  36.50 75482.00 37.00 76516.00 57.06  118000.0824" RCP CULV CLASS IV

0052 0448500000-E 310  3,282 LF  49.00 160818.00 48.00 157536.00 74.30  243852.6030" RCP CULV CLASS IV

0053 0448600000-E 310  1,026 LF  61.00 62586.00 62.00 63612.00 94.22  96669.7236" RCP CULV CLASS IV

0054 0448700000-E 310  388 LF  77.00 29876.00 77.00 29876.00 118.51  45981.8842" RCP CULV CLASS IV

0055 0582000000-E 310  198 LF  26.00 5148.00 25.00 4950.00 45.18  8945.6415" CS PIPE CULV 0.064"

0056 0588000000-E 310  84 LF  31.00 2604.00 30.00 2520.00 48.02  4033.6818" CS PIPE CULV 0.064"

0057 0594000000-E 310  12 LF  39.00 468.00 38.00 456.00 55.88  670.5624" CS PIPE CULV 0.064"

0058 0973100000-E 330  136 LF  449.00 61064.00 500.00 68000.00 460.00  62560.00**"WLD STL PIPE GRAD B IN SOIL
(42", 0.625")

0059 0973100000-E 330  56 LF  499.00 27944.00 560.00 31360.00 520.00  29120.00**"WLD STL PIPE GRAD B IN SOIL
(48", 0.625")

0060 0995000000-E 340  6,530 LF  7.00 45710.00 10.00 65300.00 15.36  100300.80PIPE REMOVAL

0061 1011000000-N 500 Lump Sum 1945000.00 1130000.00  556138.84FINE GRADING

0062 1077000000-E SP   2,400 TON 28.00 67200.00 32.50 78000.00 31.83  76392.00#57 STONE

0063 1099500000-E 505  500 CY  15.00 7500.00 10.00 5000.00 9.19  4595.00SHALLOW UNDERCUT

0064 1099700000-E 505  950 TON 25.00 23750.00 20.00 19000.00 33.29  31625.50CLASS IV SUBGRD STABILIZATION

0065 1110000000-E 510  1,000 TON 15.00 15000.00 0.01 10.00 37.21  37210.00STABILIZER AGGREGATE

0066 1220000000-E 545  5,000 TON 30.00 150000.00 25.20 126000.00 34.42  172100.00INCIDENTAL STONE BASE

0067 1297000000-E 607  4,860 SY  4.50 21870.00 4.30 20898.00 6.00  29160.00MILL ASP PVMT *****" DTH
(3")

0068 1330000000-E 607  660 SY  22.00 14520.00 15.00 9900.00 10.00  6600.00INCIDENTAL MILLING

0069 1489000000-E 610  3,400 TON 35.00 119000.00 33.80 114920.00 37.32  126888.00ASP CONC BASE CRS B25.0B

0070 1503000000-E 610  64,000 TON 32.25 2064000.00 31.50 2016000.00 36.31  2323840.00ASP CONC INTR CRS I19.0C
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WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
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FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

BARNHILL CONTRACTING
COMPANY

TRIANGLE GRADING & PAVING INC

TARBORO,  NC BURLINGTON,  NC

C203464NOV 19 2013

6.730 MI

0071 1523000000-E 610  38,000 TON 34.25 1301500.00 33.50 1273000.00 37.32  1418160.00ASP CONC SURF CRS S9.5C

0072 1525000000-E 610  2,000 TON 40.00 80000.00 38.50 77000.00 37.32  74640.00ASP CONC SURF CRS SF9.5A

0073 1693000000-E 654  5,000 TON 150.00 750000.00 175.00 875000.00 158.45  792250.00ASPH PLT MIX PVMT REPAIR

0074 1880000000-E SP   500 TON 150.00 75000.00 175.00 87500.00 238.87  119435.00GENERIC PAVING ITEM (TON)
JOINT REPAIR

0075 2020000000-N 806  20 EA  95.00 1900.00 89.00 1780.00 95.00  1900.00CONTROL OF ACCESS MARKERS

0076 2022000000-E 815  1,250 CY  15.00 18750.00 22.50 28125.00 22.50  28125.00SUBDRAIN EXCAVATION

0077 2026000000-E 815  3,700 SY  2.00 7400.00 3.25 12025.00 3.25  12025.00GEOTEXTILE FOR SUBSURF DRNS

0078 2036000000-E 815  630 CY  30.00 18900.00 50.00 31500.00 50.00  31500.00SUBDRAIN COARSE AGGREGATE

0079 2044000000-E 815  3,700 LF  10.00 37000.00 15.00 55500.00 15.00  55500.006" PERF SUBDRN PIPE

0080 2070000000-N 815  8 EA  250.00 2000.00 350.00 2800.00 350.00  2800.00SUBDRN PIPE OUTLET

0081 2077000000-E 815  48 LF  40.00 1920.00 40.00 1920.00 40.00  1920.006" OUTLET PIPE

0082 2190000000-N 828  29 EA  500.00 14500.00 55.00 1595.00 769.27  22308.83TEMP STL PLT COVER FOR MDS

0083 2209000000-E 838  36 CY  700.00 25200.00 650.00 23400.00 800.00  28800.00ENDWALLS

0084 2220000000-E 838  63 CY  900.00 56700.00 900.00 56700.00 850.00  53550.00REINFORCED ENDWALLS

0085 2253000000-E 840  9 CY  850.00 7650.00 900.00 8100.00 1495.01  13455.09PIPE COLLARS

0086 2264000000-E 840  2 CY  850.00 1700.00 900.00 1800.00 1435.56  2871.12PIPE PLUGS

0087 2286000000-N 840  421 EA  1200.00 505200.00 1100.00 463100.00 850.00  357850.00MASNRY DRAINAGE STRUCT

0088 2297000000-E 840  84 CY  875.00 73500.00 850.00 71400.00 800.00  67200.00MASNRY DRAINAGE STRUCT

0089 2308000000-E 840  144 LF  200.00 28800.00 185.00 26640.00 200.00  28800.00MASNRY DRAINAGE STRUCT

0090 2364000000-N 840  98 EA  480.00 47040.00 480.00 47040.00 400.00  39200.00FRAME W/2GRTS 840.16 STD

0091 2364200000-N 840  47 EA  455.00 21385.00 455.00 21385.00 450.00  21150.00FRAME W/2GRTS 840.20 STD

0092 2365000000-N 840  9 EA  445.00 4005.00 445.00 4005.00 450.00  4050.00FRAME W/2GRTS 840.22 STD

0093 2366000000-N 840  111 EA  430.00 47730.00 430.00 47730.00 450.00  49950.00FRAME W/2GRTS 840.24 STD

0094 2367000000-N 840  4 EA  440.00 1760.00 440.00 1760.00 450.00  1800.00FRAME W/2GRTS 840.29 STD

0095 2374000000-N 840  29 EA  535.00 15515.00 535.00 15515.00 450.00  13050.00FRAME-GRT-HD 840.03 **
(E)

0096 2374000000-N 840  53 EA  535.00 28355.00 550.00 29150.00 450.00  23850.00FRAME-GRT-HD 840.03 **
(F)

0097 2374000000-N 840  73 EA  535.00 39055.00 550.00 40150.00 450.00  32850.00FRAME-GRT-HD 840.03 **
(G)

0098 2396000000-N 840  25 EA  360.00 9000.00 360.00 9000.00 400.00  10000.00FRAME W/COVER STD 840.54

0099 2451000000-N 852  55 EA  300.00 16500.00 300.00 16500.00 400.00  22000.00CONC TRANS SECT FOR DROP INLET

0100 2535000000-E 846  815 LF  10.95 8924.25 10.95 8924.25 15.00  12225.00**"X**" CONCRETE CURB
(8" X 18")

0101 2538000000-E 846  1,400 LF  13.00 18200.00 12.75 17850.00 14.00  19600.00**'-**" CONCRETE CURB & GUTTER
(2'-0")

0102 2542000000-E 846  11,780 LF  12.25 144305.00 11.55 136059.00 11.00  129580.001'-6" CONC CURB & GUTTER

0103 2549000000-E 846  25,900 LF  15.75 407925.00 15.05 389795.00 13.00  336700.002'-6" CONC CURB & GUTTER

0104 2556000000-E 846  6,900 LF  12.75 87975.00 12.75 87975.00 16.00  110400.00SHOULDER BERM GUTTER

0105 2570000000-N SP   1 EA  1200.00 1200.00 1200.00 1200.00 1200.00  1200.00MODIFIED CONCRETE FLUME

0106 2577000000-E 846  120 LF  23.00 2760.00 23.00 2760.00 22.00  2640.00CONC EXPRESSWAY GUTTER

0107 2591000000-E 848  10,260 SY  27.50 282150.00 27.50 282150.00 26.00  266760.004" CONCRETE SIDEWALK
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0108 2605000000-N 848  60 EA  1250.00 75000.00 1250.00 75000.00 1100.00  66000.00CONCRETE CURB RAMP

0109 2612000000-E 848  1,040 SY  40.00 41600.00 39.70 41288.00 48.00  49920.006" CONCRETE DRIVEWAY

0110 2619000000-E 850  420 SY  65.00 27300.00 1.00 420.00 55.00  23100.004" CONCRETE PAVED DITCH

0111 2647000000-E 852  7,400 SY  37.00 273800.00 36.55 270470.00 42.00  310800.005" MONO CONC ISLANDS (SURF MTD)

0112 2800000000-N 858  3 EA  455.00 1365.00 450.00 1350.00 830.46  2491.38ADJ CATCH BASINS

0113 2815000000-N 858  1 EA  500.00 500.00 450.00 450.00 830.46  830.46ADJ DROP INLETS

0114 2830000000-N 858  2 EA  600.00 1200.00 450.00 900.00 830.46  1660.92ADJ MANHOLES

0115 3000000000-N SP   2 EA  19800.00 39600.00 13800.00 27600.00 13800.00  27600.00IMPACT ATTEN TYPE 350

0116 3030000000-E 862  11,925 LF  14.10 168142.50 14.10 168142.50 14.10  168142.50STL BM GUARDRAIL

0117 3150000000-N 862  10 EA  40.00 400.00 40.00 400.00 40.00  400.00ADDIT GUARDRAIL POSTS

0118 3210000000-N 862  11 EA  425.00 4675.00 425.00 4675.00 425.00  4675.00GR ANCHOR TYPE CAT-1

0119 3270000000-N SP   14 EA  1700.00 23800.00 1700.00 23800.00 1700.00  23800.00GR ANCHOR TYPE 350

0120 3285000000-N SP   2 EA  1500.00 3000.00 1500.00 3000.00 1500.00  3000.00GR ANCHOR TYPE M-350

0121 3317000000-N 862  15 EA  1350.00 20250.00 1350.00 20250.00 1350.00  20250.00GR ANCHOR TYPE B-77

0122 3360000000-E 863  1,698 LF  1.00 1698.00 1.00 1698.00 1.00  1698.00REMOVE EXISTING GUARDRAIL

0123 3380000000-E 862  1,875 LF  6.00 11250.00 6.00 11250.00 6.00  11250.00TEMP STL BM GUARDRAIL

0124 3389100000-N SP   6 EA  900.00 5400.00 900.00 5400.00 900.00  5400.00TEMP GDRL ANCH UNITS 350

0125 3503000000-E 866  41,990 LF  1.98 83140.20 1.90 79781.00 1.98  83140.20WOVEN WIRE FENCE 47" FAB

0126 3509000000-E 866  3,440 EA  12.00 41280.00 12.00 41280.00 12.00  41280.004" TIMBER POSTS 7'-6"LONG

0127 3515000000-E 866  340 EA  18.00 6120.00 18.00 6120.00 18.00  6120.005" TIMBER POSTS 8'-0"LONG

0128 3628000000-E 876  975 TON 55.00 53625.00 44.00 42900.00 55.01  53634.75RIP RAP, CLASS I

0129 3649000000-E 876  3,907 TON 50.00 195350.00 42.00 164094.00 43.09  168352.63RIP RAP, CLASS B

0130 3656000000-E 876  15,215 SY  2.00 30430.00 2.00 30430.00 2.45  37276.75GEOTEXTILE FOR DRAINGE

0131 3659000000-N SP   7 EA  2400.00 16800.00 4000.00 28000.00 2157.51  15102.57PREFORMED SCOUR HOLES

0132 4048000000-E 902  12 CY  850.00 10200.00 850.00 10200.00 900.00  10800.00REINF CONC FOUNDTN

0133 4054000000-E 902  1 CY  450.00 450.00 450.00 450.00 5.00  5.00PLN CONC FOUNDTN

0134 4060000000-E 903  8,667 LB  3.90 33801.30 3.90 33801.30 3.80  32934.60SUPPORT, BREAKAWAY STL BM

0135 4066000000-E 903  1,128 LB  2.75 3102.00 2.75 3102.00 3.80  4286.40SUPPORTS, SIMPLE STL BM

0136 4072000000-E 903  3,562 LF  4.20 14960.40 4.20 14960.40 4.50  16029.00SUPPORT, 3-LB STL U-CHAN

0137 4096000000-N 904  9 EA  95.00 855.00 95.00 855.00 100.00  900.00SIGN ERECTION, TYPE D

0138 4102000000-N 904  129 EA  50.00 6450.00 50.00 6450.00 51.50  6643.50SIGN ERECTION, TYPE E

0139 4108000000-N 904  41 EA  75.00 3075.00 75.00 3075.00 70.00  2870.00SIGN ERECTION, TYPE F

0140 4110000000-N 904  13 EA  475.00 6175.00 475.00 6175.00 350.00  4550.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0141 4110000000-N 904  1 EA  475.00 475.00 475.00 475.00 285.00  285.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0142 4116100000-N 904  6 EA  95.00 570.00 95.00 570.00 100.00  600.00SIGN ERECT, RELOC ** GRD MTD
(D)

0143 4152000000-N 907  7 EA  1.00 7.00 1.00 7.00 500.00  3500.00DISPOSE SIGN SYST STL BM

0144 4155000000-N 907  99 EA  1.00 99.00 1.00 99.00 1.00  99.00DISPOSE SIGN SYST U-CHAN

0145 4400000000-E 1110  4,452 SF  5.25 23373.00 4.89 21770.28 6.00  26712.00WORK ZONE SIGNS (STAT)

0146 4405000000-E 1110  1,525 SF  14.00 21350.00 22.00 33550.00 19.01  28990.25WORK ZONE SIGNS (PORT)
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0147 4410000000-E 1110  667 SF  6.75 4502.25 5.00 3335.00 6.75  4502.25WORK ZONE SIGNS (BARR)

0148 4415000000-N 1115  2 EA  3850.00 7700.00 3000.00 6000.00 5491.21  10982.42FLASHING ARROW BOARD

0149 4420000000-N 1120  5 EA  4000.00 20000.00 1.00 5.00 19540.13  97700.65PORTABLE CHANGE MSG SIGN

0150 4422000000-N 1120  252 DAY 40.00 10080.00 15.00 3780.00 46.44  11702.88PORT CHANGE MSG SIGN (SHORT TERM)

0151 4430000000-N 1130  1,946 EA  52.00 101192.00 30.00 58380.00 58.51  113860.46DRUMS

0152 4435000000-N 1135  550 EA  12.00 6600.00 18.00 9900.00 21.39  11764.50CONES

0153 4445000000-E 1145  2,016 LF  16.50 33264.00 16.00 32256.00 16.50  33264.00BARRICADES (TYPE III)

0154 4455000000-N 1150  450 DAY 325.00 146250.00 210.00 94500.00 236.43  106393.50FLAGGER

0155 4465000000-N 1160  2 EA  3900.00 7800.00 4500.00 9000.00 3900.00  7800.00TEMPORARY CRASH CUSHIONS

0156 4470000000-N 1160  6 EA  1200.00 7200.00 1500.00 9000.00 1200.00  7200.00RESET CRASH CUSHION

0157 4480000000-N 1165  3 EA  13000.00 39000.00 5000.00 15000.00 18574.90  55724.70TMA

0158 4485000000-E 1170  1,442 LF  18.50 26677.00 17.85 25739.70 18.50  26677.00PORT CONC BARRIER

0159 4490000000-E 1170  150 LF  35.00 5250.00 29.15 4372.50 35.00  5250.00PORT CONC BARRIER(ANCHRD)

0160 4500000000-E 1170  1,876 LF  3.50 6566.00 3.00 5628.00 3.50  6566.00RESET PORT CONC BARRIER

0161 4507000000-E 1170  397 LF  60.00 23820.00 55.00 21835.00 38.50  15284.50WATER FILLED BARRIER

0162 4510000000-N SP   500 HR  47.50 23750.00 35.00 17500.00 40.00  20000.00LAW ENFORCEMENT

0163 4516000000-N 1180  595 EA  33.00 19635.00 28.00 16660.00 38.30  22788.50SKINNY DRUM

0164 4590000000-E SP   3,469 LF  25.00 86725.00 31.84 110452.96 60.36  209388.84GENERIC TRAFFIC CONTROL ITEM (LF)
MODULAR LANE SEPARATOR

0165 4650000000-N 1251  1,057 EA  2.85 3012.45 2.85 3012.45 5.00  5285.00TEMP RAISED PVMT MRKS

0166 4685000000-E 1205  117,865 LF  0.52 61289.80 0.52 61289.80 0.50  58932.50THERMO PVT MKG LINES 4"90

0167 4686000000-E 1205  42,745 LF  0.67 28639.15 0.67 28639.15 0.59  25219.55THERMO PVT MKG LINES 4"120

0168 4688000000-E 1205  8,996 LF  1.00 8996.00 1.00 8996.00 0.95  8546.20THERMO PVT MKG LINES,6"90 MILS

0169 4690000000-E 1205  2,572 LF  1.35 3472.20 1.35 3472.20 1.05  2700.60THERMO PVT MKG LINES 6"120 MILS

0170 4695000000-E 1205  10,104 LF  1.25 12630.00 1.25 12630.00 1.50  15156.00THERMO PVT MKG LINES 8"90 MILS

0171 4697000000-E 1205  1,960 LF  2.25 4410.00 2.25 4410.00 1.50  2940.00THERMO PVT MKG LINE 8"120 MILS

0172 4700000000-E 1205  2,428 LF  2.65 6434.20 2.65 6434.20 2.00  4856.0012"WIDE THERMO 90 MILS

0173 4702000000-E 1205  1,530 LF  2.95 4513.50 2.95 4513.50 2.00  3060.0012"WIDE THERMO 120 MILS

0174 4710000000-E 1205  1,600 LF  6.75 10800.00 6.75 10800.00 8.00  12800.0024"WIDE THERMO 120 MILS

0175 4721000000-E 1205  48 EA  60.00 2880.00 60.00 2880.00 100.00  4800.00THERMO PVT MKG CHARACTER 120

0176 4725000000-E 1205  354 EA  75.00 26550.00 75.00 26550.00 100.00  35400.00THERMO PVT SYMBOL 90MILS

0177 4770000000-E 1205  8,880 LF  2.39 21223.20 2.39 21223.20 1.50  13320.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0178 4810000000-E 1205  596,567 LF  0.10 59656.70 0.10 59656.70 0.14  83519.38PAINT PVMT MARKINGS 4"

0179 4820000000-E 1205  19,134 LF  0.40 7653.60 0.40 7653.60 1.00  19134.00PAINT PVMT MARKINGS 8"

0180 4825000000-E 1205  4,228 LF  0.60 2536.80 0.60 2536.80 1.00  4228.00PAINT PVMT MARKINGS 12"

0181 4835000000-E 1205  4,077 LF  1.75 7134.75 1.75 7134.75 3.00  12231.00PAINT PVT MKG LINES 24"

0182 4840000000-N 1205  28 EA  40.00 1120.00 40.00 1120.00 50.00  1400.00PAINT PVT MKG CHARACTER

0183 4845000000-N 1205  251 EA  30.00 7530.00 30.00 7530.00 50.00  12550.00PAINT PVT MKG SYMBOL

0184 4847000000-E 1205  6,215 LF  4.85 30142.75 4.85 30142.75 4.85  30142.75POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0185 4850000000-E 1205  67,654 LF  0.49 33150.46 0.49 33150.46 0.35  23678.90LINE REMOVAL 4" WIDE
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0186 4860000000-E 1205  597 LF  2.00 1194.00 2.00 1194.00 1.00  597.00LINE REMOVAL 8" WIDE

0187 4870000000-E 1205  441 LF  4.00 1764.00 4.00 1764.00 3.00  1323.00LINE REMOVAL 24" WIDE

0188 4875000000-N 1205  45 EA  40.00 1800.00 40.00 1800.00 50.00  2250.00REMOVAL OF SYMBL & CHARAC

0189 4900000000-N 1251  60 EA  10.00 600.00 10.00 600.00 10.00  600.00PERM RAISED PVMT MARKERS

0190 4905000000-N 1253  2,151 EA  25.45 54742.95 25.45 54742.95 29.00  62379.00SNOWPLB PVMT MRKER

0191 5255000000-N 1413 Lump Sum 160000.00 265000.00  138316.63PORTABLE LIGHTING

0192 5325200000-E 1510  236 LF  40.00 9440.00 9.46 2232.56 15.38  3629.682" WATER LINE

0193 5325400000-E 1510  507 LF  40.00 20280.00 32.03 16239.21 38.72  19631.044" WATER LINE

0194 5325600000-E 1510  921 LF  71.00 65391.00 47.95 44161.95 49.00  45129.006" WATER LINE

0195 5325800000-E 1510  4,433 LF  32.00 141856.00 35.65 158036.45 38.98  172798.348" WATER LINE

0196 5326000000-E 1510  14,489 LF  37.00 536093.00 29.19 422933.91 45.85  664320.6510" WATER LINE

0197 5326200000-E 1510  16,143 LF  51.00 823293.00 42.42 684786.06 64.28  1037672.0412" WATER LINE

0198 5326600000-E 1510  99 LF  350.00 34650.00 175.55 17379.45 160.58  15897.4216" WATER LINE

0199 5536000000-E 1515  2 EA  750.00 1500.00 597.84 1195.68 703.88  1407.762" VALVE

0200 5538000000-E 1515  2 EA  1000.00 2000.00 724.02 1448.04 930.04  1860.084" VALVE

0201 5540000000-E 1515  5 EA  1200.00 6000.00 848.51 4242.55 1150.77  5753.856" VALVE

0202 5546000000-E 1515  8 EA  1500.00 12000.00 1162.84 9302.72 1545.39  12363.128" VALVE

0203 5552000000-E 1515  18 EA  2100.00 37800.00 1661.49 29906.82 2246.83  40442.9410" VALVE

0204 5558000000-E 1515  12 EA  2500.00 30000.00 1965.75 23589.00 2824.32  33891.8412" VALVE

0205 5558600000-E 1515  1 EA  4000.00 4000.00 2714.83 2714.83 4026.73  4026.7316" VALVE

0206 5571600000-E 1515  1 EA  4500.00 4500.00 3452.95 3452.95 2509.90  2509.906" TAPPING VALVE

0207 5572000000-E 1515  1 EA  6800.00 6800.00 5358.24 5358.24 5740.84  5740.8410" TAPPING VALVE

0208 5648000000-N 1515  72 EA  1025.00 73800.00 958.31 68998.32 1416.17  101964.24RELOCATE WATER METER

0209 5649000000-N 1515  15 EA  975.00 14625.00 725.92 10888.80 1416.17  21242.55RECONNECT WATER METER

0210 5666000000-E 1515  3 EA  5788.00 17364.00 4905.80 14717.40 6159.57  18478.71FIRE HYDRANT

0211 5672000000-N 1515  15 EA  3000.00 45000.00 3425.17 51377.55 5559.17  83387.55RELOCATE FIRE HYDRANT

0212 5691300000-E 1520  3,081 LF  48.00 147888.00 41.14 126752.34 88.61  273007.418" SANITARY GRAVITY SEWER

0213 5691400000-E 1520  798 LF  57.00 45486.00 50.80 40538.40 112.55  89814.9010" SANITARY GRAVITY SEWER

0214 5775000000-E 1525  27 EA  2600.00 70200.00 2307.13 62292.51 2487.43  67160.614' DIA UTILITY MANHOLE

0215 5781000000-E 1525 116.2 LF  185.00 21497.00 414.66 48183.49 235.93  27415.07UTILITY MANHOLE WALL, 4' DIA

0216 5801000000-E 1530  8,720 LF  4.50 39240.00 10.78 94001.60 4.65  40548.00ABANDON 8" UTILITY PIPE

0217 5802000000-E 1530  18,335 LF  5.00 91675.00 13.54 248255.90 5.91  108359.85ABANDON 10" UTILITY PIPE

0218 5804000000-E 1530  7,641 LF  6.50 49666.50 16.85 128750.85 7.51  57383.91ABANDON 12" UTILITY PIPE

0219 5828000000-N 1530  16 EA  525.00 8400.00 655.79 10492.64 1566.43  25062.88REMOVE UTILITY MANHOLE

0220 5835700000-E 1540  106 LF  70.00 7420.00 67.09 7111.54 92.00  9752.0016" ENCASEMENT PIPE

0221 5835800000-E 1540  136 LF  97.00 13192.00 110.90 15082.40 110.00  14960.0018" ENCASEMENT PIPE

0222 5835900000-E 1540  285 LF  80.00 22800.00 94.98 27069.30 111.00  31635.0020" ENCASEMENT PIPE

0223 5836000000-E 1540  360 LF  85.00 30600.00 93.15 33534.00 114.00  41040.0024" ENCASEMENT PIPE

0224 5836200000-E 1540  959 LF  210.00 201390.00 110.46 105931.14 114.00  109326.0030" ENCASEMENT PIPE

0225 5871600000-E 1550  373 LF  50.00 18650.00 32.43 12096.39 40.00  14920.0010" TRENCHLESS INSTALL (IN SOIL)

0226 5871610000-E 1550  373 LF  0.01 3.73 0.01 3.73 0.01  3.7310" TRENCHLESS INSTALL (NOT IN SOIL)
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0227 5871700000-E 1550  2,487 LF  95.00 236265.00 49.44 122957.28 64.00  159168.0012" TRENCHLESS INSTALL (IN SOIL)

0228 5871710000-E 1550  2,485 LF  0.01 24.85 0.01 24.85 0.01  24.8512" TRENCHLESS INSTALL (NOT IN SOIL)

0229 5871900000-E 1550  53 LF  150.00 7950.00 121.49 6438.97 189.00  10017.0016" TRENCHLESS INSTALL (IN SOIL)

0230 5871910000-E 1550  53 LF  0.01 0.53 0.01 0.53 0.01  0.5316" TRENCHLESS INSTALL (NOT IN SOIL)

0231 5872000000-E 1550  14 LF  200.00 2800.00 122.19 1710.66 199.00  2786.0018" TRENCHLESS INSTALL (IN SOIL)

0232 5872010000-E 1550  14 LF  0.01 0.14 0.01 0.14 0.01  0.1418" TRENCHLESS INSTALL (NOT IN SOIL)

0233 5872100000-E 1550  110 LF  210.00 23100.00 138.62 15248.20 205.00  22550.0020" TRENCHLESS INSTALL (IN SOIL)

0234 5872110000-E 1550  109 LF  0.01 1.09 0.01 1.09 0.01  1.0920" TRENCHLESS INSTALL (NOT IN SOIL)

0235 5872200000-E 1550  160 LF  220.00 35200.00 142.36 22777.60 219.00  35040.0024" TRENCHLESS INSTALL (IN SOIL)

0236 5872210000-E 1550  158 LF  0.01 1.58 0.01 1.58 0.01  1.5824" TRENCHLESS INSTALL (NOT IN SOIL)

0237 5872300000-E 1550  480 LF  260.00 124800.00 228.85 109848.00 319.00  153120.0030" TRENCHLESS INSTALL (IN SOIL)

0238 5872310000-E 1550  479 LF  0.01 4.79 0.01 4.79 0.01  4.7930" TRENCHLESS INSTALL (NOT IN SOIL)

0239 5882000000-N SP   1 EA  31000.00 31000.00 29602.39 29602.39 25383.53  25383.53GENERIC UTILITY ITEM (EA)
WATER METER VAULT

0240 5882000000-N SP   1 EA  30500.00 30500.00 32957.35 32957.35 29662.40  29662.40GENERIC UTILITY ITEM (EA)
WATER METERING STATION

0241 6000000000-E 1605  121,000 LF  1.60 193600.00 1.65 199650.00 1.77  214170.00TEMPORARY SILT FENCE

0242 6006000000-E 1610  6,000 TON 40.00 240000.00 42.00 252000.00 32.00  192000.00EROS CONTRL STONE CL A

0243 6009000000-E 1610  10,000 TON 0.01 100.00 42.00 420000.00 32.00  320000.00EROS CONTRL STONE CL B

0244 6012000000-E 1610  10,000 TON 0.01 100.00 33.80 338000.00 26.00  260000.00SEDIMENT CONTROL STONE

0245 6015000000-E 1615 183.5 ACR 460.00 84410.00 450.00 82575.00 575.00  105512.50TEMPORARY MULCHING

0246 6018000000-E 1620  3,600 LB  2.95 10620.00 3.40 12240.00 3.50  12600.00SEED FOR TEMP SEEDING

0247 6021000000-E 1620 17.75 TON 900.00 15975.00 900.00 15975.00 840.00  14910.00FERT FOR TEMP SEEDING

0248 6024000000-E 1622  4,000 LF  10.00 40000.00 10.50 42000.00 12.88  51520.00TEMPORARY SLOPE DRAINS

0249 6029000000-E SP   13,000 LF  1.40 18200.00 1.40 18200.00 1.70  22100.00SAFETY FENCE

0250 6030000000-E 1630  25,000 CY  2.00 50000.00 5.00 125000.00 3.00  75000.00SILT EXCAVATION

0251 6036000000-E 1631  60,000 SY  1.19 71400.00 1.20 72000.00 1.20  72000.00MATTING FOR EROS CONTROL

0252 6037000000-E SP   1,480 SY  3.50 5180.00 4.80 7104.00 4.95  7326.00COIR FIBER MAT

0253 6038000000-E SP   13,800 SY  3.85 53130.00 4.50 62100.00 5.00  69000.00PERM SOIL REINF MAT

0254 6042000000-E 1632  20,000 LF  2.00 40000.00 3.50 70000.00 3.50  70000.001/4" HARDWARE CLOTH

0255 6045000000-E SP   130 LF  25.00 3250.00 50.00 6500.00 50.00  6500.00**" TEMPORARY PIPE
(24")

0256 6045000000-E SP   120 LF  30.00 3600.00 50.00 6000.00 50.00  6000.00**" TEMPORARY PIPE
(36")

0257 6048000000-E SP   280 SY  35.00 9800.00 35.00 9800.00 33.36  9340.80FLOAT TURBIDITY CURTAIN

0258 6069000000-E 1638  420 CY  50.00 21000.00 50.00 21000.00 50.00  21000.00STILLING BASINS

0259 6070000000-N 1639  12 EA  200.00 2400.00 250.00 3000.00 1045.55  12546.60SPECIAL STILLING BASINS

0260 6071012000-E SP   25,000 LF  3.15 78750.00 5.00 125000.00 6.00  150000.00COIR FIBER WATTLE

0261 6071020000-E SP   16,000 LB  2.80 44800.00 4.00 64000.00 4.20  67200.00POLYACRYLAMIDE (PAM)

0262 6071030000-E 1640  10,000 LF  1.00 10000.00 4.00 40000.00 5.50  55000.00COIR FIBER BAFFLE

0263 6071050000-E SP   24 EA  1000.00 24000.00 550.00 13200.00 1171.62  28118.88**" SKIMMER
(1-1/2")
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0264 6071050000-E SP   1 EA  1200.00 1200.00 675.00 675.00 1427.35  1427.35**" SKIMMER
(2")

0265 6084000000-E 1660  141 ACR 1540.00 217140.00 2025.00 285525.00 1500.00  211500.00SEEDING AND MULCHING

0266 6087000000-E 1660  60 ACR 60.00 3600.00 60.00 3600.00 75.00  4500.00MOWING

0267 6090000000-E 1661  1,850 LB  4.00 7400.00 7.90 14615.00 4.00  7400.00SEED FOR REPAIR SEEDING

0268 6093000000-E 1661 6.75 TON 780.00 5265.00 1400.00 9450.00 900.00  6075.00FERT FOR REPAIR SEEDING

0269 6096000000-E 1662  3,350 LB  3.50 11725.00 1.46 4891.00 3.25  10887.50SEED FOR SUPP SEEDING

0270 6108000000-E 1665 100.25 TON 700.00 70175.00 700.00 70175.00 705.00  70676.25FERTILIZER TOPDRESSING

0271 6111000000-E SP   500 LF  35.00 17500.00 35.00 17500.00 35.00  17500.00IMPERVIOUS DIKE

0272 6114500000-N 1667  60 MHR 40.00 2400.00 54.00 3240.00 65.00  3900.00SPECIALIZED HAND MOWING

0273 6117000000-N SP   150 EA  100.00 15000.00 100.00 15000.00 150.00  22500.00RESPONSE FOR EROS CONTROL

0274 6120000000-E SP   125 CY  25.00 3125.00 25.00 3125.00 25.00  3125.00CULVERT DIVERSION CHANNEL

0275 6123000000-E 1670  12 ACR 800.00 9600.00 700.00 8400.00 1000.00  12000.00REFORESTATION

0276 6126000000-E SP  0.3 ACR 2500.00 750.00 3200.00 960.00 5200.00  1560.00STREAMBANK REFORESTATION

0277 7060000000-E 1705  9,000 LF  3.75 33750.00 3.75 33750.00 3.75  33750.00SIGNAL CABLE

0278 7120000000-E 1705  67 EA  700.00 46900.00 700.00 46900.00 700.00  46900.00VEHICLE SIGNAL HD (12", 3 SECT)

0279 7132000000-E 1705  9 EA  850.00 7650.00 850.00 7650.00 850.00  7650.00VEHICLE SIGNAL HD (12", 4 SECT)

0280 7144000000-E 1705  5 EA  975.00 4875.00 975.00 4875.00 975.00  4875.00VEHICLE SIGNAL HD (12", 5 SECT)

0281 7252000000-E 1710  8,400 LF  1.65 13860.00 1.65 13860.00 1.65  13860.00MESSENGER CABLE (1/4")

0282 7264000000-E 1710  1,500 LF  3.45 5175.00 3.45 5175.00 3.45  5175.00MESSENGER CABLE (3/8")

0283 7279000000-E 1715  550 LF  1.00 550.00 1.00 550.00 1.00  550.00TRACER WIRE

0284 7300000000-E 1715  800 LF  6.50 5200.00 6.50 5200.00 6.50  5200.00UNPAVED TRENCH (***********)
(1, 2")

0285 7300000000-E 1715  100 LF  6.50 650.00 6.50 650.00 6.50  650.00UNPAVED TRENCH (***********)
(2, 2")

0286 7300100000-E 1715  6,900 LF  4.50 31050.00 4.50 31050.00 4.50  31050.00UNPAVED TRENCH TEMP LEADIN

0287 7301000000-E 1715  900 LF  18.50 16650.00 18.50 16650.00 18.50  16650.00DIRECT DRILL (***********)
(1, 2")

0288 7301000000-E 1715  1,100 LF  18.50 20350.00 18.50 20350.00 18.50  20350.00DIRECT DRILL (***********)
(2, 2")

0289 7324000000-N 1716  12 EA  350.00 4200.00 350.00 4200.00 350.00  4200.00JUNCTION BOX (STANDARD SIZE)

0290 7348000000-N 1716  10 EA  350.00 3500.00 350.00 3500.00 350.00  3500.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0291 7360000000-N 1720  7 EA  975.00 6825.00 975.00 6825.00 975.00  6825.00WOOD POLE

0292 7372000000-N 1721  6 EA  325.00 1950.00 325.00 1950.00 325.00  1950.00GUY ASSEMBLY

0293 7420000000-E 1722  7 EA  425.00 2975.00 425.00 2975.00 425.00  2975.002" RISER WITH WEATHERHEAD

0294 7432000000-E 1722  4 EA  500.00 2000.00 500.00 2000.00 500.00  2000.002" RISER WITH TUBING

0295 7444000000-E 1725  13,000 LF  4.95 64350.00 4.95 64350.00 4.95  64350.00INDUCTIVE LOOP SAWCUT

0296 7456000000-E 1726  14,700 LF  1.45 21315.00 1.45 21315.00 1.45  21315.00LEAD-IN CABLE(********)
(14-2)

0297 7516000000-E 1730  10,000 LF  1.52 15200.00 1.52 15200.00 1.52  15200.00COMMUNICATIONS CABLE (** FIBER)
(12)

0298 7564000000-N 1732  5 EA  2150.00 10750.00 2150.00 10750.00 2150.00  10750.00FIBER-OPTIC TRANS DROP/REP

0299 7566000000-N 1733  4 EA  150.00 600.00 150.00 600.00 150.00  600.00DELINEATOR MARKER
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FED AID NO STATE FUNDED

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

NC-24 FROM SR-1303 (MITCHEL LOOP RD) TO US-421/701 AND SR-1296 (SUNSET AVE).

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

BARNHILL CONTRACTING
COMPANY

TRIANGLE GRADING & PAVING INC

TARBORO,  NC BURLINGTON,  NC

C203464NOV 19 2013

6.730 MI

0300 7575142000-N 1736  1 EA  4200.00 4200.00 4200.00 4200.00 4200.00  4200.00900MHZ RADIO

0301 7575142060-N SP   4 EA  1000.00 4000.00 1000.00 4000.00 1000.00  4000.00MOD RADIO INSTALL

0302 7588000000-N SP   16 EA  10594.00 169504.00 10594.00 169504.00 10594.00  169504.00SGNL MAST ARM WITH METAL POLE

0303 7590000000-N SP   1 EA  15735.00 15735.00 15735.00 15735.00 15735.00  15735.00DBL MAST ARM WITH METAL POLE

0304 7613000000-N SP   17 EA  750.00 12750.00 750.00 12750.00 750.00  12750.00SOIL TEST

0305 7614100000-E SP   121 CY  725.00 87725.00 725.00 87725.00 725.00  87725.00DRILLED PIER FOUND

0306 7631000000-N SP   17 EA  250.00 4250.00 250.00 4250.00 250.00  4250.00MAST ARM W/ MTL POLE DES

0307 7636000000-N 1745  3 EA  350.00 1050.00 350.00 1050.00 350.00  1050.00SIGN FOR SIGNALS

0308 7642200000-N 1743  2 EA  1650.00 3300.00 1650.00 3300.00 1650.00  3300.00TYPE II PED W/ FOUNDATION

0309 7684000000-N 1750  5 EA  875.00 4375.00 875.00 4375.00 875.00  4375.00SIGNAL CABINET FOUNDATION

0310 7756000000-N 1751  5 EA  12250.00 61250.00 12250.00 61250.00 12250.00  61250.00CONTLR WITH CBNT, 2070L BASE MTD

0311 7780000000-N 1751  29 EA  90.00 2610.00 90.00 2610.00 90.00  2610.00DETECTOR CARD (TYPE 2070L)

0312 7901000000-N 1753  5 EA  250.00 1250.00 250.00 1250.00 250.00  1250.00CABINET BASE EXTENDER

0313 0022000000-E 225  80,600 CY   12.00 967200.00 10.61  855166.00UNCLASSIFIED EXCAVATION

0314 0036000000-E 225  60,204 CY   5.83 350989.32 5.00  301020.00UNDERCUT EXCAVATION

0315 0106000000-E 230  595,800 CY   3.00 1787400.00 4.50  2681100.00BORROW EXCAVATION

0316 1121000000-E 520  79,400 TON  21.80 1730920.00 25.00  1985000.00AGGREGATE BASE COURSE

0317 1491000000-E 610  56,200 TON  32.35 1818070.00 39.49  2219338.00ASP CONC BASE CRS B25.0C

0318 1575000000-E 620  8,070 TON  616.70 4976769.00 613.72  4952720.40ASP FOR PLANT MIX

0319 0022000000-E 225  67,600 CY  6.60 446160.00   UNCLASSIFIED EXCAVATION

0320 0036000000-E 225  44,756 CY  4.75 212591.00   UNDERCUT EXCAVATION

0321 0106000000-E 230  621,000 CY  3.00 1863000.00   BORROW EXCAVATION

0322 1491000000-E 610  71,800 TON 34.50 2477100.00   ASP CONC BASE CRS B25.0C

0323 1575000000-E 620  8,757 TON 616.70 5400441.90   ASP FOR PLANT MIX

CULVERT ITEMS

0324 8056000000-N 402 Lump Sum 15000.00 10000.00  10000.00REMV EXIST STR **********
(1109+25.00-L-)

0325 8056000000-N 402 Lump Sum 15000.00 10000.00  10000.00REMV EXIST STR **********
(1224+46.00-L-)

0326 8126000000-N 414 Lump Sum 50000.00 30000.00  30000.00CULV EXCAV @ ************
(1109+25.00-L-)

0327 8126000000-N 414 Lump Sum 50000.00 33000.00  33000.00CULV EXCAV @ ************
(1224+46.00-L-)

0328 8133000000-E 414  337 TON 50.00 16850.00 50.00 16850.00 50.00  16850.00FND CONDIT MAT, BOX CULV

0329 8196000000-E 420 420.3 CY  650.00 273195.00 650.00 273195.00 650.00  273195.00CLASS A CONCRETE (CULV)

0330 8245000000-E 425  52,741 LB  1.00 52741.00 1.00 52741.00 1.00  52741.00REINF STEEL (CULVERT)

WALL ITEMS

0331 8802014000-E SP   11,930 SF  64.00 763520.00 193.50 2308455.00 225.00  2684250.00SOLDIER PILE RETAINING WALLS

0332 8802030000-E SP   1,040 SF  58.00 60320.00 22.50 23400.00 40.00  41600.00SEGMENTAL GRAVITY RETAIN WALLS

0333 8802040000-E SP   285 SF  130.00 37050.00 197.37 56250.45 86.00  24510.00CIP GRAVITY RETAINING WALLS
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STRUCTURE ITEMS

0334 8017000000-N SP  Lump Sum 275000.00 260000.00  1059462.22CM&R TEMP ACCESS ***********
(1311+58.00-LREV-RT)

0335 8035000000-N 402 Lump Sum 125000.00 115000.00  85000.00REMV EXIST STR **********
(1311+58.00-LREV-RT)

0336 8035000000-N 402 Lump Sum 80000.00 75000.00  80000.00REMV EXIST STR **********
(1326+94.00-LREV-RT)

0337 8112730000-N 450  10 EA  2000.00 20000.00 2800.00 28000.00 2000.00  20000.00PDA TESTING

0338 8121000000-N 412 Lump Sum 250000.00 95000.00  275439.17UNCL STR EXCAV STA *****
(1311+58.00-LREV-RT)

0339 8121000000-N 412 Lump Sum 50000.00 18500.00  27543.92UNCL STR EXCAV STA *****
(1326+94.00-LREV-RT)

0340 8147000000-E 420  107,747 SF  27.00 2909169.00 26.00 2801422.00 22.50  2424307.50REINF CONCRETE DECK SLAB

0341 8161000000-E 420  96,423 SF  0.40 38569.20 0.40 38569.20 0.30  28926.90GROOVING BRIDGE FLOORS

0342 8182000000-E 420 890.9 CY  950.00 846355.00 935.00 832991.50 800.00  712720.00CLASS A CONCRETE (BRIDGE)

0343 8210000000-N 422 Lump Sum 33000.00 34000.00  35000.00BRG APPR SLAB ***********
(1311+58.00-LREV-LT)

0344 8210000000-N 422 Lump Sum 33000.00 34000.00  35000.00BRG APPR SLAB ***********
(1311+58.00-LREV-RT)

0345 8210000000-N 422 Lump Sum 33000.00 34000.00  35000.00BRG APPR SLAB ***********
(1326+94.00-L-LT)

0346 8210000000-N 422 Lump Sum 33000.00 34000.00  35000.00BRG APPR SLAB ***********
(1326+94.00-L-RT)

0347 8217000000-E 425  181,070 LB  1.00 181070.00 1.00 181070.00 0.80  144856.00REINF STEEL (BRIDGE)

0348 8262000000-E 430 1,409.4 LF  165.00 232551.00 165.00 232551.00 175.00  246645.0045" PRESTR CONCRETE GIRDR

0349 8274000000-E 430 9,512.6 LF  205.00 1950083.00 200.00 1902520.00 218.00  2073746.8063" MOD PRESTR CONC GIRDR

0350 8364000000-E 450  4,130 LF  42.00 173460.00 42.00 173460.00 64.00  264320.00HP12X53 PILES

0351 8384200000-E 450  1,715 LF  70.00 120050.00 70.00 120050.00 88.00  150920.00HP14X73 GALV PILES

0352 8385200000-E 450  2,400 LF  140.00 336000.00 140.00 336000.00 165.00  396000.00PP**X**** GALV STL PILE
(24 X 0.50)

0353 8387000000-E 450  6,384 LF  115.00 734160.00 115.00 734160.00 120.00  766080.00PP18X0.50 GALV STL PILE

0354 8393000000-N 450  118 EA  50.00 5900.00 50.00 5900.00 385.00  45430.00PILE REDRIVES

0355 8503000000-E 460  5,589 LF  80.00 447120.00 75.00 419175.00 67.00  374463.00CONCRETE BARRIER RAIL

0356 8608000000-E 876  1,465 TON 48.00 70320.00 50.00 73250.00 56.00  82040.00RIP RAP II (2'-0")

0357 8622000000-E 876  1,535 SY  2.50 3837.50 2.50 3837.50 5.00  7675.00GEOTEXTILE FOR DRAINAGE

0358 8657000000-N 430 Lump Sum 55000.00 53650.00  80000.00ELASTOMERIC BEARINGS

0359 8706000000-N SP  Lump Sum 250000.00 300000.00  250000.00EXPANSION JOINT SEALS

 

    TOTAL 49108723.72 TOTAL 53692467.62 TOTAL  54676930.00CONTRACT TOTAL

 

    SUB-TOTAL 38489403.02 SUB-TOTAL 41942469.97 SUB-TOTAL  41765208.49ROADWAY ITEMS

    SUB-TOTAL 472786.00 SUB-TOTAL 425786.00 SUB-TOTAL  425786.00CULVERT ITEMS

    SUB-TOTAL 860890.00 SUB-TOTAL 2388105.45 SUB-TOTAL  2750360.00WALL ITEMS

    SUB-TOTAL 9285644.70 SUB-TOTAL 8936106.20 SUB-TOTAL  9735575.51STRUCTURE ITEMS
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BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  49108723.72   FSC II LLC DBA FRED SMITH COMPANY

     2  53692467.62   BARNHILL CONTRACTING COMPANY

     3  54676930.00   TRIANGLE GRADING & PAVING INC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 35450.00 35000.00  36000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 4500.00 8500.00  10000.00BRG APP SUB REG TIER**
(13+60.50)

0003 0043000000-N 226 Lump Sum 51000.00 30000.00  56650.00GRADING

0004 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  15.00 3000.00 25.00 5000.00 16.00  3200.00UNDERCUT EXCAVATION

0006 0195000000-E 265  200 CY  28.00 5600.00 30.00 6000.00 1.00  200.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  200 SY  2.15 430.00 4.00 800.00 2.00  400.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  10 TON 50.00 500.00 55.00 550.00 45.00  450.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  20 SY  2.75 55.00 6.00 120.00 2.00  40.00FND CONDIT GEOTEXTILE

0010 0366000000-E 310  16 LF  35.00 560.00 65.00 1040.00 45.00  720.0015" RC PIPE CULV III

0011 0448200000-E 310  28 LF  35.00 980.00 72.00 2016.00 45.00  1260.0015" RCP CULV CLASS IV

0012 1220000000-E 545  60 TON 28.00 1680.00 75.00 4500.00 25.00  1500.00INCIDENTAL STONE BASE

0013 1489000000-E 610  450 TON 55.00 24750.00 55.00 24750.00 42.00  18900.00ASP CONC BASE CRS B25.0B

0014 1525000000-E 610  300 TON 68.00 20400.00 68.00 20400.00 48.00  14400.00ASP CONC SURF CRS SF9.5A

0015 1575000000-E 620  40 TON 650.00 26000.00 650.00 26000.00 620.00  24800.00ASP FOR PLANT MIX

0016 2000000000-N 806  8 EA  250.00 2000.00 250.00 2000.00 150.00  1200.00RIGHT OF WAY MARKERS

0017 2286000000-N 840  2 EA  1375.00 2750.00 1200.00 2400.00 1800.00  3600.00MASNRY DRAINAGE STRUCT

0018 2367000000-N 840  2 EA  575.00 1150.00 1000.00 2000.00 500.00  1000.00FRAME W/2GRTS 840.29 STD

0019 2556000000-E 846  35 LF  35.00 1225.00 55.00 1925.00 30.00  1050.00SHOULDER BERM GUTTER

0020 3030000000-E 862  75 LF  15.00 1125.00 15.00 1125.00 15.00  1125.00STL BM GUARDRAIL

0021 3045000000-E 862  50 LF  16.00 800.00 16.00 800.00 16.00  800.00SBGR SHOP CURVED

0022 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 13.00  65.00ADDIT GUARDRAIL POSTS

0023 3195000000-N 862  1 EA  500.00 500.00 500.00 500.00 500.00  500.00GR ANCHOR TYPE AT-1

0024 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1400.00  5600.00GR ANCHOR TYPE III

0025 3270000000-N SP   3 EA  1800.00 5400.00 1800.00 5400.00 1800.00  5400.00GR ANCHOR TYPE 350

0026 3656000000-E 876  855 SY  2.15 1838.25 4.00 3420.00 2.00  1710.00GEOTEXTILE FOR DRAINGE

0027 3659000000-N SP   1 EA  1150.00 1150.00 950.00 950.00 2200.00  2200.00PREFORMED SCOUR HOLES

0028 4072000000-E 903  61 LF  5.05 308.05 5.05 308.05 5.00  305.00SUPPORT, 3-LB STL U-CHAN

0029 4096000000-N 904  2 EA  125.00 250.00 125.00 250.00 55.00  110.00SIGN ERECTION, TYPE D

0030 4155000000-N 907  5 EA  5.00 25.00 5.00 25.00 1.00  5.00DISPOSE SIGN SYST U-CHAN

0031 4400000000-E 1110  398 SF  4.19 1667.62 4.19 1667.62 5.00  1990.00WORK ZONE SIGNS (STAT)

0032 4410000000-E 1110  119 SF  4.40 523.60 4.40 523.60 5.00  595.00WORK ZONE SIGNS (BARR)

0033 4422000000-N 1120  28 DAY 34.00 952.00 34.00 952.00 35.00  980.00PORT CHANGE MSG SIGN (SHORT TERM)

0034 4430000000-N 1130  6 EA  43.00 258.00 43.00 258.00 40.00  240.00DRUMS

0035 4445000000-E 1145  80 LF  17.00 1360.00 17.00 1360.00 15.00  1200.00BARRICADES (TYPE III)

0036 4810000000-E 1205  7,800 LF  0.25 1950.00 0.25 1950.00 0.25  1950.00PAINT PVMT MARKINGS 4"

0037 6000000000-E 1605  1,250 LF  2.50 3125.00 2.50 3125.00 3.00  3750.00TEMPORARY SILT FENCE

0038 6006000000-E 1610  150 TON 32.00 4800.00 55.00 8250.00 1.00  150.00EROS CONTRL STONE CL A

0039 6009000000-E 1610  20 TON 45.00 900.00 75.00 1500.00 60.00  1200.00EROS CONTRL STONE CL B

0040 6012000000-E 1610  195 TON 28.00 5460.00 55.00 10725.00 15.00  2925.00SEDIMENT CONTROL STONE
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0041 6015000000-E 1615  1 ACR 980.00 980.00 980.00 980.00 1200.00  1200.00TEMPORARY MULCHING

0042 6018000000-E 1620  50 LB  4.00 200.00 4.00 200.00 4.00  200.00SEED FOR TEMP SEEDING

0043 6021000000-E 1620 0.25 TON 780.00 195.00 780.00 195.00 1200.00  300.00FERT FOR TEMP SEEDING

0044 6024000000-E 1622  200 LF  12.00 2400.00 12.00 2400.00 1.00  200.00TEMPORARY SLOPE DRAINS

0045 6029000000-E SP   300 LF  2.00 600.00 2.00 600.00 2.00  600.00SAFETY FENCE

0046 6030000000-E 1630  50 CY  12.00 600.00 25.00 1250.00 20.00  1000.00SILT EXCAVATION

0047 6036000000-E 1631  2,600 SY  1.25 3250.00 1.25 3250.00 1.80  4680.00MATTING FOR EROS CONTROL

0048 6037000000-E SP   325 SY  4.00 1300.00 4.00 1300.00 5.00  1625.00COIR FIBER MAT

0049 6042000000-E 1632  265 LF  3.50 927.50 3.50 927.50 3.00  795.001/4" HARDWARE CLOTH

0050 6048000000-E SP   210 SY  1.00 210.00 27.00 5670.00 20.00  4200.00FLOAT TURBIDITY CURTAIN

0051 6070000000-N 1639  6 EA  425.00 2550.00 650.00 3900.00 100.00  600.00SPECIAL STILLING BASINS

0052 6071010000-E SP   165 LF  6.50 1072.50 8.00 1320.00 15.00  2475.00WATTLE

0053 6071020000-E SP   50 LB  8.00 400.00 12.00 600.00 4.00  200.00POLYACRYLAMIDE (PAM)

0054 6084000000-E 1660  1 ACR 1680.00 1680.00 1680.00 1680.00 2000.00  2000.00SEEDING AND MULCHING

0055 6087000000-E 1660 0.6 ACR 180.00 108.00 180.00 108.00 125.00  75.00MOWING

0056 6090000000-E 1661  50 LB  10.00 500.00 10.00 500.00 4.00  200.00SEED FOR REPAIR SEEDING

0057 6093000000-E 1661 0.25 TON 900.00 225.00 900.00 225.00 1200.00  300.00FERT FOR REPAIR SEEDING

0058 6096000000-E 1662  50 LB  4.00 200.00 4.00 200.00 4.00  200.00SEED FOR SUPP SEEDING

0059 6108000000-E 1665 0.75 TON 780.00 585.00 780.00 585.00 1000.00  750.00FERTILIZER TOPDRESSING

0060 6114500000-N 1667  10 MHR 50.00 500.00 50.00 500.00 30.00  300.00SPECIALIZED HAND MOWING

0061 6117000000-N SP   18 EA  50.00 900.00 400.00 7200.00 50.00  900.00RESPONSE FOR EROS CONTROL

0062 6123000000-E 1670 0.1 ACR 2800.00 280.00 2800.00 280.00 2000.00  200.00REFORESTATION

STRUCTURE ITEMS

0063 8017000000-N SP  Lump Sum 10000.00 15000.00  2000.00CM&R TEMP ACCESS ***********
(13+60.50-L-)

0064 8035000000-N 402 Lump Sum 46000.00 30000.00  79000.00REMV EXIST STR **********
(13+60.50-L-)

0065 8105520000-E 411 7.5 LF  1470.50 11028.75 1500.00 11250.00 1200.00  9000.003'-0" DRILLD PIER IN SOIL

0066 8105620000-E 411  24 LF  1545.90 37101.60 1500.00 36000.00 1200.00  28800.003'-0" DRILLD PIER NO SOIL

0067 8111200000-E 411 13.5 LF  344.00 4644.00 300.00 4050.00 100.00  1350.00PERM STL CASING FOR 3' PIER

0068 8121000000-N 412 Lump Sum 7500.00 10000.00  15000.00UNCL STR EXCAV STA *****
(13+60.50-L-)

0069 8182000000-E 420 69.7 CY  650.00 45305.00 1000.00 69700.00 1300.00  90610.00CLASS A CONCRETE (BRIDGE)

0070 8210000000-N 422 Lump Sum 12750.00 20000.00  21000.00BRG APPR SLAB ***********
(13+60.50-L-)

0071 8217000000-E 425  14,952 LB  0.90 13456.80 1.50 22428.00 2.00  29904.00REINF STEEL (BRIDGE)

0072 8238000000-E 425  1,140 LB  1.25 1425.00 2.00 2280.00 3.50  3990.00SPIRAL COL REINF STL BRG

0073 8364000000-E 450  210 LF  58.75 12337.50 70.00 14700.00 40.00  8400.00HP12X53 PILES

0074 8505000000-E 460 230.58 LF  81.85 18872.97 75.00 17293.50 80.00  18446.40VERT CONC BARRIER RAIL

0075 8608000000-E 876  408 TON 46.00 18768.00 60.00 24480.00 40.00  16320.00RIP RAP II (2'-0")

0076 8622000000-E 876  453 SY  2.73 1236.69 5.00 2265.00 3.00  1359.00GEOTEXTILE FOR DRAINAGE



DEC 09, 2013 10:36 AM

TIP NO B-4749 2:00 PM 3 /  6 003

FRANKLIN

38521.3.FD1

FED AID NO BRZ-1200(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #27 OVER MIDDLE CREEK ON SR-1200.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

PALMETTO INFRASTRUCTURE  INC FSC II LLC DBA FRED SMITH
COMPANY

GREENVILLE,  SC RALEIGH,  NC

C203259NOV 19 2013

0.109 MI

0077 8657000000-N 430 Lump Sum 7900.00 7500.00  5000.00ELASTOMERIC BEARINGS

0078 8763000000-E 430  1,265 LF  175.00 221375.00 145.00 183425.00 136.00  172040.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 709551.83 TOTAL 725998.27 TOTAL  733390.40CONTRACT TOTAL

 

    SUB-TOTAL 239850.52 SUB-TOTAL 255626.77 SUB-TOTAL  231171.00ROADWAY ITEMS

    SUB-TOTAL 469701.31 SUB-TOTAL 470371.50 SUB-TOTAL  502219.40STRUCTURE ITEMS



DEC 09, 2013 10:36 AM

TIP NO B-4749 2:00 PM 4 /  6 003

FRANKLIN

38521.3.FD1

FED AID NO BRZ-1200(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #27 OVER MIDDLE CREEK ON SR-1200.

S. T. WOOTEN CORPORATION

WILSON,  NC

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
JOHNSTON,  IA  

C203259NOV 19 2013

0.109 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 37000.00 38500.00  MOBILIZATION

0002 0030000000-N SP  Lump Sum 12000.00 11000.00  BRG APP SUB REG TIER**
(13+60.50)

0003 0043000000-N 226 Lump Sum 44000.00 40000.00  GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  10.00 2000.00 16.00 3200.00  UNDERCUT EXCAVATION

0006 0195000000-E 265  200 CY  35.00 7000.00 32.00 6400.00  SELECT GRANULAR MATERIAL

0007 0196000000-E 270  200 SY  3.00 600.00 2.00 400.00  GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  10 TON 60.00 600.00 45.00 450.00  FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  20 SY  3.00 60.00 2.00 40.00  FND CONDIT GEOTEXTILE

0010 0366000000-E 310  16 LF  67.00 1072.00 45.00 720.00  15" RC PIPE CULV III

0011 0448200000-E 310  28 LF  70.00 1960.00 45.00 1260.00  15" RCP CULV CLASS IV

0012 1220000000-E 545  60 TON 20.00 1200.00 25.00 1500.00  INCIDENTAL STONE BASE

0013 1489000000-E 610  450 TON 73.50 33075.00 56.39 25375.50  ASP CONC BASE CRS B25.0B

0014 1525000000-E 610  300 TON 77.00 23100.00 59.84 17952.00  ASP CONC SURF CRS SF9.5A

0015 1575000000-E 620  40 TON 700.00 28000.00 751.75 30070.00  ASP FOR PLANT MIX

0016 2000000000-N 806  8 EA  250.00 2000.00 225.00 1800.00  RIGHT OF WAY MARKERS

0017 2286000000-N 840  2 EA  2400.00 4800.00 1800.00 3600.00  MASNRY DRAINAGE STRUCT

0018 2367000000-N 840  2 EA  550.00 1100.00 500.00 1000.00  FRAME W/2GRTS 840.29 STD

0019 2556000000-E 846  35 LF  65.00 2275.00 40.00 1400.00  SHOULDER BERM GUTTER

0020 3030000000-E 862  75 LF  15.00 1125.00 15.00 1125.00  STL BM GUARDRAIL

0021 3045000000-E 862  50 LF  16.00 800.00 16.00 800.00  SBGR SHOP CURVED

0022 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00  ADDIT GUARDRAIL POSTS

0023 3195000000-N 862  1 EA  500.00 500.00 500.00 500.00  GR ANCHOR TYPE AT-1

0024 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00  GR ANCHOR TYPE III

0025 3270000000-N SP   3 EA  1800.00 5400.00 1800.00 5400.00  GR ANCHOR TYPE 350

0026 3656000000-E 876  855 SY  3.00 2565.00 2.00 1710.00  GEOTEXTILE FOR DRAINGE

0027 3659000000-N SP   1 EA  4000.00 4000.00 2200.00 2200.00  PREFORMED SCOUR HOLES

0028 4072000000-E 903  61 LF  5.05 308.05 5.05 308.05  SUPPORT, 3-LB STL U-CHAN

0029 4096000000-N 904  2 EA  125.00 250.00 125.00 250.00  SIGN ERECTION, TYPE D

0030 4155000000-N 907  5 EA  5.00 25.00 5.00 25.00  DISPOSE SIGN SYST U-CHAN

0031 4400000000-E 1110  398 SF  4.19 1667.62 4.19 1667.62  WORK ZONE SIGNS (STAT)

0032 4410000000-E 1110  119 SF  4.40 523.60 4.40 523.60  WORK ZONE SIGNS (BARR)

0033 4422000000-N 1120  28 DAY 140.00 3920.00 65.00 1820.00  PORT CHANGE MSG SIGN (SHORT TERM)

0034 4430000000-N 1130  6 EA  84.00 504.00 65.00 390.00  DRUMS

0035 4445000000-E 1145  80 LF  17.00 1360.00 17.00 1360.00  BARRICADES (TYPE III)

0036 4810000000-E 1205  7,800 LF  0.25 1950.00 0.25 1950.00  PAINT PVMT MARKINGS 4"

0037 6000000000-E 1605  1,250 LF  2.25 2812.50 3.00 3750.00  TEMPORARY SILT FENCE

0038 6006000000-E 1610  150 TON 35.00 5250.00 60.00 9000.00  EROS CONTRL STONE CL A

0039 6009000000-E 1610  20 TON 60.00 1200.00 60.00 1200.00  EROS CONTRL STONE CL B

0040 6012000000-E 1610  195 TON 30.00 5850.00 45.00 8775.00  SEDIMENT CONTROL STONE



DEC 09, 2013 10:36 AM

TIP NO B-4749 2:00 PM 5 /  6 003

FRANKLIN

38521.3.FD1

FED AID NO BRZ-1200(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #27 OVER MIDDLE CREEK ON SR-1200.

S. T. WOOTEN CORPORATION

WILSON,  NC

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
JOHNSTON,  IA  

C203259NOV 19 2013

0.109 MI

0041 6015000000-E 1615  1 ACR 980.00 980.00 980.00 980.00  TEMPORARY MULCHING

0042 6018000000-E 1620  50 LB  4.00 200.00 4.00 200.00  SEED FOR TEMP SEEDING

0043 6021000000-E 1620 0.25 TON 780.00 195.00 780.00 195.00  FERT FOR TEMP SEEDING

0044 6024000000-E 1622  200 LF  5.00 1000.00 20.00 4000.00  TEMPORARY SLOPE DRAINS

0045 6029000000-E SP   300 LF  2.00 600.00 2.00 600.00  SAFETY FENCE

0046 6030000000-E 1630  50 CY  31.00 1550.00 40.00 2000.00  SILT EXCAVATION

0047 6036000000-E 1631  2,600 SY  1.25 3250.00 1.25 3250.00  MATTING FOR EROS CONTROL

0048 6037000000-E SP   325 SY  4.00 1300.00 4.00 1300.00  COIR FIBER MAT

0049 6042000000-E 1632  265 LF  3.65 967.25 4.00 1060.00  1/4" HARDWARE CLOTH

0050 6048000000-E SP   210 SY  28.00 5880.00 30.00 6300.00  FLOAT TURBIDITY CURTAIN

0051 6070000000-N 1639  6 EA  500.00 3000.00 300.00 1800.00  SPECIAL STILLING BASINS

0052 6071010000-E SP   165 LF  6.00 990.00 15.00 2475.00  WATTLE

0053 6071020000-E SP   50 LB  10.00 500.00 15.00 750.00  POLYACRYLAMIDE (PAM)

0054 6084000000-E 1660  1 ACR 1680.00 1680.00 1680.00 1680.00  SEEDING AND MULCHING

0055 6087000000-E 1660 0.6 ACR 180.00 108.00 180.00 108.00  MOWING

0056 6090000000-E 1661  50 LB  10.00 500.00 10.00 500.00  SEED FOR REPAIR SEEDING

0057 6093000000-E 1661 0.25 TON 900.00 225.00 900.00 225.00  FERT FOR REPAIR SEEDING

0058 6096000000-E 1662  50 LB  4.00 200.00 4.00 200.00  SEED FOR SUPP SEEDING

0059 6108000000-E 1665 0.75 TON 780.00 585.00 780.00 585.00  FERTILIZER TOPDRESSING

0060 6114500000-N 1667  10 MHR 50.00 500.00 50.00 500.00  SPECIALIZED HAND MOWING

0061 6117000000-N SP   18 EA  369.00 6642.00 250.00 4500.00  RESPONSE FOR EROS CONTROL

0062 6123000000-E 1670 0.1 ACR 2800.00 280.00 2800.00 280.00  REFORESTATION

STRUCTURE ITEMS

0063 8017000000-N SP  Lump Sum 5000.00 20000.00  CM&R TEMP ACCESS ***********
(13+60.50-L-)

0064 8035000000-N 402 Lump Sum 45000.00 47000.00  REMV EXIST STR **********
(13+60.50-L-)

0065 8105520000-E 411 7.5 LF  930.00 6975.00 1500.00 11250.00  3'-0" DRILLD PIER IN SOIL

0066 8105620000-E 411  24 LF  1130.00 27120.00 1500.00 36000.00  3'-0" DRILLD PIER NO SOIL

0067 8111200000-E 411 13.5 LF  450.00 6075.00 350.00 4725.00  PERM STL CASING FOR 3' PIER

0068 8121000000-N 412 Lump Sum 4500.00 2500.00  UNCL STR EXCAV STA *****
(13+60.50-L-)

0069 8182000000-E 420 69.7 CY  1000.00 69700.00 1250.00 87125.00  CLASS A CONCRETE (BRIDGE)

0070 8210000000-N 422 Lump Sum 25000.00 22000.00  BRG APPR SLAB ***********
(13+60.50-L-)

0071 8217000000-E 425  14,952 LB  1.00 14952.00 1.00 14952.00  REINF STEEL (BRIDGE)

0072 8238000000-E 425  1,140 LB  2.00 2280.00 1.55 1767.00  SPIRAL COL REINF STL BRG

0073 8364000000-E 450  210 LF  65.00 13650.00 60.00 12600.00  HP12X53 PILES

0074 8505000000-E 460 230.58 LF  100.00 23058.00 72.00 16601.76  VERT CONC BARRIER RAIL

0075 8608000000-E 876  408 TON 53.00 21624.00 50.00 20400.00  RIP RAP II (2'-0")

0076 8622000000-E 876  453 SY  3.00 1359.00 2.50 1132.50  GEOTEXTILE FOR DRAINAGE



DEC 09, 2013 10:36 AM

TIP NO B-4749 2:00 PM 6 /  6 003

FRANKLIN

38521.3.FD1

FED AID NO BRZ-1200(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #27 OVER MIDDLE CREEK ON SR-1200.

S. T. WOOTEN CORPORATION

WILSON,  NC

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
JOHNSTON,  IA  

C203259NOV 19 2013

0.109 MI

0077 8657000000-N 430 Lump Sum 5000.00 5200.00  ELASTOMERIC BEARINGS

0078 8763000000-E 430  1,265 LF  153.00 193545.00 160.00 202400.00  3'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 743489.02 TOTAL 772229.03  CONTRACT TOTAL

 

    SUB-TOTAL 278651.02 SUB-TOTAL 266575.77  ROADWAY ITEMS

    SUB-TOTAL 464838.00 SUB-TOTAL 505653.26  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  709551.83   DANE CONSTRUCTION, INC.

     2  725998.27   PALMETTO INFRASTRUCTURE  INC

     3  733390.40   FSC II LLC DBA FRED SMITH COMPANY

     4  743489.02   S. T. WOOTEN CORPORATION

     5  772229.03   UNITED CONTRACTORS, INC. DBA UNITED
CONTRACTORS INC. OF IOWA



DEC 09, 2013 10:36 AM

TIP NO B-4784 2:00 PM 1 /  3 004

PERSON

38555.3.FD1

FED AID NO BRZ-1134(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #31 OVER ALDRIDGE CREEK ON SR-1134.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

FSC II LLC DBA FRED SMITH
COMPANY

S. T. WOOTEN CORPORATION

RALEIGH,  NC WILSON,  NC

C203260NOV 19 2013

0.085 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 29900.00 33000.00  34700.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 3025.00 2000.00  5000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 9775.00 10000.00  12500.00BRG APP SUB REG TIER**
(12+31.51-L-)

0004 0043000000-N 226 Lump Sum 32000.00 46000.00  50000.00GRADING

0005 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  15.00 3000.00 35.00 7000.00 10.00  2000.00UNDERCUT EXCAVATION

0007 0134000000-E 240  120 CY  15.00 1800.00 16.00 1920.00 8.00  960.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  200 CY  28.00 5600.00 1.00 200.00 50.00  10000.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  200 SY  2.00 400.00 2.00 400.00 3.00  600.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  5 TON 50.00 250.00 40.00 200.00 68.00  340.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  16 SY  3.00 48.00 2.00 32.00 3.00  48.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  68 LF  30.00 2040.00 32.00 2176.00 65.00  4420.0015" DRAINAGE PIPE

0013 0448200000-E 310  28 LF  35.00 980.00 45.00 1260.00 65.00  1820.0015" RCP CULV CLASS IV

0014 0582000000-E 310  16 LF  25.00 400.00 15.00 240.00 65.00  1040.0015" CS PIPE CULV 0.064"

0015 0636000000-E 310  2 EA  50.00 100.00 300.00 600.00 300.00  600.00**" CS ELBOW *****" THICK
(15", 0.064")

0016 1220000000-E 545  50 TON 28.00 1400.00 25.00 1250.00 25.00  1250.00INCIDENTAL STONE BASE

0017 1489000000-E 610  255 TON 74.49 18994.95 60.00 15300.00 82.00  20910.00ASP CONC BASE CRS B25.0B

0018 1498000000-E 610  225 TON 79.23 17826.75 65.00 14625.00 85.00  19125.00ASP CONC INTR CRS I19.0B

0019 1525000000-E 610  190 TON 80.01 15201.90 55.00 10450.00 90.50  17195.00ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  35 TON 751.74 26310.90 620.00 21700.00 711.00  24885.00ASP FOR PLANT MIX

0021 2000000000-N 806  8 EA  250.00 2000.00 150.00 1200.00 200.00  1600.00RIGHT OF WAY MARKERS

0022 2286000000-N 840  2 EA  1375.00 2750.00 1600.00 3200.00 2400.00  4800.00MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  2 EA  575.00 1150.00 600.00 1200.00 560.00  1120.00FRAME W/2GRTS 840.29 STD

0024 2556000000-E 846  54 LF  35.00 1890.00 20.00 1080.00 47.00  2538.00SHOULDER BERM GUTTER

0025 3030000000-E 862  50 LF  15.00 750.00 15.00 750.00 15.00  750.00STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 13.00  65.00ADDIT GUARDRAIL POSTS

0027 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1400.00  5600.00GR ANCHOR TYPE III

0028 3270000000-N SP   4 EA  1825.00 7300.00 1825.00 7300.00 1825.00  7300.00GR ANCHOR TYPE 350

0029 3635000000-E 876  181 TON 35.00 6335.00 65.00 11765.00 70.00  12670.00RIP RAP, CLASS II

0030 3649000000-E 876  28 TON 50.00 1400.00 80.00 2240.00 70.00  1960.00RIP RAP, CLASS B

0031 3656000000-E 876  819 SY  3.00 2457.00 1.00 819.00 3.00  2457.00GEOTEXTILE FOR DRAINGE

0032 4072000000-E 903  61 LF  5.05 308.05 5.00 305.00 5.05  308.05SUPPORT, 3-LB STL U-CHAN

0033 4096000000-N 904  2 EA  125.00 250.00 55.00 110.00 125.00  250.00SIGN ERECTION, TYPE D

0034 4155000000-N 907  6 EA  5.00 30.00 1.00 6.00 5.00  30.00DISPOSE SIGN SYST U-CHAN

0035 4400000000-E 1110  461 SF  4.10 1890.10 5.00 2305.00 4.10  1890.10WORK ZONE SIGNS (STAT)

0036 4410000000-E 1110  169 SF  4.30 726.70 4.00 676.00 4.30  726.70WORK ZONE SIGNS (BARR)

0037 4422000000-N 1120  28 DAY 34.00 952.00 30.00 840.00 140.00  3920.00PORT CHANGE MSG SIGN (SHORT TERM)

0038 4430000000-N 1130  6 EA  43.00 258.00 40.00 240.00 80.00  480.00DRUMS

0039 4445000000-E 1145  112 LF  17.00 1904.00 15.50 1736.00 17.00  1904.00BARRICADES (TYPE III)



DEC 09, 2013 10:36 AM

TIP NO B-4784 2:00 PM 2 /  3 004

PERSON

38555.3.FD1

FED AID NO BRZ-1134(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #31 OVER ALDRIDGE CREEK ON SR-1134.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

FSC II LLC DBA FRED SMITH
COMPANY

S. T. WOOTEN CORPORATION

RALEIGH,  NC WILSON,  NC

C203260NOV 19 2013

0.085 MI

0040 4810000000-E 1205  6,800 LF  0.27 1836.00 0.27 1836.00 0.27  1836.00PAINT PVMT MARKINGS 4"

0041 6000000000-E 1605  685 LF  3.00 2055.00 2.25 1541.25 2.50  1712.50TEMPORARY SILT FENCE

0042 6006000000-E 1610  150 TON 30.00 4500.00 1.00 150.00 60.00  9000.00EROS CONTRL STONE CL A

0043 6009000000-E 1610  80 TON 30.00 2400.00 50.00 4000.00 60.00  4800.00EROS CONTRL STONE CL B

0044 6012000000-E 1610  100 TON 28.00 2800.00 15.00 1500.00 52.00  5200.00SEDIMENT CONTROL STONE

0045 6015000000-E 1615  1 ACR 1400.00 1400.00 1000.00 1000.00 700.00  700.00TEMPORARY MULCHING

0046 6018000000-E 1620  50 LB  4.75 237.50 4.00 200.00 5.00  250.00SEED FOR TEMP SEEDING

0047 6021000000-E 1620 0.25 TON 1100.00 275.00 1000.00 250.00 1000.00  250.00FERT FOR TEMP SEEDING

0048 6024000000-E 1622  200 LF  15.00 3000.00 1.00 200.00 5.00  1000.00TEMPORARY SLOPE DRAINS

0049 6029000000-E SP   300 LF  2.00 600.00 2.00 600.00 2.00  600.00SAFETY FENCE

0050 6030000000-E 1630  170 CY  15.00 2550.00 5.00 850.00 20.00  3400.00SILT EXCAVATION

0051 6036000000-E 1631  2,100 SY  1.60 3360.00 2.00 4200.00 2.00  4200.00MATTING FOR EROS CONTROL

0052 6037000000-E SP   200 SY  7.00 1400.00 7.00 1400.00 5.65  1130.00COIR FIBER MAT

0053 6038000000-E SP   50 SY  8.00 400.00 8.00 400.00 7.00  350.00PERM SOIL REINF MAT

0054 6042000000-E 1632  150 LF  4.00 600.00 4.00 600.00 3.65  547.501/4" HARDWARE CLOTH

0055 6048000000-E SP   150 SY  55.00 8250.00 10.00 1500.00 32.00  4800.00FLOAT TURBIDITY CURTAIN

0056 6070000000-N 1639  2 EA  475.00 950.00 50.00 100.00 350.00  700.00SPECIAL STILLING BASINS

0057 6071010000-E SP   60 LF  6.50 390.00 15.00 900.00 6.00  360.00WATTLE

0058 6071020000-E SP   20 LB  8.00 160.00 15.00 300.00 12.00  240.00POLYACRYLAMIDE (PAM)

0059 6084000000-E 1660  1 ACR 3750.00 3750.00 2800.00 2800.00 2000.00  2000.00SEEDING AND MULCHING

0060 6087000000-E 1660 0.5 ACR 100.00 50.00 100.00 50.00 500.00  250.00MOWING

0061 6090000000-E 1661  50 LB  8.50 425.00 6.00 300.00 6.00  300.00SEED FOR REPAIR SEEDING

0062 6093000000-E 1661 0.25 TON 950.00 237.50 800.00 200.00 1000.00  250.00FERT FOR REPAIR SEEDING

0063 6096000000-E 1662  50 LB  2.50 125.00 2.50 125.00 4.00  200.00SEED FOR SUPP SEEDING

0064 6108000000-E 1665 0.5 TON 900.00 450.00 900.00 450.00 1000.00  500.00FERTILIZER TOPDRESSING

0065 6114500000-N 1667  10 MHR 18.00 180.00 18.00 180.00 65.00  650.00SPECIALIZED HAND MOWING

0066 6117000000-N SP   18 EA  125.00 2250.00 100.00 1800.00 100.00  1800.00RESPONSE FOR EROS CONTROL

0067 6123000000-E 1670 0.1 ACR 3000.00 300.00 3000.00 300.00 5000.00  500.00REFORESTATION

STRUCTURE ITEMS

0068 8017000000-N SP  Lump Sum 9104.00 1000.00  CM&R TEMP ACCESS ***********
(12+39.50-L-)

0069 8035000000-N 402 Lump Sum 30000.00 73000.00  30000.00REMV EXIST STR **********
(12+39.50-L-)

0070 8084000000-N 410 Lump Sum 10000.00 12000.00  12000.00FND EXCAV EB** STA*******
(1, 12+39.50-L-)

0071 8121000000-N 412 Lump Sum 15000.00 25000.00  9000.00UNCL STR EXCAV STA *****
(12+39.50-L-)

0072 8182000000-E 420 71.3 CY  650.00 46345.00 1200.00 85560.00 700.00  49910.00CLASS A CONCRETE (BRIDGE)

0073 8210000000-N 422 Lump Sum 12800.00 20000.00  20000.00BRG APPR SLAB ***********
(12+39.50-L-)

0074 8217000000-E 425  10,906 LB  0.90 9815.40 2.00 21812.00 1.00  10906.00REINF STEEL (BRIDGE)

0075 8364000000-E 450  70 LF  80.00 5600.00 100.00 7000.00 86.00  6020.00HP12X53 PILES



DEC 09, 2013 10:36 AM

TIP NO B-4784 2:00 PM 3 /  3 004

PERSON

38555.3.FD1

FED AID NO BRZ-1134(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #31 OVER ALDRIDGE CREEK ON SR-1134.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

FSC II LLC DBA FRED SMITH
COMPANY

S. T. WOOTEN CORPORATION

RALEIGH,  NC WILSON,  NC

C203260NOV 19 2013

0.085 MI

0076 8391000000-N 450  7 EA  232.00 1624.00 100.00 700.00 130.00  910.00STEEL PILE POINTS

0077 8505000000-E 460  170 LF  91.80 15606.00 100.00 17000.00 120.00  20400.00VERT CONC BARRIER RAIL

0078 8608000000-E 876  325 TON 47.25 15356.25 55.00 17875.00 65.00  21125.00RIP RAP II (2'-0")

0079 8622000000-E 876  370 SY  2.50 925.00 3.00 1110.00 3.00  1110.00GEOTEXTILE FOR DRAINAGE

0080 8657000000-N 430 Lump Sum 3006.00 3000.00  3000.00ELASTOMERIC BEARINGS

0081 8753100000-E 430  935 LF  183.41 171488.35 170.00 158950.00 220.00  205700.003'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 598769.35 TOTAL 681530.25 TOTAL  695369.85CONTRACT TOTAL

 

    SUB-TOTAL 252099.35 SUB-TOTAL 237523.25 SUB-TOTAL  305288.85ROADWAY ITEMS

    SUB-TOTAL 346670.00 SUB-TOTAL 444007.00 SUB-TOTAL  390081.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  598769.35   DANE CONSTRUCTION, INC.

     2  681530.25   FSC II LLC DBA FRED SMITH COMPANY

     3  695369.85   S. T. WOOTEN CORPORATION



DEC 09, 2013 10:36 AM

TIP NO 2:00 PM 1 /  3 005

FRANKLIN

5CR.10351.13,  5CR.20351.13

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-39 FROM NC-98 TO US-64 WB ON-RAMP, NC-98 FROM NC-39 TO NASH COUNTY LINE, AND 6 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

THE LANE CONSTRUCTION CORP CAROLINA SUNROCK LLC

CHESHIRE,  CT RALEIGH,  NC

C203452NOV 19 2013

23.750 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 120000.00 75000.00  45000.00MOBILIZATION

0002 0106000000-E 230  1,159 CY  20.00 23180.00 35.00 40565.00 25.20  29206.80BORROW EXCAVATION

0003 1220000000-E 545  291 TON 35.00 10185.00 50.00 14550.00 50.00  14550.00INCIDENTAL STONE BASE

0004 1245000000-E SP  46.86 SMI 1700.00 79662.00 2900.00 135894.00 2300.00  107778.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  5,163 SY  1.45 7486.35 1.50 7744.50 1.69  8725.47MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  1,000 SY  6.00 6000.00 3.95 3950.00 2.42  2420.00MILL ASP PVMT *****" DTH
(4")

0007 1330000000-E 607  3,550 SY  7.00 24850.00 5.00 17750.00 5.96  21158.00INCIDENTAL MILLING

0008 1498000000-E 610  230 TON 37.00 8510.00 34.00 7820.00 48.00  11040.00ASP CONC INTR CRS I19.0B

0009 1519000000-E 610  14,739 TON 31.00 456909.00 21.00 309519.00 24.39  359484.21ASP CONC SURF CRS S9.5B

0010 1525000000-E 610  11,728 TON 31.00 363568.00 22.00 258016.00 26.17  306921.76ASP CONC SURF CRS SF9.5A

0011 1575000000-E 620  1,680 TON 420.00 705600.00 645.00 1083600.00 660.00  1108800.00ASP FOR PLANT MIX

0012 1704000000-E SP   2,890 TON 125.00 361250.00 85.75 247817.50 88.45  255620.50PATCHING EXIST PAVEMENT

0013 2600000000-N SP   2 EA  500.00 1000.00 750.00 1500.00 825.00  1650.00RETROFIT EXT CURB RAMP

0014 2759000000-N SP   2 EA  2500.00 5000.00 1500.00 3000.00 1650.00  3300.00GENERIC PAVING ITEM (EA)
REMOVE & REPLACE CURB RAMPS

0015 2815000000-N 858  1 EA  1500.00 1500.00 1000.00 1000.00 1100.00  1100.00ADJ DROP INLETS

0016 4413000000-E SP   2,667 SF  4.40 11734.80 3.90 10401.30 4.25  11334.75WORK ZONE ADV/GEN WARN SIGN

0017 4457000000-N SP  Lump Sum 35000.00 8500.00  16800.00TEMP TRAFFIC CONTROL

0018 4685000000-E 1205  255,169 LF  0.42 107170.98 0.45 114826.05 0.42  107170.98THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  155,658 LF  0.52 80942.16 0.55 85611.90 0.52  80942.16THERMO PVT MKG LINES 4"120

0020 4695000000-E 1205  175 LF  2.50 437.50 2.50 437.50 2.50  437.50THERMO PVT MKG LINES 8"90 MILS

0021 4697000000-E 1205  75 LF  3.50 262.50 3.50 262.50 3.50  262.50THERMO PVT MKG LINE 8"120 MILS

0022 4710000000-E 1205  453 LF  6.50 2944.50 6.50 2944.50 6.50  2944.5024"WIDE THERMO 120 MILS

0023 4721000000-E 1205  12 EA  80.00 960.00 80.00 960.00 80.00  960.00THERMO PVT MKG CHARACTER 120

0024 4725000000-E 1205  43 EA  60.00 2580.00 60.00 2580.00 60.00  2580.00THERMO PVT SYMBOL 90MILS

0025 4810000000-E 1205  3,412 LF  0.35 1194.20 0.35 1194.20 0.35  1194.20PAINT PVMT MARKINGS 4"

0026 4820000000-E 1205  75 LF  2.00 150.00 2.00 150.00 2.00  150.00PAINT PVMT MARKINGS 8"

0027 4835000000-E 1205  48 LF  4.00 192.00 4.00 192.00 4.00  192.00PAINT PVT MKG LINES 24"

0028 4905000000-N 1253  680 EA  22.75 15470.00 22.75 15470.00 22.75  15470.00SNOWPLB PVMT MRKER

0029 6000000000-E 1605  6,573 LF  2.00 13146.00 2.00 13146.00 2.70  17747.10TEMPORARY SILT FENCE

0030 6071010000-E SP   110 LF  3.00 330.00 3.00 330.00 15.00  1650.00WATTLE

0031 6084000000-E 1660 28.64 ACR 1680.00 48115.20 1680.00 48115.20 1895.00  54272.80SEEDING AND MULCHING

0032 7444000000-E 1725  972 LF  4.30 4179.60 6.00 5832.00 4.70  4568.40INDUCTIVE LOOP SAWCUT

 

    TOTAL 2499509.79 TOTAL 2518679.15 TOTAL  2595431.63CONTRACT TOTAL

 

    SUB-TOTAL 2499509.79 SUB-TOTAL 2518679.15 SUB-TOTAL  2595431.63ROADWAY ITEMS



DEC 09, 2013 10:36 AM

TIP NO 2:00 PM 2 /  3 005

FRANKLIN

5CR.10351.13,  5CR.20351.13

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-39 FROM NC-98 TO US-64 WB ON-RAMP, NC-98 FROM NC-39 TO NASH COUNTY LINE, AND 6 SECTIONS OF SECONDARY ROADS.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC   

C203452NOV 19 2013

23.750 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 90000.00   MOBILIZATION

0002 0106000000-E 230  1,159 CY  32.00 37088.00   BORROW EXCAVATION

0003 1220000000-E 545  291 TON 35.00 10185.00   INCIDENTAL STONE BASE

0004 1245000000-E SP  46.86 SMI 2700.00 126522.00   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  5,163 SY  1.25 6453.75   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  1,000 SY  1.25 1250.00   MILL ASP PVMT *****" DTH
(4")

0007 1330000000-E 607  3,550 SY  5.00 17750.00   INCIDENTAL MILLING

0008 1498000000-E 610  230 TON 55.00 12650.00   ASP CONC INTR CRS I19.0B

0009 1519000000-E 610  14,739 TON 30.00 442170.00   ASP CONC SURF CRS S9.5B

0010 1525000000-E 610  11,728 TON 31.00 363568.00   ASP CONC SURF CRS SF9.5A

0011 1575000000-E 620  1,680 TON 625.00 1050000.00   ASP FOR PLANT MIX

0012 1704000000-E SP   2,890 TON 90.00 260100.00   PATCHING EXIST PAVEMENT

0013 2600000000-N SP   2 EA  750.00 1500.00   RETROFIT EXT CURB RAMP

0014 2759000000-N SP   2 EA  1500.00 3000.00   GENERIC PAVING ITEM (EA)
REMOVE & REPLACE CURB RAMPS

0015 2815000000-N 858  1 EA  380.00 380.00   ADJ DROP INLETS

0016 4413000000-E SP   2,667 SF  3.90 10401.30   WORK ZONE ADV/GEN WARN SIGN

0017 4457000000-N SP  Lump Sum 32000.00   TEMP TRAFFIC CONTROL

0018 4685000000-E 1205  255,169 LF  0.42 107170.98   THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  155,658 LF  0.52 80942.16   THERMO PVT MKG LINES 4"120

0020 4695000000-E 1205  175 LF  2.50 437.50   THERMO PVT MKG LINES 8"90 MILS

0021 4697000000-E 1205  75 LF  3.50 262.50   THERMO PVT MKG LINE 8"120 MILS

0022 4710000000-E 1205  453 LF  6.50 2944.50   24"WIDE THERMO 120 MILS

0023 4721000000-E 1205  12 EA  80.00 960.00   THERMO PVT MKG CHARACTER 120

0024 4725000000-E 1205  43 EA  60.00 2580.00   THERMO PVT SYMBOL 90MILS

0025 4810000000-E 1205  3,412 LF  0.35 1194.20   PAINT PVMT MARKINGS 4"

0026 4820000000-E 1205  75 LF  2.00 150.00   PAINT PVMT MARKINGS 8"

0027 4835000000-E 1205  48 LF  4.00 192.00   PAINT PVT MKG LINES 24"

0028 4905000000-N 1253  680 EA  22.75 15470.00   SNOWPLB PVMT MRKER

0029 6000000000-E 1605  6,573 LF  2.00 13146.00   TEMPORARY SILT FENCE

0030 6071010000-E SP   110 LF  3.00 330.00   WATTLE

0031 6084000000-E 1660 28.64 ACR 2450.00 70168.00   SEEDING AND MULCHING

0032 7444000000-E 1725  972 LF  6.65 6463.80   INDUCTIVE LOOP SAWCUT

 

    TOTAL 2767429.69   CONTRACT TOTAL

 

    SUB-TOTAL 2767429.69   ROADWAY ITEMS



DEC 09, 2013 10:36 AM

TIP NO 2:00 PM 3 /  3 005

FRANKLIN

5CR.10351.13,  5CR.20351.13

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-39 FROM NC-98 TO US-64 WB ON-RAMP, NC-98 FROM NC-39 TO NASH COUNTY LINE, AND 6 SECTIONS OF SECONDARY ROADS.

   

C203452NOV 19 2013

23.750 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2499509.79   S. T. WOOTEN CORPORATION

     2  2518679.15   THE LANE CONSTRUCTION CORP

     3  2595431.63   CAROLINA SUNROCK LLC

     4  2767429.69   FSC II LLC DBA FRED SMITH COMPANY



DEC 09, 2013 10:36 AM

TIP NO B-4401 2:00 PM 1 /  6 006

ALAMANCE

33681.3.FD1

FED AID NO BRZ-1124(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #161 OVER N PRONG STINKING QUARTER CREEK ON SR-1124 (STAFFORD MILL RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, LLC R.E. BURNS & SONS CO., INC.

MOUNT AIRY,  NC STATESVILLE,  NC

C203257NOV 19 2013

0.141 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50185.00 52000.00  53000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 8000.00 20500.00  50000.00GENERIC MISCELLANEOUS ITEM (LS)
REMOVE AND BACKFILL EXISTING  RACEWAY

0003 0030000000-N SP  Lump Sum 16560.00 15550.00  20000.00BRG APP SUB REG TIER**
(16+28.00 -L-)

0004 0043000000-N 226 Lump Sum 75575.00 97960.00  50000.00GRADING

0005 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  300 CY  15.00 4500.00 15.00 4500.00 10.50  3150.00UNDERCUT EXCAVATION

0007 0134000000-E 240  230 CY  10.00 2300.00 10.25 2357.50 16.80  3864.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  300 CY  28.00 8400.00 10.00 3000.00 5.00  1500.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  400 SY  2.15 860.00 2.00 800.00 3.00  1200.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  18 TON 40.00 720.00 34.00 612.00 32.00  576.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  55 SY  2.15 118.25 4.00 220.00 4.50  247.50FND CONDIT GEOTEXTILE

0012 0335200000-E 305  84 LF  25.00 2100.00 40.00 3360.00 32.00  2688.0015" DRAINAGE PIPE

0013 0344000000-E 310  28 LF  35.00 980.00 44.00 1232.00 34.00  952.0018" SIDE DRAIN PIPE

0014 0582000000-E 310  52 LF  25.00 1300.00 40.50 2106.00 36.00  1872.0015" CS PIPE CULV 0.064"

0015 0995000000-E 340  25 LF  9.00 225.00 15.00 375.00 10.00  250.00PIPE REMOVAL

0016 1220000000-E 545  50 TON 28.00 1400.00 31.50 1575.00 26.00  1300.00INCIDENTAL STONE BASE

0017 1489000000-E 610  475 TON 53.63 25474.25 51.00 24225.00 53.63  25474.25ASP CONC BASE CRS B25.0B

0018 1525000000-E 610  205 TON 62.06 12722.30 66.00 13530.00 66.00  13530.00ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  35 TON 594.36 20802.60 650.00 22750.00 594.36  20802.60ASP FOR PLANT MIX

0020 1693000000-E 654  50 TON 125.00 6250.00 10.00 500.00 100.00  5000.00ASPH PLT MIX PVMT REPAIR

0021 2000000000-N 806  15 EA  200.00 3000.00 140.00 2100.00 200.00  3000.00RIGHT OF WAY MARKERS

0022 2286000000-N 840  3 EA  1375.00 4125.00 1250.00 3750.00 1000.00  3000.00MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  2 EA  575.00 1150.00 555.00 1110.00 340.00  680.00FRAME W/2GRTS 840.29 STD

0024 2396000000-N 840  1 EA  575.00 575.00 485.00 485.00 300.00  300.00FRAME W/COVER STD 840.54

0025 2556000000-E 846  35 LF  30.00 1050.00 65.00 2275.00 70.00  2450.00SHOULDER BERM GUTTER

0026 3030000000-E 862  75 LF  16.00 1200.00 16.00 1200.00 16.00  1200.00STL BM GUARDRAIL

0027 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 13.00  65.00ADDIT GUARDRAIL POSTS

0028 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1800.00  7200.00GR ANCHOR TYPE 350

0029 3317000000-N 862  4 EA  1425.00 5700.00 1425.00 5700.00 1425.00  5700.00GR ANCHOR TYPE B-77

0030 3628000000-E 876  10 TON 45.00 450.00 50.00 500.00 32.00  320.00RIP RAP, CLASS I

0031 3635000000-E 876  265 TON 35.00 9275.00 45.00 11925.00 38.00  10070.00RIP RAP, CLASS II

0032 3649000000-E 876  96 TON 32.00 3072.00 42.00 4032.00 36.00  3456.00RIP RAP, CLASS B

0033 3656000000-E 876  1,595 SY  2.15 3429.25 1.25 1993.75 3.50  5582.50GEOTEXTILE FOR DRAINGE

0034 3659000000-N SP   1 EA  1150.00 1150.00 1325.00 1325.00 1100.00  1100.00PREFORMED SCOUR HOLES

0035 4072000000-E 903  71 LF  5.00 355.00 5.00 355.00 5.00  355.00SUPPORT, 3-LB STL U-CHAN

0036 4096000000-N 904  2 EA  70.00 140.00 70.00 140.00 70.00  140.00SIGN ERECTION, TYPE D

0037 4155000000-N 907  13 EA  1.00 13.00 1.00 13.00 1.00  13.00DISPOSE SIGN SYST U-CHAN

0038 4400000000-E 1110  309 SF  4.25 1313.25 4.25 1313.25 4.25  1313.25WORK ZONE SIGNS (STAT)

0039 4410000000-E 1110  94 SF  15.00 1410.00 15.00 1410.00 15.00  1410.00WORK ZONE SIGNS (BARR)



DEC 09, 2013 10:36 AM

TIP NO B-4401 2:00 PM 2 /  6 006

ALAMANCE

33681.3.FD1

FED AID NO BRZ-1124(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #161 OVER N PRONG STINKING QUARTER CREEK ON SR-1124 (STAFFORD MILL RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, LLC R.E. BURNS & SONS CO., INC.

MOUNT AIRY,  NC STATESVILLE,  NC

C203257NOV 19 2013

0.141 MI

0040 4445000000-E 1145  80 LF  5.00 400.00 5.00 400.00 5.00  400.00BARRICADES (TYPE III)

0041 4810000000-E 1205  4,720 LF  0.38 1793.60 2.38 11233.60 0.38  1793.60PAINT PVMT MARKINGS 4"

0042 6000000000-E 1605  1,250 LF  2.20 2750.00 2.20 2750.00 2.20  2750.00TEMPORARY SILT FENCE

0043 6006000000-E 1610  180 TON 32.00 5760.00 20.00 3600.00 25.00  4500.00EROS CONTRL STONE CL A

0044 6009000000-E 1610  265 TON 32.00 8480.00 20.00 5300.00 25.00  6625.00EROS CONTRL STONE CL B

0045 6012000000-E 1610  315 TON 28.00 8820.00 18.00 5670.00 25.00  7875.00SEDIMENT CONTROL STONE

0046 6015000000-E 1615 2.5 ACR 1285.00 3212.50 600.00 1500.00 550.00  1375.00TEMPORARY MULCHING

0047 6018000000-E 1620  100 LB  3.50 350.00 5.00 500.00 5.00  500.00SEED FOR TEMP SEEDING

0048 6021000000-E 1620 1.5 TON 945.00 1417.50 600.00 900.00 1800.00  2700.00FERT FOR TEMP SEEDING

0049 6024000000-E 1622  200 LF  10.00 2000.00 6.00 1200.00 4.00  800.00TEMPORARY SLOPE DRAINS

0050 6029000000-E SP   600 LF  1.70 1020.00 1.70 1020.00 2.10  1260.00SAFETY FENCE

0051 6030000000-E 1630  580 CY  10.00 5800.00 3.00 1740.00 3.00  1740.00SILT EXCAVATION

0052 6036000000-E 1631  5,000 SY  1.68 8400.00 1.60 8000.00 1.40  7000.00MATTING FOR EROS CONTROL

0053 6037000000-E SP   250 SY  6.95 1737.50 7.00 1750.00 5.25  1312.50COIR FIBER MAT

0054 6038000000-E SP   160 SY  8.40 1344.00 7.00 1120.00 8.00  1280.00PERM SOIL REINF MAT

0055 6042000000-E 1632  275 LF  3.50 962.50 3.50 962.50 4.10  1127.501/4" HARDWARE CLOTH

0056 6070000000-N 1639  8 EA  425.00 3400.00 50.00 400.00 230.84  1846.72SPECIAL STILLING BASINS

0057 6071010000-E SP   80 LF  6.50 520.00 17.00 1360.00 8.00  640.00WATTLE

0058 6071020000-E SP   50 LB  8.00 400.00 2.00 100.00 15.00  750.00POLYACRYLAMIDE (PAM)

0059 6071030000-E 1640  215 LF  4.75 1021.25 5.00 1075.00 4.10  881.50COIR FIBER BAFFLE

0060 6071050000-E SP   2 EA  1175.00 2350.00 600.00 1200.00 750.00  1500.00**" SKIMMER
(1-1/2")

0061 6084000000-E 1660 2.5 ACR 3175.00 7937.50 1500.00 3750.00 4500.00  11250.00SEEDING AND MULCHING

0062 6087000000-E 1660 1.3 ACR 90.00 117.00 40.00 52.00 10.00  13.00MOWING

0063 6090000000-E 1661  50 LB  8.80 440.00 6.00 300.00 11.00  550.00SEED FOR REPAIR SEEDING

0064 6093000000-E 1661 0.25 TON 940.00 235.00 2000.00 500.00 1400.00  350.00FERT FOR REPAIR SEEDING

0065 6096000000-E 1662  75 LB  2.50 187.50 7.00 525.00 2.50  187.50SEED FOR SUPP SEEDING

0066 6108000000-E 1665 1.75 TON 950.00 1662.50 800.00 1400.00 1200.00  2100.00FERTILIZER TOPDRESSING

0067 6114500000-N 1667  10 MHR 20.00 200.00 40.00 400.00 10.00  100.00SPECIALIZED HAND MOWING

0068 6117000000-N SP   18 EA  25.00 450.00 75.00 1350.00 1.00  18.00RESPONSE FOR EROS CONTROL

0069 6123000000-E 1670 0.1 ACR 1800.00 180.00 10000.00 1000.00 8000.00  800.00REFORESTATION

STRUCTURE ITEMS

0070 8017000000-N SP  Lump Sum 20000.00 4850.00  22000.00CM&R TEMP ACCESS ***********
(16+28.00-L-)

0071 8035000000-N 402 Lump Sum 52025.00 50000.00  22000.00REMV EXIST STR **********
(16+28.00-L-)

0072 8096000000-E 450  71 LF  320.00 22720.00 413.97 29391.87 267.00  18957.00PILE EXCAVATION IN SOIL

0073 8097000000-E 450  39 LF  320.00 12480.00 413.97 16144.83 350.00  13650.00PILE EXCAVATION NOT IN SOIL

0074 8105540000-E 411 28.28 LF  1395.00 39450.60 1928.31 54532.61 1225.00  34643.003'-6" DRILLD PIER IN SOIL

0075 8105640000-E 411  34 LF  1395.00 47430.00 1928.31 65562.54 1225.00  41650.003'-6" DRILLD PIER NO SOIL

0076 8111400000-E 411  38 LF  250.00 9500.00 291.24 11067.12 240.00  9120.00PERM STL CASING FOR 3'-6" PIER



DEC 09, 2013 10:36 AM

TIP NO B-4401 2:00 PM 3 /  6 006

ALAMANCE

33681.3.FD1

FED AID NO BRZ-1124(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #161 OVER N PRONG STINKING QUARTER CREEK ON SR-1124 (STAFFORD MILL RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, LLC R.E. BURNS & SONS CO., INC.

MOUNT AIRY,  NC STATESVILLE,  NC

C203257NOV 19 2013

0.141 MI

0077 8113000000-N 411  2 EA  500.00 1000.00 650.00 1300.00 300.00  600.00SID INSPECTIONS

0078 8114000000-N 411  2 EA  500.00 1000.00 650.00 1300.00 300.00  600.00SPT TESTING

0079 8115000000-N 411  2 EA  2000.00 4000.00 2200.00 4400.00 1700.00  3400.00CSL TESTING

0080 8121000000-N 412 Lump Sum 19325.00 4000.00  22000.00UNCL STR EXCAV STA *****
(16+28.00-L-)

0081 8147000000-E 420  4,023 SF  27.25 109626.75 28.33 113971.59 32.50  130747.50REINF CONCRETE DECK SLAB

0082 8161000000-E 420  3,612 SF  1.05 3792.60 1.15 4153.80 0.95  3431.40GROOVING BRIDGE FLOORS

0083 8182000000-E 420 123.4 CY  850.00 104890.00 701.89 86613.23 1000.00  123400.00CLASS A CONCRETE (BRIDGE)

0084 8210000000-N 422 Lump Sum 9985.00 16100.00  18000.00BRG APPR SLAB ***********
(16+28.00-L-)

0085 8217000000-E 425  21,111 LB  1.00 21111.00 0.98 20688.78 1.50  31666.50REINF STEEL (BRIDGE)

0086 8238000000-E 425  2,123 LB  1.25 2653.75 1.92 4076.16 4.90  10402.70SPIRAL COL REINF STL BRG

0087 8262000000-E 430 535.9 LF  175.00 93782.50 203.21 108900.24 225.00  120577.5045" PRESTR CONCRETE GIRDR

0088 8364000000-E 450  110 LF  64.65 7111.50 69.25 7617.50 120.00  13200.00HP12X53 PILES

0089 8503000000-E 460 275.6 LF  70.15 19333.34 81.07 22342.89 90.00  24804.00CONCRETE BARRIER RAIL

0090 8608000000-E 876  625 TON 42.50 26562.50 38.70 24187.50 44.00  27500.00RIP RAP II (2'-0")

0091 8622000000-E 876  685 SY  2.75 1883.75 2.25 1541.25 2.50  1712.50GEOTEXTILE FOR DRAINAGE

0092 8657000000-N 430 Lump Sum 9750.00 3850.00  5000.00ELASTOMERIC BEARINGS

0093 8692000000-N SP  Lump Sum 7740.00 14250.00  11000.00FOAM JOINT SEALS

 

    TOTAL 1003746.54 TOTAL 1045945.51 TOTAL  1076849.52CONTRACT TOTAL

 

    SUB-TOTAL 356593.25 SUB-TOTAL 375103.60 SUB-TOTAL  366787.42ROADWAY ITEMS

    SUB-TOTAL 647153.29 SUB-TOTAL 670841.91 SUB-TOTAL  710062.10STRUCTURE ITEMS



DEC 09, 2013 10:36 AM

TIP NO B-4401 2:00 PM 4 /  6 006

ALAMANCE

33681.3.FD1

FED AID NO BRZ-1124(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #161 OVER N PRONG STINKING QUARTER CREEK ON SR-1124 (STAFFORD MILL RD).

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC   

C203257NOV 19 2013

0.141 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 58000.00   MOBILIZATION

0002 0000900000-N SP  Lump Sum 12000.00   GENERIC MISCELLANEOUS ITEM (LS)
REMOVE AND BACKFILL EXISTING  RACEWAY

0003 0030000000-N SP  Lump Sum 16000.00   BRG APP SUB REG TIER**
(16+28.00 -L-)

0004 0043000000-N 226 Lump Sum 60000.00   GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00   SUPP CLEARING & GRUBBING

0006 0057000000-E 226  300 CY  14.00 4200.00   UNDERCUT EXCAVATION

0007 0134000000-E 240  230 CY  10.00 2300.00   DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  300 CY  1.00 300.00   SELECT GRANULAR MATERIAL

0009 0196000000-E 270  400 SY  3.00 1200.00   GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  18 TON 40.00 720.00   FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  55 SY  3.00 165.00   FND CONDIT GEOTEXTILE

0012 0335200000-E 305  84 LF  28.00 2352.00   15" DRAINAGE PIPE

0013 0344000000-E 310  28 LF  32.00 896.00   18" SIDE DRAIN PIPE

0014 0582000000-E 310  52 LF  29.00 1508.00   15" CS PIPE CULV 0.064"

0015 0995000000-E 340  25 LF  10.00 250.00   PIPE REMOVAL

0016 1220000000-E 545  50 TON 29.00 1450.00   INCIDENTAL STONE BASE

0017 1489000000-E 610  475 TON 49.00 23275.00   ASP CONC BASE CRS B25.0B

0018 1525000000-E 610  205 TON 76.00 15580.00   ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  35 TON 620.00 21700.00   ASP FOR PLANT MIX

0020 1693000000-E 654  50 TON 130.00 6500.00   ASPH PLT MIX PVMT REPAIR

0021 2000000000-N 806  15 EA  200.00 3000.00   RIGHT OF WAY MARKERS

0022 2286000000-N 840  3 EA  1750.00 5250.00   MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  2 EA  750.00 1500.00   FRAME W/2GRTS 840.29 STD

0024 2396000000-N 840  1 EA  750.00 750.00   FRAME W/COVER STD 840.54

0025 2556000000-E 846  35 LF  20.00 700.00   SHOULDER BERM GUTTER

0026 3030000000-E 862  75 LF  16.00 1200.00   STL BM GUARDRAIL

0027 3150000000-N 862  5 EA  13.00 65.00   ADDIT GUARDRAIL POSTS

0028 3270000000-N SP   4 EA  1800.00 7200.00   GR ANCHOR TYPE 350

0029 3317000000-N 862  4 EA  1425.00 5700.00   GR ANCHOR TYPE B-77

0030 3628000000-E 876  10 TON 100.00 1000.00   RIP RAP, CLASS I

0031 3635000000-E 876  265 TON 50.00 13250.00   RIP RAP, CLASS II

0032 3649000000-E 876  96 TON 33.00 3168.00   RIP RAP, CLASS B

0033 3656000000-E 876  1,595 SY  2.00 3190.00   GEOTEXTILE FOR DRAINGE

0034 3659000000-N SP   1 EA  2000.00 2000.00   PREFORMED SCOUR HOLES

0035 4072000000-E 903  71 LF  5.00 355.00   SUPPORT, 3-LB STL U-CHAN

0036 4096000000-N 904  2 EA  70.00 140.00   SIGN ERECTION, TYPE D

0037 4155000000-N 907  13 EA  1.00 13.00   DISPOSE SIGN SYST U-CHAN

0038 4400000000-E 1110  309 SF  5.00 1545.00   WORK ZONE SIGNS (STAT)

0039 4410000000-E 1110  94 SF  5.00 470.00   WORK ZONE SIGNS (BARR)



DEC 09, 2013 10:36 AM

TIP NO B-4401 2:00 PM 5 /  6 006

ALAMANCE

33681.3.FD1

FED AID NO BRZ-1124(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #161 OVER N PRONG STINKING QUARTER CREEK ON SR-1124 (STAFFORD MILL RD).

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC   

C203257NOV 19 2013

0.141 MI

0040 4445000000-E 1145  80 LF  15.00 1200.00   BARRICADES (TYPE III)

0041 4810000000-E 1205  4,720 LF  0.42 1982.40   PAINT PVMT MARKINGS 4"

0042 6000000000-E 1605  1,250 LF  2.25 2812.50   TEMPORARY SILT FENCE

0043 6006000000-E 1610  180 TON 1.00 180.00   EROS CONTRL STONE CL A

0044 6009000000-E 1610  265 TON 25.00 6625.00   EROS CONTRL STONE CL B

0045 6012000000-E 1610  315 TON 20.00 6300.00   SEDIMENT CONTROL STONE

0046 6015000000-E 1615 2.5 ACR 800.00 2000.00   TEMPORARY MULCHING

0047 6018000000-E 1620  100 LB  3.50 350.00   SEED FOR TEMP SEEDING

0048 6021000000-E 1620 1.5 TON 700.00 1050.00   FERT FOR TEMP SEEDING

0049 6024000000-E 1622  200 LF  1.00 200.00   TEMPORARY SLOPE DRAINS

0050 6029000000-E SP   600 LF  1.70 1020.00   SAFETY FENCE

0051 6030000000-E 1630  580 CY  5.00 2900.00   SILT EXCAVATION

0052 6036000000-E 1631  5,000 SY  1.00 5000.00   MATTING FOR EROS CONTROL

0053 6037000000-E SP   250 SY  7.00 1750.00   COIR FIBER MAT

0054 6038000000-E SP   160 SY  8.40 1344.00   PERM SOIL REINF MAT

0055 6042000000-E 1632  275 LF  3.00 825.00   1/4" HARDWARE CLOTH

0056 6070000000-N 1639  8 EA  50.00 400.00   SPECIAL STILLING BASINS

0057 6071010000-E SP   80 LF  15.00 1200.00   WATTLE

0058 6071020000-E SP   50 LB  10.00 500.00   POLYACRYLAMIDE (PAM)

0059 6071030000-E 1640  215 LF  5.00 1075.00   COIR FIBER BAFFLE

0060 6071050000-E SP   2 EA  750.00 1500.00   **" SKIMMER
(1-1/2")

0061 6084000000-E 1660 2.5 ACR 2500.00 6250.00   SEEDING AND MULCHING

0062 6087000000-E 1660 1.3 ACR 90.00 117.00   MOWING

0063 6090000000-E 1661  50 LB  6.00 300.00   SEED FOR REPAIR SEEDING

0064 6093000000-E 1661 0.25 TON 900.00 225.00   FERT FOR REPAIR SEEDING

0065 6096000000-E 1662  75 LB  2.50 187.50   SEED FOR SUPP SEEDING

0066 6108000000-E 1665 1.75 TON 800.00 1400.00   FERTILIZER TOPDRESSING

0067 6114500000-N 1667  10 MHR 20.00 200.00   SPECIALIZED HAND MOWING

0068 6117000000-N SP   18 EA  100.00 1800.00   RESPONSE FOR EROS CONTROL

0069 6123000000-E 1670 0.1 ACR 1800.00 180.00   REFORESTATION

STRUCTURE ITEMS

0070 8017000000-N SP  Lump Sum 15000.00   CM&R TEMP ACCESS ***********
(16+28.00-L-)

0071 8035000000-N 402 Lump Sum 125000.00   REMV EXIST STR **********
(16+28.00-L-)

0072 8096000000-E 450  71 LF  200.00 14200.00   PILE EXCAVATION IN SOIL

0073 8097000000-E 450  39 LF  1000.00 39000.00   PILE EXCAVATION NOT IN SOIL

0074 8105540000-E 411 28.28 LF  375.00 10605.00   3'-6" DRILLD PIER IN SOIL

0075 8105640000-E 411  34 LF  2000.00 68000.00   3'-6" DRILLD PIER NO SOIL

0076 8111400000-E 411  38 LF  125.00 4750.00   PERM STL CASING FOR 3'-6" PIER



DEC 09, 2013 10:36 AM

TIP NO B-4401 2:00 PM 6 /  6 006

ALAMANCE

33681.3.FD1

FED AID NO BRZ-1124(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #161 OVER N PRONG STINKING QUARTER CREEK ON SR-1124 (STAFFORD MILL RD).

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC   

C203257NOV 19 2013

0.141 MI

0077 8113000000-N 411  2 EA  500.00 1000.00   SID INSPECTIONS

0078 8114000000-N 411  2 EA  1000.00 2000.00   SPT TESTING

0079 8115000000-N 411  2 EA  1000.00 2000.00   CSL TESTING

0080 8121000000-N 412 Lump Sum 15000.00   UNCL STR EXCAV STA *****
(16+28.00-L-)

0081 8147000000-E 420  4,023 SF  38.00 152874.00   REINF CONCRETE DECK SLAB

0082 8161000000-E 420  3,612 SF  1.00 3612.00   GROOVING BRIDGE FLOORS

0083 8182000000-E 420 123.4 CY  1000.00 123400.00   CLASS A CONCRETE (BRIDGE)

0084 8210000000-N 422 Lump Sum 20000.00   BRG APPR SLAB ***********
(16+28.00-L-)

0085 8217000000-E 425  21,111 LB  2.00 42222.00   REINF STEEL (BRIDGE)

0086 8238000000-E 425  2,123 LB  2.50 5307.50   SPIRAL COL REINF STL BRG

0087 8262000000-E 430 535.9 LF  190.00 101821.00   45" PRESTR CONCRETE GIRDR

0088 8364000000-E 450  110 LF  70.00 7700.00   HP12X53 PILES

0089 8503000000-E 460 275.6 LF  75.00 20670.00   CONCRETE BARRIER RAIL

0090 8608000000-E 876  625 TON 50.00 31250.00   RIP RAP II (2'-0")

0091 8622000000-E 876  685 SY  3.00 2055.00   GEOTEXTILE FOR DRAINAGE

0092 8657000000-N 430 Lump Sum 10000.00   ELASTOMERIC BEARINGS

0093 8692000000-N SP  Lump Sum 16000.00   FOAM JOINT SEALS

 

    TOTAL 1163232.90   CONTRACT TOTAL

 

    SUB-TOTAL 329766.40   ROADWAY ITEMS

    SUB-TOTAL 833466.50   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1003746.54   DANE CONSTRUCTION, INC.

     2  1045945.51   SMITH-ROWE, LLC

     3  1076849.52   R.E. BURNS & SONS CO., INC.

     4  1163232.90   FSC II LLC DBA FRED SMITH COMPANY



DEC 09, 2013 10:36 AM

TIP NO B-4756 2:00 PM 1 /  6 007

GUILFORD

38528.3.FD1

FED AID NO BRZ-2128(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #120 OVER REEDY FORK CREEK ON SR-2128.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

EASTERN STRUCTURES LLC DANE CONSTRUCTION, INC.

MOCKSVILLE,  NC MOORESVILLE,  NC

C203306NOV 19 2013

0.121 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 53000.00 52000.00  57050.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 5500.00 6000.00  4450.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 8550.00 8000.00  9634.00BRG APP SUB REG TIER**
(15+98 -L-)

0004 0036000000-E 225  350 CY  10.00 3500.00 15.00 5250.00 15.00  5250.00UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 102160.00 70000.00  95449.00GRADING

0006 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 100.00  100.00SUPP CLEARING & GRUBBING

0007 0195000000-E 265  350 CY  10.00 3500.00 10.00 3500.00 35.00  12250.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  450 SY  2.07 931.50 2.00 900.00 6.50  2925.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 42.50 425.00 40.00 400.00 45.00  450.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  20 SY  5.75 115.00 2.00 40.00 3.50  70.00FND CONDIT GEOTEXTILE

0011 0448300000-E 310  40 LF  45.00 1800.00 55.00 2200.00 45.00  1800.0018" RCP CULV CLASS IV

0012 0588000000-E 310  20 LF  43.50 870.00 55.00 1100.00 30.00  600.0018" CS PIPE CULV 0.064"

0013 0636000000-E 310  2 EA  90.00 180.00 300.00 600.00 135.00  270.00**" CS ELBOW *****" THICK
(18", 0.064")

0014 1220000000-E 545  1,000 TON 9.00 9000.00 1.00 1000.00 25.00  25000.00INCIDENTAL STONE BASE

0015 1330000000-E 607  120 SY  20.00 2400.00 23.00 2760.00 20.00  2400.00INCIDENTAL MILLING

0016 1489000000-E 610  230 TON 74.40 17112.00 74.40 17112.00 74.40  17112.00ASP CONC BASE CRS B25.0B

0017 1498000000-E 610  250 TON 56.45 14112.50 56.45 14112.50 56.45  14112.50ASP CONC INTR CRS I19.0B

0018 1525000000-E 610  430 TON 52.20 22446.00 52.20 22446.00 52.20  22446.00ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  60 TON 625.00 37500.00 625.00 37500.00 625.00  37500.00ASP FOR PLANT MIX

0020 1693000000-E 654  500 TON 15.00 7500.00 80.00 40000.00 1.00  500.00ASPH PLT MIX PVMT REPAIR

0021 2000000000-N 806  5 EA  200.00 1000.00 250.00 1250.00 250.00  1250.00RIGHT OF WAY MARKERS

0022 2022000000-E 815 11.5 CY  30.50 350.75 40.00 460.00 1.00  11.50SUBDRAIN EXCAVATION

0023 2033000000-E 815 8.5 CY  65.00 552.50 60.00 510.00 15.00  127.50SUBDRAIN FINE AGGREGATE

0024 2044000000-E 815  50 LF  10.00 500.00 10.00 500.00 1.00  50.006" PERF SUBDRN PIPE

0025 2070000000-N 815  1 EA  200.00 200.00 500.00 500.00 1.00  1.00SUBDRN PIPE OUTLET

0026 2077000000-E 815  6 LF  15.00 90.00 20.00 120.00 1.00  6.006" OUTLET PIPE

0027 2286000000-N 840  2 EA  1310.00 2620.00 1200.00 2400.00 1375.00  2750.00MASNRY DRAINAGE STRUCT

0028 2367000000-N 840  2 EA  555.00 1110.00 500.00 1000.00 575.00  1150.00FRAME W/2GRTS 840.29 STD

0029 2556000000-E 846  30 LF  68.50 2055.00 70.00 2100.00 35.00  1050.00SHOULDER BERM GUTTER

0030 2752000000-E SP   45 LF  57.00 2565.00 70.00 3150.00 35.00  1575.00GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0031 3030000000-E 862  175 LF  15.00 2625.00 14.00 2450.00 15.00  2625.00STL BM GUARDRAIL

0032 3150000000-N 862  5 EA  1.00 5.00 25.00 125.00 13.00  65.00ADDIT GUARDRAIL POSTS

0033 3215000000-N 862  4 EA  1500.00 6000.00 950.00 3800.00 1400.00  5600.00GR ANCHOR TYPE III

0034 3270000000-N SP   4 EA  1650.00 6600.00 1700.00 6800.00 1850.00  7400.00GR ANCHOR TYPE 350

0035 3656000000-E 876  1,300 SY  1.00 1300.00 2.00 2600.00 2.25  2925.00GEOTEXTILE FOR DRAINGE

0036 3659000000-N SP   1 EA  1250.00 1250.00 500.00 500.00 1150.00  1150.00PREFORMED SCOUR HOLES

0037 4072000000-E 903  79 LF  4.25 335.75 6.00 474.00 4.30  339.70SUPPORT, 3-LB STL U-CHAN

0038 4096000000-N 904  2 EA  85.00 170.00 100.00 200.00 75.00  150.00SIGN ERECTION, TYPE D

0039 4102000000-N 904  1 EA  55.00 55.00 110.00 110.00 50.00  50.00SIGN ERECTION, TYPE E



DEC 09, 2013 10:36 AM

TIP NO B-4756 2:00 PM 2 /  6 007

GUILFORD

38528.3.FD1

FED AID NO BRZ-2128(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #120 OVER REEDY FORK CREEK ON SR-2128.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

EASTERN STRUCTURES LLC DANE CONSTRUCTION, INC.

MOCKSVILLE,  NC MOORESVILLE,  NC

C203306NOV 19 2013

0.121 MI

0040 4155000000-N 907  7 EA  1.00 7.00 10.00 70.00 5.00  35.00DISPOSE SIGN SYST U-CHAN

0041 4400000000-E 1110  557 SF  4.25 2367.25 5.00 2785.00 3.75  2088.75WORK ZONE SIGNS (STAT)

0042 4410000000-E 1110  183 SF  6.00 1098.00 7.00 1281.00 5.10  933.30WORK ZONE SIGNS (BARR)

0043 4445000000-E 1145  144 LF  16.00 2304.00 18.00 2592.00 14.95  2152.80BARRICADES (TYPE III)

0044 4810000000-E 1205  4,160 LF  1.87 7779.20 0.50 2080.00 0.37  1539.20PAINT PVMT MARKINGS 4"

0045 6000000000-E 1605  1,275 LF  2.20 2805.00 2.20 2805.00 2.20  2805.00TEMPORARY SILT FENCE

0046 6006000000-E 1610  150 TON 20.00 3000.00 10.00 1500.00 28.00  4200.00EROS CONTRL STONE CL A

0047 6009000000-E 1610  120 TON 20.00 2400.00 35.00 4200.00 32.00  3840.00EROS CONTRL STONE CL B

0048 6012000000-E 1610  355 TON 18.00 6390.00 15.00 5325.00 25.00  8875.00SEDIMENT CONTROL STONE

0049 6015000000-E 1615 1.5 ACR 1500.00 2250.00 1000.00 1500.00 1500.00  2250.00TEMPORARY MULCHING

0050 6018000000-E 1620  100 LB  5.00 500.00 5.00 500.00 5.00  500.00SEED FOR TEMP SEEDING

0051 6021000000-E 1620 1.25 TON 1200.00 1500.00 1000.00 1250.00 1200.00  1500.00FERT FOR TEMP SEEDING

0052 6024000000-E 1622  200 LF  5.00 1000.00 10.00 2000.00 15.00  3000.00TEMPORARY SLOPE DRAINS

0053 6029000000-E SP   300 LF  1.70 510.00 2.00 600.00 1.70  510.00SAFETY FENCE

0054 6030000000-E 1630  160 CY  5.00 800.00 10.00 1600.00 8.00  1280.00SILT EXCAVATION

0055 6036000000-E 1631  3,000 SY  1.25 3750.00 0.10 300.00 1.25  3750.00MATTING FOR EROS CONTROL

0056 6037000000-E SP   375 SY  7.00 2625.00 8.00 3000.00 7.00  2625.00COIR FIBER MAT

0057 6038000000-E SP   85 SY  7.00 595.00 4.00 340.00 7.00  595.00PERM SOIL REINF MAT

0058 6042000000-E 1632  265 LF  3.50 927.50 3.50 927.50 3.50  927.501/4" HARDWARE CLOTH

0059 6070000000-N 1639  12 EA  50.00 600.00 200.00 2400.00 475.00  5700.00SPECIAL STILLING BASINS

0060 6071012000-E SP   30 LF  23.00 690.00 8.00 240.00 6.50  195.00COIR FIBER WATTLE

0061 6071020000-E SP   25 LB  2.00 50.00 14.00 350.00 8.00  200.00POLYACRYLAMIDE (PAM)

0062 6071030000-E 1640  50 LF  15.00 750.00 8.00 400.00 6.50  325.00COIR FIBER BAFFLE

0063 6071050000-E SP   1 EA  750.00 750.00 1500.00 1500.00 1175.00  1175.00**" SKIMMER
(1-1/2")

0064 6084000000-E 1660 1.5 ACR 3000.00 4500.00 2000.00 3000.00 3000.00  4500.00SEEDING AND MULCHING

0065 6087000000-E 1660 0.8 ACR 40.00 32.00 50.00 40.00 150.00  120.00MOWING

0066 6090000000-E 1661  50 LB  6.00 300.00 5.00 250.00 6.00  300.00SEED FOR REPAIR SEEDING

0067 6093000000-E 1661 0.25 TON 2000.00 500.00 1000.00 250.00 2000.00  500.00FERT FOR REPAIR SEEDING

0068 6096000000-E 1662  50 LB  7.00 350.00 5.00 250.00 7.00  350.00SEED FOR SUPP SEEDING

0069 6108000000-E 1665  1 TON 400.00 400.00 1000.00 1000.00 900.00  900.00FERTILIZER TOPDRESSING

0070 6114500000-N 1667  10 MHR 40.00 400.00 20.00 200.00 40.00  400.00SPECIALIZED HAND MOWING

0071 6117000000-N SP   18 EA  75.00 1350.00 1.00 18.00 125.00  2250.00RESPONSE FOR EROS CONTROL

0072 6123000000-E 1670 0.1 ACR 10000.00 1000.00 10000.00 1000.00 10000.00  1000.00REFORESTATION

STRUCTURE ITEMS

0073 8021000000-N SP  Lump Sum 47300.00 87700.00  65348.00REMV EXIST STR **********
(15+98.00-L-)

0074 8105520000-E 411  204 LF  520.23 106126.92 320.00 65280.00 401.00  81804.003'-0" DRILLD PIER IN SOIL

0075 8105620000-E 411  48 LF  636.27 30540.96 800.00 38400.00 663.00  31824.003'-0" DRILLD PIER NO SOIL

0076 8111200000-E 411  102 LF  346.47 35339.94 300.00 30600.00 313.62  31989.24PERM STL CASING FOR 3' PIER

0077 8113000000-N 411  1 EA  675.00 675.00 600.00 600.00 600.00  600.00SID INSPECTIONS



DEC 09, 2013 10:36 AM

TIP NO B-4756 2:00 PM 3 /  6 007

GUILFORD

38528.3.FD1

FED AID NO BRZ-2128(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #120 OVER REEDY FORK CREEK ON SR-2128.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

EASTERN STRUCTURES LLC DANE CONSTRUCTION, INC.

MOCKSVILLE,  NC MOORESVILLE,  NC

C203306NOV 19 2013

0.121 MI

0078 8114000000-N 411  1 EA  1125.00 1125.00 1000.00 1000.00 1000.00  1000.00SPT TESTING

0079 8115000000-N 411  1 EA  2250.00 2250.00 2000.00 2000.00 2500.00  2500.00CSL TESTING

0080 8121000000-N 412 Lump Sum 3050.00 12950.00  14488.00UNCL STR EXCAV STA *****
(15+98.00-L-)

0081 8182000000-E 420 98.4 CY  664.92 65428.13 750.00 73800.00 622.60  61263.84CLASS A CONCRETE (BRIDGE)

0082 8210000000-N 422 Lump Sum 23100.00 24620.00  17781.00BRG APPR SLAB ***********
(15+98.00-L-)

0083 8217000000-E 425  29,199 LB  0.95 27739.05 1.00 29199.00 1.00  29199.00REINF STEEL (BRIDGE)

0084 8238000000-E 425  4,737 LB  1.81 8573.97 2.25 10658.25 1.32  6252.84SPIRAL COL REINF STL BRG

0085 8364000000-E 450  510 LF  37.06 18900.60 50.00 25500.00 42.50  21675.00HP12X53 PILES

0086 8475000000-E 460 224.89 LF  131.84 29649.50 130.00 29235.70 118.78  26712.43TWO BAR METAL RAIL

0087 8517000000-E 460 240.5 LF  79.80 19191.90 70.00 16835.00 88.48  21279.441'-**"X*****"CONC PARAPET
(1'-2" X 2'10-1/2")

0088 8517000000-E 460 120.25 LF  113.50 13648.38 80.00 9620.00 151.18  18179.401'-**"X*****"CONC PARAPET
(1'-2" X 4'4-1/2")

0089 8608000000-E 876  250 TON 43.71 10927.50 50.00 12500.00 50.50  12625.00RIP RAP II (2'-0")

0090 8622000000-E 876  278 SY  2.20 611.60 2.00 556.00 2.92  811.76GEOTEXTILE FOR DRAINAGE

0091 8657000000-N 430 Lump Sum 9700.00 10000.00  20000.00ELASTOMERIC BEARINGS

0092 8762000000-E 430  825 LF  116.68 96261.00 127.00 104775.00 135.00  111375.003'-0"X 1'-9"PRESTR SLABS

0093 8763000000-E 430  975 LF  145.35 141716.25 153.00 149175.00 170.00  165750.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1066122.65 TOTAL 1094527.95 TOTAL  1141423.70CONTRACT TOTAL

 

    SUB-TOTAL 374266.95 SUB-TOTAL 359524.00 SUB-TOTAL  398965.75ROADWAY ITEMS

    SUB-TOTAL 691855.70 SUB-TOTAL 735003.95 SUB-TOTAL  742457.95STRUCTURE ITEMS



DEC 09, 2013 10:36 AM

TIP NO B-4756 2:00 PM 4 /  6 007

GUILFORD

38528.3.FD1

FED AID NO BRZ-2128(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #120 OVER REEDY FORK CREEK ON SR-2128.

JIMMY R. LYNCH & SONS, INC.

PILOT MOUNTAIN,  NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC  

C203306NOV 19 2013

0.121 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 74953.00 66000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 4306.00 5000.00  CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 6747.00 6000.00  BRG APP SUB REG TIER**
(15+98 -L-)

0004 0036000000-E 225  350 CY  15.00 5250.00 10.00 3500.00  UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 116076.00 100700.00  GRADING

0006 0050000000-E 226  1 ACR 3000.00 3000.00 100.00 100.00  SUPP CLEARING & GRUBBING

0007 0195000000-E 265  350 CY  44.00 15400.00 42.00 14700.00  SELECT GRANULAR MATERIAL

0008 0196000000-E 270  450 SY  2.00 900.00 3.00 1350.00  GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 46.00 460.00 50.00 500.00  FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  20 SY  2.00 40.00 3.00 60.00  FND CONDIT GEOTEXTILE

0011 0448300000-E 310  40 LF  63.00 2520.00 63.00 2520.00  18" RCP CULV CLASS IV

0012 0588000000-E 310  20 LF  67.00 1340.00 115.00 2300.00  18" CS PIPE CULV 0.064"

0013 0636000000-E 310  2 EA  383.00 766.00 500.00 1000.00  **" CS ELBOW *****" THICK
(18", 0.064")

0014 1220000000-E 545  1,000 TON 31.00 31000.00 29.00 29000.00  INCIDENTAL STONE BASE

0015 1330000000-E 607  120 SY  28.00 3360.00 30.00 3600.00  INCIDENTAL MILLING

0016 1489000000-E 610  230 TON 83.00 19090.00 84.00 19320.00  ASP CONC BASE CRS B25.0B

0017 1498000000-E 610  250 TON 63.00 15750.00 84.00 21000.00  ASP CONC INTR CRS I19.0B

0018 1525000000-E 610  430 TON 58.00 24940.00 84.00 36120.00  ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  60 TON 691.00 41460.00 606.00 36360.00  ASP FOR PLANT MIX

0020 1693000000-E 654  500 TON 150.00 75000.00 105.00 52500.00  ASPH PLT MIX PVMT REPAIR

0021 2000000000-N 806  5 EA  209.00 1045.00 250.00 1250.00  RIGHT OF WAY MARKERS

0022 2022000000-E 815 11.5 CY  40.00 460.00 30.00 345.00  SUBDRAIN EXCAVATION

0023 2033000000-E 815 8.5 CY  53.00 450.50 75.00 637.50  SUBDRAIN FINE AGGREGATE

0024 2044000000-E 815  50 LF  46.00 2300.00 10.00 500.00  6" PERF SUBDRN PIPE

0025 2070000000-N 815  1 EA  500.00 500.00 380.00 380.00  SUBDRN PIPE OUTLET

0026 2077000000-E 815  6 LF  46.00 276.00 13.00 78.00  6" OUTLET PIPE

0027 2286000000-N 840  2 EA  1426.00 2852.00 1500.00 3000.00  MASNRY DRAINAGE STRUCT

0028 2367000000-N 840  2 EA  501.00 1002.00 560.00 1120.00  FRAME W/2GRTS 840.29 STD

0029 2556000000-E 846  30 LF  23.00 690.00 55.00 1650.00  SHOULDER BERM GUTTER

0030 2752000000-E SP   45 LF  300.00 13500.00 45.00 2025.00  GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0031 3030000000-E 862  175 LF  16.00 2800.00 15.00 2625.00  STL BM GUARDRAIL

0032 3150000000-N 862  5 EA  28.00 140.00 13.00 65.00  ADDIT GUARDRAIL POSTS

0033 3215000000-N 862  4 EA  1045.00 4180.00 1400.00 5600.00  GR ANCHOR TYPE III

0034 3270000000-N SP   4 EA  1870.00 7480.00 1850.00 7400.00  GR ANCHOR TYPE 350

0035 3656000000-E 876  1,300 SY  2.00 2600.00 3.00 3900.00  GEOTEXTILE FOR DRAINGE

0036 3659000000-N SP   1 EA  750.00 750.00 1000.00 1000.00  PREFORMED SCOUR HOLES

0037 4072000000-E 903  79 LF  5.00 395.00 4.25 335.75  SUPPORT, 3-LB STL U-CHAN

0038 4096000000-N 904  2 EA  83.00 166.00 85.00 170.00  SIGN ERECTION, TYPE D

0039 4102000000-N 904  1 EA  55.00 55.00 55.00 55.00  SIGN ERECTION, TYPE E
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GUILFORD
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FED AID NO BRZ-2128(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #120 OVER REEDY FORK CREEK ON SR-2128.

JIMMY R. LYNCH & SONS, INC.

PILOT MOUNTAIN,  NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC  

C203306NOV 19 2013

0.121 MI

0040 4155000000-N 907  7 EA  6.00 42.00 1.00 7.00  DISPOSE SIGN SYST U-CHAN

0041 4400000000-E 1110  557 SF  5.00 2785.00 4.25 2367.25  WORK ZONE SIGNS (STAT)

0042 4410000000-E 1110  183 SF  6.00 1098.00 6.00 1098.00  WORK ZONE SIGNS (BARR)

0043 4445000000-E 1145  144 LF  17.00 2448.00 16.00 2304.00  BARRICADES (TYPE III)

0044 4810000000-E 1205  4,160 LF  1.00 4160.00 0.37 1539.20  PAINT PVMT MARKINGS 4"

0045 6000000000-E 1605  1,275 LF  2.75 3506.25 2.20 2805.00  TEMPORARY SILT FENCE

0046 6006000000-E 1610  150 TON 35.00 5250.00 46.00 6900.00  EROS CONTRL STONE CL A

0047 6009000000-E 1610  120 TON 37.00 4440.00 47.00 5640.00  EROS CONTRL STONE CL B

0048 6012000000-E 1610  355 TON 8.00 2840.00 40.00 14200.00  SEDIMENT CONTROL STONE

0049 6015000000-E 1615 1.5 ACR 1320.00 1980.00 1470.00 2205.00  TEMPORARY MULCHING

0050 6018000000-E 1620  100 LB  6.00 600.00 4.50 450.00  SEED FOR TEMP SEEDING

0051 6021000000-E 1620 1.25 TON 1100.00 1375.00 1000.00 1250.00  FERT FOR TEMP SEEDING

0052 6024000000-E 1622  200 LF  22.00 4400.00 20.00 4000.00  TEMPORARY SLOPE DRAINS

0053 6029000000-E SP   300 LF  2.00 600.00 2.10 630.00  SAFETY FENCE

0054 6030000000-E 1630  160 CY  25.00 4000.00 12.00 1920.00  SILT EXCAVATION

0055 6036000000-E 1631  3,000 SY  1.54 4620.00 1.75 5250.00  MATTING FOR EROS CONTROL

0056 6037000000-E SP   375 SY  6.00 2250.00 7.50 2812.50  COIR FIBER MAT

0057 6038000000-E SP   85 SY  7.00 595.00 9.00 765.00  PERM SOIL REINF MAT

0058 6042000000-E 1632  265 LF  4.00 1060.00 4.10 1086.50  1/4" HARDWARE CLOTH

0059 6070000000-N 1639  12 EA  600.00 7200.00 240.00 2880.00  SPECIAL STILLING BASINS

0060 6071012000-E SP   30 LF  14.00 420.00 9.90 297.00  COIR FIBER WATTLE

0061 6071020000-E SP   25 LB  11.00 275.00 16.00 400.00  POLYACRYLAMIDE (PAM)

0062 6071030000-E 1640  50 LF  8.00 400.00 4.10 205.00  COIR FIBER BAFFLE

0063 6071050000-E SP   1 EA  1036.00 1036.00 800.00 800.00  **" SKIMMER
(1-1/2")

0064 6084000000-E 1660 1.5 ACR 3300.00 4950.00 3000.00 4500.00  SEEDING AND MULCHING

0065 6087000000-E 1660 0.8 ACR 44.00 35.20 100.00 80.00  MOWING

0066 6090000000-E 1661  50 LB  7.00 350.00 7.50 375.00  SEED FOR REPAIR SEEDING

0067 6093000000-E 1661 0.25 TON 2200.00 550.00 1500.00 375.00  FERT FOR REPAIR SEEDING

0068 6096000000-E 1662  50 LB  8.00 400.00 3.00 150.00  SEED FOR SUPP SEEDING

0069 6108000000-E 1665  1 TON 990.00 990.00 850.00 850.00  FERTILIZER TOPDRESSING

0070 6114500000-N 1667  10 MHR 44.00 440.00 18.00 180.00  SPECIALIZED HAND MOWING

0071 6117000000-N SP   18 EA  165.00 2970.00 200.00 3600.00  RESPONSE FOR EROS CONTROL

0072 6123000000-E 1670 0.1 ACR 11000.00 1100.00 2500.00 250.00  REFORESTATION

STRUCTURE ITEMS

0073 8021000000-N SP  Lump Sum 25000.00 60000.00  REMV EXIST STR **********
(15+98.00-L-)

0074 8105520000-E 411  204 LF  284.00 57936.00 500.00 102000.00  3'-0" DRILLD PIER IN SOIL

0075 8105620000-E 411  48 LF  879.00 42192.00 1635.00 78480.00  3'-0" DRILLD PIER NO SOIL

0076 8111200000-E 411  102 LF  114.00 11628.00 260.00 26520.00  PERM STL CASING FOR 3' PIER

0077 8113000000-N 411  1 EA  567.00 567.00 500.00 500.00  SID INSPECTIONS
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JIMMY R. LYNCH & SONS, INC.
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0.121 MI

0078 8114000000-N 411  1 EA  567.00 567.00 2000.00 2000.00  SPT TESTING

0079 8115000000-N 411  1 EA  2776.00 2776.00 2500.00 2500.00  CSL TESTING

0080 8121000000-N 412 Lump Sum 11250.00 10000.00  UNCL STR EXCAV STA *****
(15+98.00-L-)

0081 8182000000-E 420 98.4 CY  691.00 67994.40 900.00 88560.00  CLASS A CONCRETE (BRIDGE)

0082 8210000000-N 422 Lump Sum 35651.00 30000.00  BRG APPR SLAB ***********
(15+98.00-L-)

0083 8217000000-E 425  29,199 LB  1.08 31534.92 1.00 29199.00  REINF STEEL (BRIDGE)

0084 8238000000-E 425  4,737 LB  1.77 8384.49 1.50 7105.50  SPIRAL COL REINF STL BRG

0085 8364000000-E 450  510 LF  62.00 31620.00 45.00 22950.00  HP12X53 PILES

0086 8475000000-E 460 224.89 LF  136.00 30585.04 110.00 24737.90  TWO BAR METAL RAIL

0087 8517000000-E 460 240.5 LF  54.00 12987.00 90.00 21645.00  1'-**"X*****"CONC PARAPET
(1'-2" X 2'10-1/2")

0088 8517000000-E 460 120.25 LF  88.00 10582.00 90.00 10822.50  1'-**"X*****"CONC PARAPET
(1'-2" X 4'4-1/2")

0089 8608000000-E 876  250 TON 49.00 12250.00 60.00 15000.00  RIP RAP II (2'-0")

0090 8622000000-E 876  278 SY  2.00 556.00 2.00 556.00  GEOTEXTILE FOR DRAINAGE

0091 8657000000-N 430 Lump Sum 8185.00 20000.00  ELASTOMERIC BEARINGS

0092 8762000000-E 430  825 LF  137.00 113025.00 140.00 115500.00  3'-0"X 1'-9"PRESTR SLABS

0093 8763000000-E 430  975 LF  167.00 162825.00 170.00 165750.00  3'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1231260.80 TOTAL 1339763.60  CONTRACT TOTAL

 

    SUB-TOTAL 553164.95 SUB-TOTAL 505937.70  ROADWAY ITEMS

    SUB-TOTAL 678095.85 SUB-TOTAL 833825.90  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1066122.65   SMITH-ROWE, LLC

     2  1094527.95   EASTERN STRUCTURES LLC

     3  1141423.70   DANE CONSTRUCTION, INC.

     4  1231260.80   JIMMY R. LYNCH & SONS, INC.

     5  1339763.60   BLYTHE CONSTRUCTION, INC.
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FED AID NO STP-0062(10)

GRADING, DRAINAGE, AND PAVING.

NC-62 FROM NORTH OF SR-1111 (BYRDS SAWMILL RD) TO SOUTH OF SR-1759 (ROSCOE DAMERON RD).

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

CAROLINA SUNROCK LLC

GREENSBORO,  NC RALEIGH,  NC

C203132NOV 19 2013

1.178 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 76000.00 80000.00  114000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 14500.00 15950.00  15845.00CONSTRUCTION SURVEYING

0003 0050000000-E 226  1 ACR 3500.00 3500.00 6000.00 6000.00 3795.00  3795.00SUPP CLEARING & GRUBBING

0004 0063000000-N SP  Lump Sum 201281.00 164000.00  248500.00GRADING

0005 0106000000-E 230  15,600 CY  6.50 101400.00 14.00 218400.00 11.30  176280.00BORROW EXCAVATION

0006 0134000000-E 240  1,270 CY  6.75 8572.50 22.00 27940.00 18.30  23241.00DRAINAGE DITCH EXCAVATION

0007 0196000000-E 270  300 SY  3.50 1050.00 4.60 1380.00 2.30  690.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  80 TON 30.00 2400.00 38.00 3040.00 39.30  3144.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  250 SY  2.50 625.00 5.00 1250.00 1.45  362.50FND CONDIT GEOTEXTILE

0010 0343000000-E 310  228 LF  29.00 6612.00 30.00 6840.00 28.20  6429.6015" SIDE DRAIN PIPE

0011 0372000000-E 310  200 LF  34.00 6800.00 66.95 13390.00 74.50  14900.0018" RC PIPE CULV III

0012 0378000000-E 310  216 LF  42.00 9072.00 61.85 13359.60 44.50  9612.0024" RC PIPE CULV III

0013 0588000000-E 310  60 LF  46.00 2760.00 67.10 4026.00 42.75  2565.0018" CS PIPE CULV 0.064"

0014 0594000000-E 310  20 LF  67.00 1340.00 50.80 1016.00 54.50  1090.0024" CS PIPE CULV 0.064"

0015 0995000000-E 340  393 LF  9.00 3537.00 2.00 786.00 11.20  4401.60PIPE REMOVAL

0016 1099500000-E 505  1,398 CY  8.00 11184.00 9.00 12582.00 16.40  22927.20SHALLOW UNDERCUT

0017 1099700000-E 505  2,831 TON 28.00 79268.00 24.00 67944.00 23.50  66528.50CLASS IV SUBGRD STABILIZATION

0018 1220000000-E 545  400 TON 32.00 12800.00 29.00 11600.00 30.00  12000.00INCIDENTAL STONE BASE

0019 1330000000-E 607  250 SY  13.50 3375.00 16.40 4100.00 30.75  7687.50INCIDENTAL MILLING

0020 1489000000-E 610  3,472 TON 54.00 187488.00 47.60 165267.20 40.35  140095.20ASP CONC BASE CRS B25.0B

0021 1498000000-E 610  2,514 TON 55.00 138270.00 50.25 126328.50 34.85  87612.90ASP CONC INTR CRS I19.0B

0022 1525000000-E 610  1,979 TON 46.25 91528.75 47.00 93013.00 26.55  52542.45ASP CONC SURF CRS SF9.5A

0023 1575000000-E 620  410 TON 615.00 252150.00 649.50 266295.00 660.00  270600.00ASP FOR PLANT MIX

0024 1693000000-E 654  64 TON 175.00 11200.00 200.00 12800.00 150.00  9600.00ASPH PLT MIX PVMT REPAIR

0025 2286000000-N 840  3 EA  1600.00 4800.00 1900.00 5700.00 1920.00  5760.00MASNRY DRAINAGE STRUCT

0026 2655000000-E 852  90 SY  43.00 3870.00 50.00 4500.00 90.00  8100.005" MONO CONC ISLDS (KEY IN)

0027 3563000000-E SP   325 LF  9.00 2925.00 15.00 4875.00 13.65  4436.25TEMP **" WW FENCE W/POSTS
(47")

0028 3649000000-E 876  90 TON 50.00 4500.00 32.00 2880.00 50.00  4500.00RIP RAP, CLASS B

0029 3656000000-E 876  300 SY  2.75 825.00 5.00 1500.00 4.00  1200.00GEOTEXTILE FOR DRAINGE

0030 4026000000-E 901  142 SF  12.00 1704.00 12.00 1704.00 13.95  1980.90DEPT FURN, TYPE ***SIGN
(E)

0031 4072000000-E 903  241 LF  5.00 1205.00 5.00 1205.00 5.12  1233.92SUPPORT, 3-LB STL U-CHAN

0032 4102000000-N 904  17 EA  50.00 850.00 50.00 850.00 54.00  918.00SIGN ERECTION, TYPE E

0033 4155000000-N 907  15 EA  1.00 15.00 1.00 15.00 3.65  54.75DISPOSE SIGN SYST U-CHAN

0034 4400000000-E 1110  247 SF  5.00 1235.00 5.00 1235.00 4.65  1148.55WORK ZONE SIGNS (STAT)

0035 4410000000-E 1110  342 SF  5.00 1710.00 5.00 1710.00 6.20  2120.40WORK ZONE SIGNS (BARR)

0036 4430000000-N 1130  180 EA  53.16 9568.80 68.00 12240.00 44.25  7965.00DRUMS

0037 4445000000-E 1145  224 LF  15.00 3360.00 21.00 4704.00 19.25  4312.00BARRICADES (TYPE III)

0038 4455000000-N 1150  110 DAY 180.00 19800.00 205.00 22550.00 185.00  20350.00FLAGGER

0039 4465000000-N 1160  8 EA  3800.00 30400.00 4020.00 32160.00 4370.00  34960.00TEMPORARY CRASH CUSHIONS
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0040 4470000000-N 1160  5 EA  1000.00 5000.00 1000.00 5000.00 1640.00  8200.00RESET CRASH CUSHION

0041 4485000000-E 1170  1,403 LF  19.25 27007.75 19.25 27007.75 21.60  30304.80PORT CONC BARRIER

0042 4500000000-E 1170  1,282 LF  2.95 3781.90 2.95 3781.90 4.37  5602.34RESET PORT CONC BARRIER

0043 4685000000-E 1205  14,040 LF  0.59 8283.60 0.45 6318.00 0.67  9406.80THERMO PVT MKG LINES 4"90

0044 4686000000-E 1205  10,800 LF  0.69 7452.00 0.53 5724.00 0.79  8532.00THERMO PVT MKG LINES 4"120

0045 4710000000-E 1205  70 LF  15.00 1050.00 6.06 424.20 17.14  1199.8024"WIDE THERMO 120 MILS

0046 4810000000-E 1205  38,000 LF  0.30 11400.00 0.12 4560.00 0.34  12920.00PAINT PVMT MARKINGS 4"

0047 4905000000-N 1253  78 EA  60.00 4680.00 30.30 2363.40 68.56  5347.68SNOWPLB PVMT MRKER

0048 6000000000-E 1605  3,045 LF  1.84 5602.80 1.84 5602.80 2.00  6090.00TEMPORARY SILT FENCE

0049 6006000000-E 1610  250 TON 45.20 11300.00 32.00 8000.00 50.45  12612.50EROS CONTRL STONE CL A

0050 6009000000-E 1610  225 TON 47.00 10575.00 32.00 7200.00 49.00  11025.00EROS CONTRL STONE CL B

0051 6012000000-E 1610  150 TON 31.50 4725.00 33.00 4950.00 39.00  5850.00SEDIMENT CONTROL STONE

0052 6015000000-E 1615  9 ACR 900.00 8100.00 500.00 4500.00 1195.00  10755.00TEMPORARY MULCHING

0053 6018000000-E 1620  300 LB  3.90 1170.00 5.00 1500.00 4.00  1200.00SEED FOR TEMP SEEDING

0054 6021000000-E 1620  2 TON 1100.00 2200.00 1800.00 3600.00 1191.00  2382.00FERT FOR TEMP SEEDING

0055 6024000000-E 1622  405 LF  11.35 4596.75 17.00 6885.00 13.14  5321.70TEMPORARY SLOPE DRAINS

0056 6029000000-E SP   100 LF  1.85 185.00 1.84 184.00 2.00  200.00SAFETY FENCE

0057 6030000000-E 1630  3,010 CY  4.90 14749.00 5.00 15050.00 13.89  41808.90SILT EXCAVATION

0058 6036000000-E 1631  21,800 SY  1.55 33790.00 1.40 30520.00 1.75  38150.00MATTING FOR EROS CONTROL

0059 6037000000-E SP   65 SY  5.00 325.00 5.25 341.25 9.84  639.60COIR FIBER MAT

0060 6038000000-E SP   500 SY  6.00 3000.00 8.00 4000.00 8.74  4370.00PERM SOIL REINF MAT

0061 6042000000-E 1632  145 LF  3.50 507.50 3.50 507.50 5.09  738.051/4" HARDWARE CLOTH

0062 6071010000-E SP   1,280 LF  7.00 8960.00 6.00 7680.00 5.26  6732.80WATTLE

0063 6071020000-E SP   315 LB  16.00 5040.00 21.00 6615.00 6.43  2025.45POLYACRYLAMIDE (PAM)

0064 6071030000-E 1640  735 LF  4.70 3454.50 4.70 3454.50 5.22  3836.70COIR FIBER BAFFLE

0065 6071050000-E SP   5 EA  890.00 4450.00 1000.00 5000.00 675.00  3375.00**" SKIMMER
(1-1/2")

0066 6071050000-E SP   1 EA  1010.00 1010.00 1000.00 1000.00 1500.00  1500.00**" SKIMMER
(2")

0067 6084000000-E 1660  9 ACR 2000.00 18000.00 2292.00 20628.00 2285.00  20565.00SEEDING AND MULCHING

0068 6087000000-E 1660  6 ACR 100.00 600.00 60.00 360.00 131.00  786.00MOWING

0069 6090000000-E 1661  100 LB  4.00 400.00 11.00 1100.00 9.55  955.00SEED FOR REPAIR SEEDING

0070 6093000000-E 1661 0.25 TON 1400.00 350.00 1400.00 350.00 1200.00  300.00FERT FOR REPAIR SEEDING

0071 6096000000-E 1662  200 LB  4.00 800.00 2.50 500.00 3.72  744.00SEED FOR SUPP SEEDING

0072 6108000000-E 1665  6 TON 1100.00 6600.00 1200.00 7200.00 1060.00  6360.00FERTILIZER TOPDRESSING

0073 6114500000-N 1667  10 MHR 65.00 650.00 40.00 400.00 20.75  207.50SPECIALIZED HAND MOWING

0074 6117000000-N SP   25 EA  200.00 5000.00 150.00 3750.00 165.00  4125.00RESPONSE FOR EROS CONTROL

0075 6123000000-E 1670 0.15 ACR 10000.00 1500.00 6000.00 900.00 2185.00  327.75REFORESTATION

 

    TOTAL 1539776.85 TOTAL 1622092.60 TOTAL  1667985.59CONTRACT TOTAL



DEC 09, 2013 10:36 AM

TIP NO W-5325 2:00 PM 3 /  6 008

CASWELL

46148.3.FR1

FED AID NO STP-0062(10)

GRADING, DRAINAGE, AND PAVING.

NC-62 FROM NORTH OF SR-1111 (BYRDS SAWMILL RD) TO SOUTH OF SR-1759 (ROSCOE DAMERON RD).

   

C203132NOV 19 2013

1.178 MI

 

    SUB-TOTAL 1539776.85 SUB-TOTAL 1622092.60 SUB-TOTAL  1667985.59ROADWAY ITEMS



DEC 09, 2013 10:36 AM

TIP NO W-5325 2:00 PM 4 /  6 008

CASWELL

46148.3.FR1

FED AID NO STP-0062(10)

GRADING, DRAINAGE, AND PAVING.

NC-62 FROM NORTH OF SR-1111 (BYRDS SAWMILL RD) TO SOUTH OF SR-1759 (ROSCOE DAMERON RD).

S. T. WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC  

C203132NOV 19 2013

1.178 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 85900.00 85000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 17000.00 13000.00  CONSTRUCTION SURVEYING

0003 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00  SUPP CLEARING & GRUBBING

0004 0063000000-N SP  Lump Sum 328200.00 379000.00  GRADING

0005 0106000000-E 230  15,600 CY  7.75 120900.00 11.00 171600.00  BORROW EXCAVATION

0006 0134000000-E 240  1,270 CY  8.75 11112.50 8.50 10795.00  DRAINAGE DITCH EXCAVATION

0007 0196000000-E 270  300 SY  6.00 1800.00 2.25 675.00  GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  80 TON 27.25 2180.00 20.00 1600.00  FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  250 SY  3.00 750.00 1.35 337.50  FND CONDIT GEOTEXTILE

0010 0343000000-E 310  228 LF  55.00 12540.00 40.00 9120.00  15" SIDE DRAIN PIPE

0011 0372000000-E 310  200 LF  40.00 8000.00 50.00 10000.00  18" RC PIPE CULV III

0012 0378000000-E 310  216 LF  48.50 10476.00 45.00 9720.00  24" RC PIPE CULV III

0013 0588000000-E 310  60 LF  25.75 1545.00 35.00 2100.00  18" CS PIPE CULV 0.064"

0014 0594000000-E 310  20 LF  67.35 1347.00 45.00 900.00  24" CS PIPE CULV 0.064"

0015 0995000000-E 340  393 LF  15.50 6091.50 10.00 3930.00  PIPE REMOVAL

0016 1099500000-E 505  1,398 CY  15.00 20970.00 14.00 19572.00  SHALLOW UNDERCUT

0017 1099700000-E 505  2,831 TON 22.00 62282.00 18.00 50958.00  CLASS IV SUBGRD STABILIZATION

0018 1220000000-E 545  400 TON 24.75 9900.00 37.00 14800.00  INCIDENTAL STONE BASE

0019 1330000000-E 607  250 SY  14.95 3737.50 25.00 6250.00  INCIDENTAL MILLING

0020 1489000000-E 610  3,472 TON 54.00 187488.00 48.00 166656.00  ASP CONC BASE CRS B25.0B

0021 1498000000-E 610  2,514 TON 54.00 135756.00 43.50 109359.00  ASP CONC INTR CRS I19.0B

0022 1525000000-E 610  1,979 TON 54.00 106866.00 48.00 94992.00  ASP CONC SURF CRS SF9.5A

0023 1575000000-E 620  410 TON 475.00 194750.00 620.00 254200.00  ASP FOR PLANT MIX

0024 1693000000-E 654  64 TON 175.00 11200.00 150.00 9600.00  ASPH PLT MIX PVMT REPAIR

0025 2286000000-N 840  3 EA  1475.00 4425.00 1400.00 4200.00  MASNRY DRAINAGE STRUCT

0026 2655000000-E 852  90 SY  75.00 6750.00 50.00 4500.00  5" MONO CONC ISLDS (KEY IN)

0027 3563000000-E SP   325 LF  9.00 2925.00 9.00 2925.00  TEMP **" WW FENCE W/POSTS
(47")

0028 3649000000-E 876  90 TON 48.00 4320.00 70.00 6300.00  RIP RAP, CLASS B

0029 3656000000-E 876  300 SY  6.00 1800.00 2.50 750.00  GEOTEXTILE FOR DRAINGE

0030 4026000000-E 901  142 SF  12.00 1704.00 12.00 1704.00  DEPT FURN, TYPE ***SIGN
(E)

0031 4072000000-E 903  241 LF  5.00 1205.00 5.00 1205.00  SUPPORT, 3-LB STL U-CHAN

0032 4102000000-N 904  17 EA  50.00 850.00 50.00 850.00  SIGN ERECTION, TYPE E

0033 4155000000-N 907  15 EA  1.00 15.00 1.00 15.00  DISPOSE SIGN SYST U-CHAN

0034 4400000000-E 1110  247 SF  5.00 1235.00 5.00 1235.00  WORK ZONE SIGNS (STAT)

0035 4410000000-E 1110  342 SF  10.75 3676.50 5.00 1710.00  WORK ZONE SIGNS (BARR)

0036 4430000000-N 1130  180 EA  72.50 13050.00 50.00 9000.00  DRUMS

0037 4445000000-E 1145  224 LF  21.00 4704.00 15.00 3360.00  BARRICADES (TYPE III)

0038 4455000000-N 1150  110 DAY 233.50 25685.00 325.00 35750.00  FLAGGER

0039 4465000000-N 1160  8 EA  3800.00 30400.00 3800.00 30400.00  TEMPORARY CRASH CUSHIONS



DEC 09, 2013 10:36 AM

TIP NO W-5325 2:00 PM 5 /  6 008

CASWELL

46148.3.FR1

FED AID NO STP-0062(10)

GRADING, DRAINAGE, AND PAVING.

NC-62 FROM NORTH OF SR-1111 (BYRDS SAWMILL RD) TO SOUTH OF SR-1759 (ROSCOE DAMERON RD).

S. T. WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC  

C203132NOV 19 2013

1.178 MI

0040 4470000000-N 1160  5 EA  1000.00 5000.00 1000.00 5000.00  RESET CRASH CUSHION

0041 4485000000-E 1170  1,403 LF  19.25 27007.75 19.25 27007.75  PORT CONC BARRIER

0042 4500000000-E 1170  1,282 LF  2.95 3781.90 2.95 3781.90  RESET PORT CONC BARRIER

0043 4685000000-E 1205  14,040 LF  0.45 6318.00 0.59 8283.60  THERMO PVT MKG LINES 4"90

0044 4686000000-E 1205  10,800 LF  0.52 5616.00 0.69 7452.00  THERMO PVT MKG LINES 4"120

0045 4710000000-E 1205  70 LF  6.00 420.00 15.00 1050.00  24"WIDE THERMO 120 MILS

0046 4810000000-E 1205  38,000 LF  0.12 4560.00 0.30 11400.00  PAINT PVMT MARKINGS 4"

0047 4905000000-N 1253  78 EA  30.00 2340.00 60.00 4680.00  SNOWPLB PVMT MRKER

0048 6000000000-E 1605  3,045 LF  2.00 6090.00 1.95 5937.75  TEMPORARY SILT FENCE

0049 6006000000-E 1610  250 TON 48.00 12000.00 50.00 12500.00  EROS CONTRL STONE CL A

0050 6009000000-E 1610  225 TON 48.00 10800.00 30.00 6750.00  EROS CONTRL STONE CL B

0051 6012000000-E 1610  150 TON 40.00 6000.00 25.00 3750.00  SEDIMENT CONTROL STONE

0052 6015000000-E 1615  9 ACR 500.00 4500.00 500.00 4500.00  TEMPORARY MULCHING

0053 6018000000-E 1620  300 LB  5.00 1500.00 5.00 1500.00  SEED FOR TEMP SEEDING

0054 6021000000-E 1620  2 TON 1800.00 3600.00 1200.00 2400.00  FERT FOR TEMP SEEDING

0055 6024000000-E 1622  405 LF  11.00 4455.00 10.00 4050.00  TEMPORARY SLOPE DRAINS

0056 6029000000-E SP   100 LF  2.10 210.00 2.00 200.00  SAFETY FENCE

0057 6030000000-E 1630  3,010 CY  8.00 24080.00 5.00 15050.00  SILT EXCAVATION

0058 6036000000-E 1631  21,800 SY  3.00 65400.00 1.40 30520.00  MATTING FOR EROS CONTROL

0059 6037000000-E SP   65 SY  5.25 341.25 5.25 341.25  COIR FIBER MAT

0060 6038000000-E SP   500 SY  8.00 4000.00 8.00 4000.00  PERM SOIL REINF MAT

0061 6042000000-E 1632  145 LF  4.10 594.50 3.00 435.00  1/4" HARDWARE CLOTH

0062 6071010000-E SP   1,280 LF  9.00 11520.00 7.00 8960.00  WATTLE

0063 6071020000-E SP   315 LB  16.00 5040.00 4.00 1260.00  POLYACRYLAMIDE (PAM)

0064 6071030000-E 1640  735 LF  4.10 3013.50 2.60 1911.00  COIR FIBER BAFFLE

0065 6071050000-E SP   5 EA  2700.00 13500.00 665.00 3325.00  **" SKIMMER
(1-1/2")

0066 6071050000-E SP   1 EA  3800.00 3800.00 1100.00 1100.00  **" SKIMMER
(2")

0067 6084000000-E 1660  9 ACR 2300.00 20700.00 2292.00 20628.00  SEEDING AND MULCHING

0068 6087000000-E 1660  6 ACR 60.00 360.00 60.00 360.00  MOWING

0069 6090000000-E 1661  100 LB  16.50 1650.00 11.00 1100.00  SEED FOR REPAIR SEEDING

0070 6093000000-E 1661 0.25 TON 1400.00 350.00 1400.00 350.00  FERT FOR REPAIR SEEDING

0071 6096000000-E 1662  200 LB  2.50 500.00 2.50 500.00  SEED FOR SUPP SEEDING

0072 6108000000-E 1665  6 TON 1200.00 7200.00 700.00 4200.00  FERTILIZER TOPDRESSING

0073 6114500000-N 1667  10 MHR 40.00 400.00 40.00 400.00  SPECIALIZED HAND MOWING

0074 6117000000-N SP   25 EA  300.00 7500.00 100.00 2500.00  RESPONSE FOR EROS CONTROL

0075 6123000000-E 1670 0.15 ACR 6000.00 900.00 6000.00 900.00  REFORESTATION

 

    TOTAL 1718584.90 TOTAL 1736152.75  CONTRACT TOTAL



DEC 09, 2013 10:36 AM

TIP NO W-5325 2:00 PM 6 /  6 008

CASWELL

46148.3.FR1

FED AID NO STP-0062(10)

GRADING, DRAINAGE, AND PAVING.

NC-62 FROM NORTH OF SR-1111 (BYRDS SAWMILL RD) TO SOUTH OF SR-1759 (ROSCOE DAMERON RD).

   

C203132NOV 19 2013

1.178 MI

 

    SUB-TOTAL 1718584.90 SUB-TOTAL 1736152.75  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1539776.85   TRIANGLE GRADING & PAVING INC

     2  1622092.60   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     3  1667985.59   CAROLINA SUNROCK LLC

     4  1718584.90   S. T. WOOTEN CORPORATION

     5  1736152.75   FSC II LLC DBA FRED SMITH COMPANY



DEC 09, 2013 10:36 AM

TIP NO 2:00 PM 1 /  4 009

ALAMANCE

7CR.10011.41,  7CR.20011.41

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND RETROFIT CURB RAMPS.

NC-119 FROM US-70 TO SOUTH OF SR-1996 AND 15 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

S. T. WOOTEN CORPORATION

GREENSBORO,  NC WILSON,  NC

C203450NOV 19 2013

22.965 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 49000.00 20750.00  125000.00MOBILIZATION

0002 1220000000-E 545  1,794 TON 22.00 39468.00 37.00 66378.00 50.00  89700.00INCIDENTAL STONE BASE

0003 1297000000-E 607  3,698 SY  1.40 5177.20 2.12 7839.76 1.92  7100.16MILL ASP PVMT *****" DTH
(1-1/2")

0004 1297000000-E 607  32,549 SY  2.00 65098.00 1.55 50450.95 1.42  46219.58MILL ASP PVMT *****" DTH
(1-1/4")

0005 1308000000-E 607  735 SY  3.50 2572.50 3.31 2432.85 3.02  2219.70MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/4")

0006 1330000000-E 607  7,418 SY  4.00 29672.00 6.19 45917.42 6.50  48217.00INCIDENTAL MILLING

0007 1519000000-E 610  2,175 TON 31.25 67968.75 39.20 85260.00 42.00  91350.00ASP CONC SURF CRS S9.5B

0008 1525000000-E 610  22,305 TON 30.00 669150.00 36.40 811902.00 38.00  847590.00ASP CONC SURF CRS SF9.5A

0009 1575000000-E 620  1,624 TON 518.00 841232.00 560.35 910008.40 450.00  730800.00ASP FOR PLANT MIX

0010 1775000000-E 660  31,445 SY  0.88 27671.60 0.96 30187.20 1.15  36161.75AST, MAT COAT, #78M STONE

0011 1839000000-E 660  94,115 SY  1.00 94115.00 1.12 105408.80 1.35  127055.25GENERIC PAVING ITEM (660)
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE

0012 2600000000-N SP   28 EA  425.00 11900.00 425.00 11900.00 350.00  9800.00RETROFIT EXT CURB RAMP

0013 2815000000-N 858  1 EA  490.00 490.00 490.00 490.00 1000.00  1000.00ADJ DROP INLETS

0014 2830000000-N 858  69 EA  490.00 33810.00 490.00 33810.00 475.00  32775.00ADJ MANHOLES

0015 2845000000-N 858  59 EA  445.00 26255.00 445.00 26255.00 425.00  25075.00ADJ METER OR VALVE BOXES

0016 4413000000-E SP  2,583.17 SF  4.40 11365.95 3.75 9686.89 3.80  9816.05WORK ZONE ADV/GEN WARN SIGN

0017 4457000000-N SP  Lump Sum 5000.00 5000.00  20000.00TEMP TRAFFIC CONTROL

0018 4685000000-E 1205  117,553 LF  0.44 51723.32 0.45 52898.85 0.45  52898.85THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  130,538 LF  0.52 67879.76 0.55 71795.90 0.55  71795.90THERMO PVT MKG LINES 4"120

0020 4690000000-E 1205  1,046 LF  2.00 2092.00 2.00 2092.00 2.00  2092.00THERMO PVT MKG LINES 6"120 MILS

0021 4695000000-E 1205  474 LF  1.50 711.00 2.00 948.00 2.00  948.00THERMO PVT MKG LINES 8"90 MILS

0022 4697000000-E 1205  1,102 LF  2.40 2644.80 2.00 2204.00 2.00  2204.00THERMO PVT MKG LINE 8"120 MILS

0023 4705000000-E 1205  200 LF  5.00 1000.00 7.00 1400.00 7.00  1400.00THERMO LINES 16" 120MILS

0024 4710000000-E 1205  1,176 LF  5.50 6468.00 8.00 9408.00 8.00  9408.0024"WIDE THERMO 120 MILS

0025 4721000000-E 1205  32 EA  100.00 3200.00 100.00 3200.00 100.00  3200.00THERMO PVT MKG CHARACTER 120

0026 4725000000-E 1205  50 EA  100.00 5000.00 125.00 6250.00 125.00  6250.00THERMO PVT SYMBOL 90MILS

0027 4810000000-E 1205  447,962 LF  0.11 49275.82 0.09 40316.58 0.09  40316.58PAINT PVMT MARKINGS 4"

0028 4815000000-E 1205  28 LF  2.00 56.00 0.10 2.80 0.10  2.80PAINT PVMT MARKINGS 6"

0029 4820000000-E 1205  740 LF  1.00 740.00 1.00 740.00 1.00  740.00PAINT PVMT MARKINGS 8"

0030 4830000000-E 1205  200 LF  3.00 600.00 3.00 600.00 3.00  600.00PAINT PVT MKGS LINES 16"

0031 4835000000-E 1205  654 LF  2.50 1635.00 4.00 2616.00 4.00  2616.00PAINT PVT MKG LINES 24"

0032 4840000000-N 1205  8 EA  50.00 400.00 25.00 200.00 25.00  200.00PAINT PVT MKG CHARACTER

0033 4845000000-N 1205  31 EA  50.00 1550.00 25.00 775.00 25.00  775.00PAINT PVT MKG SYMBOL

0034 4900000000-N 1251  1,775 EA  4.00 7100.00 4.00 7100.00 4.00  7100.00PERM RAISED PVMT MARKERS

0035 4905000000-N 1253  50 EA  32.00 1600.00 45.00 2250.00 45.00  2250.00SNOWPLB PVMT MRKER

0036 5255000000-N 1413 Lump Sum 5400.00 1000.00  7364.13PORTABLE LIGHTING

0037 7288000000-E 1715  250 LF  10.00 2500.00 8.00 2000.00 10.00  2500.00PAVED TRENCH (***********)
(1, 2")



DEC 09, 2013 10:36 AM

TIP NO 2:00 PM 2 /  4 009

ALAMANCE

7CR.10011.41,  7CR.20011.41

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND RETROFIT CURB RAMPS.

NC-119 FROM US-70 TO SOUTH OF SR-1996 AND 15 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

S. T. WOOTEN CORPORATION

GREENSBORO,  NC WILSON,  NC

C203450NOV 19 2013

22.965 MI

0038 7300000000-E 1715  1,380 LF  5.00 6900.00 4.00 5520.00 5.00  6900.00UNPAVED TRENCH (***********)
(1, 2")

0039 7324000000-N 1716  36 EA  160.00 5760.00 100.00 3600.00 160.00  5760.00JUNCTION BOX (STANDARD SIZE)

0040 7420000000-E 1722  18 EA  250.00 4500.00 200.00 3600.00 250.00  4500.002" RISER WITH WEATHERHEAD

0041 7444000000-E 1725  4,580 LF  4.05 18549.00 4.05 18549.00 4.05  18549.00INDUCTIVE LOOP SAWCUT

0042 7456000000-E 1726  2,240 LF  0.75 1680.00 0.75 1680.00 0.75  1680.00LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 2228910.70 TOTAL 2464423.40 TOTAL  2501929.75CONTRACT TOTAL

 

    SUB-TOTAL 2228910.70 SUB-TOTAL 2464423.40 SUB-TOTAL  2501929.75ROADWAY ITEMS



DEC 09, 2013 10:36 AM

TIP NO 2:00 PM 3 /  4 009

ALAMANCE

7CR.10011.41,  7CR.20011.41

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND RETROFIT CURB RAMPS.

NC-119 FROM US-70 TO SOUTH OF SR-1996 AND 15 SECTIONS OF SECONDARY ROADS.

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC   

C203450NOV 19 2013

22.965 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 35500.00   MOBILIZATION

0002 1220000000-E 545  1,794 TON 37.00 66378.00   INCIDENTAL STONE BASE

0003 1297000000-E 607  3,698 SY  2.80 10354.40   MILL ASP PVMT *****" DTH
(1-1/2")

0004 1297000000-E 607  32,549 SY  2.50 81372.50   MILL ASP PVMT *****" DTH
(1-1/4")

0005 1308000000-E 607  735 SY  4.70 3454.50   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/4")

0006 1330000000-E 607  7,418 SY  6.50 48217.00   INCIDENTAL MILLING

0007 1519000000-E 610  2,175 TON 41.00 89175.00   ASP CONC SURF CRS S9.5B

0008 1525000000-E 610  22,305 TON 38.00 847590.00   ASP CONC SURF CRS SF9.5A

0009 1575000000-E 620  1,624 TON 700.00 1136800.00   ASP FOR PLANT MIX

0010 1775000000-E 660  31,445 SY  1.80 56601.00   AST, MAT COAT, #78M STONE

0011 1839000000-E 660  94,115 SY  1.90 178818.50   GENERIC PAVING ITEM (660)
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE

0012 2600000000-N SP   28 EA  650.00 18200.00   RETROFIT EXT CURB RAMP

0013 2815000000-N 858  1 EA  1000.00 1000.00   ADJ DROP INLETS

0014 2830000000-N 858  69 EA  700.00 48300.00   ADJ MANHOLES

0015 2845000000-N 858  59 EA  650.00 38350.00   ADJ METER OR VALVE BOXES

0016 4413000000-E SP  2,583.17 SF  4.40 11365.95   WORK ZONE ADV/GEN WARN SIGN

0017 4457000000-N SP  Lump Sum 43500.00   TEMP TRAFFIC CONTROL

0018 4685000000-E 1205  117,553 LF  0.44 51723.32   THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  130,538 LF  0.52 67879.76   THERMO PVT MKG LINES 4"120

0020 4690000000-E 1205  1,046 LF  2.00 2092.00   THERMO PVT MKG LINES 6"120 MILS

0021 4695000000-E 1205  474 LF  1.50 711.00   THERMO PVT MKG LINES 8"90 MILS

0022 4697000000-E 1205  1,102 LF  2.40 2644.80   THERMO PVT MKG LINE 8"120 MILS

0023 4705000000-E 1205  200 LF  5.00 1000.00   THERMO LINES 16" 120MILS

0024 4710000000-E 1205  1,176 LF  5.50 6468.00   24"WIDE THERMO 120 MILS

0025 4721000000-E 1205  32 EA  100.00 3200.00   THERMO PVT MKG CHARACTER 120

0026 4725000000-E 1205  50 EA  100.00 5000.00   THERMO PVT SYMBOL 90MILS

0027 4810000000-E 1205  447,962 LF  0.11 49275.82   PAINT PVMT MARKINGS 4"

0028 4815000000-E 1205  28 LF  2.00 56.00   PAINT PVMT MARKINGS 6"

0029 4820000000-E 1205  740 LF  1.00 740.00   PAINT PVMT MARKINGS 8"

0030 4830000000-E 1205  200 LF  3.00 600.00   PAINT PVT MKGS LINES 16"

0031 4835000000-E 1205  654 LF  2.50 1635.00   PAINT PVT MKG LINES 24"

0032 4840000000-N 1205  8 EA  50.00 400.00   PAINT PVT MKG CHARACTER

0033 4845000000-N 1205  31 EA  50.00 1550.00   PAINT PVT MKG SYMBOL

0034 4900000000-N 1251  1,775 EA  4.00 7100.00   PERM RAISED PVMT MARKERS

0035 4905000000-N 1253  50 EA  32.00 1600.00   SNOWPLB PVMT MRKER

0036 5255000000-N 1413 Lump Sum 4340.31   PORTABLE LIGHTING

0037 7288000000-E 1715  250 LF  10.00 2500.00   PAVED TRENCH (***********)
(1, 2")



DEC 09, 2013 10:36 AM

TIP NO 2:00 PM 4 /  4 009

ALAMANCE

7CR.10011.41,  7CR.20011.41

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND RETROFIT CURB RAMPS.

NC-119 FROM US-70 TO SOUTH OF SR-1996 AND 15 SECTIONS OF SECONDARY ROADS.

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC   

C203450NOV 19 2013

22.965 MI

0038 7300000000-E 1715  1,380 LF  5.50 7590.00   UNPAVED TRENCH (***********)
(1, 2")

0039 7324000000-N 1716  36 EA  150.00 5400.00   JUNCTION BOX (STANDARD SIZE)

0040 7420000000-E 1722  18 EA  325.00 5850.00   2" RISER WITH WEATHERHEAD

0041 7444000000-E 1725  4,580 LF  5.75 26335.00   INDUCTIVE LOOP SAWCUT

0042 7456000000-E 1726  2,240 LF  1.35 3024.00   LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 2973691.86   CONTRACT TOTAL

 

    SUB-TOTAL 2973691.86   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2228910.70   RILEY PAVING INC

     2  2464423.40   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     3  2501929.75   S. T. WOOTEN CORPORATION

     4  2973691.86   TRIANGLE GRADING & PAVING INC



DEC 09, 2013 10:36 AM

TIP NO B-4730 2:00 PM 1 /  9 010

CHATHAM

38503.3.FD1

FED AID NO BRZ-1549(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #108 OVER TERRELL CREEK ON SR-1549.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, LLC R.E. BURNS & SONS CO., INC.

MOUNT AIRY,  NC STATESVILLE,  NC

C203258NOV 19 2013

0.115 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 28500.00 29950.00  30000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 7800.00 5700.00  11000.00BRG APP SUB REG TIER**
(13+82.50)

0003 0043000000-N 226 Lump Sum 34000.00 67100.00  76000.00GRADING

0004 0050000000-E 226  1 ACR 100.00 100.00 100.00 100.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  15.00 3000.00 14.00 2800.00 14.00  2800.00UNDERCUT EXCAVATION

0006 0134000000-E 240  170 CY  10.00 1700.00 5.00 850.00 5.00  850.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  200 CY  30.00 6000.00 11.00 2200.00 11.00  2200.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  600 SY  3.00 1800.00 1.00 600.00 1.00  600.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 40.00 400.00 40.00 400.00 40.00  400.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  20 SY  3.00 60.00 15.00 300.00 15.00  300.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  24 LF  30.00 720.00 39.00 936.00 39.00  936.0015" DRAINAGE PIPE

0012 0335850000-E 305  1 EA  500.00 500.00 100.00 100.00 100.00  100.00**" DRAINAGE PIPE ELBOW
(15")

0013 0448200000-E 310  28 LF  30.00 840.00 35.00 980.00 35.00  980.0015" RCP CULV CLASS IV

0014 1099500000-E 505  100 CY  12.00 1200.00 9.00 900.00 9.00  900.00SHALLOW UNDERCUT

0015 1099700000-E 505  200 TON 30.00 6000.00 21.00 4200.00 21.00  4200.00CLASS IV SUBGRD STABILIZATION

0016 1220000000-E 545  20 TON 30.00 600.00 13.00 260.00 13.00  260.00INCIDENTAL STONE BASE

0017 1330000000-E 607  80 SY  20.00 1600.00 20.00 1600.00 30.00  2400.00INCIDENTAL MILLING

0018 1489000000-E 610  250 TON 58.00 14500.00 58.00 14500.00 58.00  14500.00ASP CONC BASE CRS B25.0B

0019 1525000000-E 610  310 TON 71.00 22010.00 68.00 21080.00 68.00  21080.00ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  35 TON 651.00 22785.00 625.00 21875.00 625.00  21875.00ASP FOR PLANT MIX

0021 2000000000-N 806  8 EA  250.00 2000.00 195.00 1560.00 200.00  1600.00RIGHT OF WAY MARKERS

0022 2286000000-N 840  2 EA  1750.00 3500.00 1300.00 2600.00 1300.00  2600.00MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  2 EA  750.00 1500.00 300.00 600.00 300.00  600.00FRAME W/2GRTS 840.29 STD

0024 2556000000-E 846  40 LF  35.00 1400.00 75.00 3000.00 64.00  2560.00SHOULDER BERM GUTTER

0025 2752000000-E SP   20 LF  50.00 1000.00 70.00 1400.00 66.00  1320.00GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0026 3030000000-E 862  75 LF  15.00 1125.00 15.00 1125.00 15.00  1125.00STL BM GUARDRAIL

0027 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 13.00  65.00ADDIT GUARDRAIL POSTS

0028 3215000000-N 862  4 EA  1375.00 5500.00 1375.00 5500.00 1375.00  5500.00GR ANCHOR TYPE III

0029 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1800.00  7200.00GR ANCHOR TYPE 350

0030 3628000000-E 876  175 TON 36.00 6300.00 26.50 4637.50 26.50  4637.50RIP RAP, CLASS I

0031 3649000000-E 876  19 TON 36.00 684.00 45.00 855.00 45.00  855.00RIP RAP, CLASS B

0032 3656000000-E 876  1,000 SY  3.00 3000.00 1.50 1500.00 1.50  1500.00GEOTEXTILE FOR DRAINGE

0033 4072000000-E 903  61 LF  5.05 308.05 5.00 305.00 4.85  295.85SUPPORT, 3-LB STL U-CHAN

0034 4096000000-N 904  2 EA  125.00 250.00 50.00 100.00 210.00  420.00SIGN ERECTION, TYPE D

0035 4155000000-N 907  4 EA  5.00 20.00 1.00 4.00 5.00  20.00DISPOSE SIGN SYST U-CHAN

0036 4400000000-E 1110  429 SF  4.30 1844.70 4.25 1823.25 3.80  1630.20WORK ZONE SIGNS (STAT)

0037 4410000000-E 1110  131 SF  4.50 589.50 16.00 2096.00 5.10  668.10WORK ZONE SIGNS (BARR)

0038 4445000000-E 1145  80 LF  18.00 1440.00 5.00 400.00 16.00  1280.00BARRICADES (TYPE III)

0039 4810000000-E 1205  4,020 LF  0.30 1206.00 2.30 9246.00 0.30  1206.00PAINT PVMT MARKINGS 4"



DEC 09, 2013 10:36 AM

TIP NO B-4730 2:00 PM 2 /  9 010

CHATHAM

38503.3.FD1

FED AID NO BRZ-1549(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #108 OVER TERRELL CREEK ON SR-1549.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, LLC R.E. BURNS & SONS CO., INC.

MOUNT AIRY,  NC STATESVILLE,  NC

C203258NOV 19 2013

0.115 MI

0040 6000000000-E 1605  1,050 LF  2.50 2625.00 1.80 1890.00 1.80  1890.00TEMPORARY SILT FENCE

0041 6006000000-E 1610  150 TON 32.00 4800.00 15.00 2250.00 15.00  2250.00EROS CONTRL STONE CL A

0042 6009000000-E 1610  170 TON 32.00 5440.00 16.00 2720.00 16.00  2720.00EROS CONTRL STONE CL B

0043 6012000000-E 1610  140 TON 30.00 4200.00 14.00 1960.00 14.00  1960.00SEDIMENT CONTROL STONE

0044 6015000000-E 1615 0.5 ACR 1900.00 950.00 900.00 450.00 900.00  450.00TEMPORARY MULCHING

0045 6018000000-E 1620  50 LB  4.00 200.00 3.50 175.00 3.50  175.00SEED FOR TEMP SEEDING

0046 6021000000-E 1620 1.25 TON 980.00 1225.00 2000.00 2500.00 1300.00  1625.00FERT FOR TEMP SEEDING

0047 6024000000-E 1622  200 LF  10.00 2000.00 4.00 800.00 4.00  800.00TEMPORARY SLOPE DRAINS

0048 6029000000-E SP   300 LF  2.00 600.00 3.00 900.00 3.00  900.00SAFETY FENCE

0049 6030000000-E 1630  300 CY  8.00 2400.00 4.00 1200.00 4.00  1200.00SILT EXCAVATION

0050 6036000000-E 1631  1,200 SY  1.65 1980.00 1.00 1200.00 1.00  1200.00MATTING FOR EROS CONTROL

0051 6037000000-E SP   200 SY  7.00 1400.00 2.00 400.00 2.00  400.00COIR FIBER MAT

0052 6038000000-E SP   120 SY  7.80 936.00 6.00 720.00 6.00  720.00PERM SOIL REINF MAT

0053 6042000000-E 1632  300 LF  3.50 1050.00 6.00 1800.00 6.00  1800.001/4" HARDWARE CLOTH

0054 6070000000-N 1639  2 EA  475.00 950.00 50.00 100.00 100.00  200.00SPECIAL STILLING BASINS

0055 6071010000-E SP   150 LF  15.00 2250.00 15.00 2250.00 5.00  750.00WATTLE

0056 6071020000-E SP   65 LB  15.00 975.00 1.00 65.00 7.70  500.50POLYACRYLAMIDE (PAM)

0057 6071030000-E 1640  200 LF  7.00 1400.00 4.20 840.00 4.20  840.00COIR FIBER BAFFLE

0058 6071050000-E SP   4 EA  900.00 3600.00 800.00 3200.00 800.00  3200.00**" SKIMMER
(1-1/2")

0059 6084000000-E 1660 0.5 ACR 4500.00 2250.00 2000.00 1000.00 2000.00  1000.00SEEDING AND MULCHING

0060 6087000000-E 1660 0.25 ACR 95.00 23.75 75.00 18.75 10.00  2.50MOWING

0061 6090000000-E 1661  50 LB  8.50 425.00 3.00 150.00 3.00  150.00SEED FOR REPAIR SEEDING

0062 6093000000-E 1661 0.25 TON 990.00 247.50 2000.00 500.00 1200.00  300.00FERT FOR REPAIR SEEDING

0063 6096000000-E 1662  50 LB  2.75 137.50 3.00 150.00 3.00  150.00SEED FOR SUPP SEEDING

0064 6108000000-E 1665 0.5 TON 895.00 447.50 2000.00 1000.00 1200.00  600.00FERTILIZER TOPDRESSING

0065 6114500000-N 1667  10 MHR 18.00 180.00 18.00 180.00 10.00  100.00SPECIALIZED HAND MOWING

0066 6117000000-N SP   18 EA  100.00 1800.00 1.00 18.00 1.00  18.00RESPONSE FOR EROS CONTROL

0067 6123000000-E 1670 0.1 ACR 3800.00 380.00 15000.00 1500.00 3800.00  380.00REFORESTATION

STRUCTURE ITEMS

0068 8035000000-N 402 Lump Sum 35000.00 34600.00  16000.00REMV EXIST STR **********
(13+82.50-L-)

0069 8121000000-N 412 Lump Sum 5000.00 2500.00  10000.00UNCL STR EXCAV STA *****
(13+82.50-L-)

0070 8182000000-E 420  56 CY  750.00 42000.00 717.59 40185.04 862.00  48272.00CLASS A CONCRETE (BRIDGE)

0071 8210000000-N 422 Lump Sum 11000.00 17250.00  17000.00BRG APPR SLAB ***********
(13+82.50-L-)

0072 8217000000-E 425  8,922 LB  0.90 8029.80 1.03 9189.66 1.50  13383.00REINF STEEL (BRIDGE)

0073 8384000000-E 450  150 LF  73.55 11032.50 75.86 11379.00 69.00  10350.00HP14X73 PILES

0074 8391000000-N 450  10 EA  241.00 2410.00 210.00 2100.00 200.00  2000.00STEEL PILE POINTS

0075 8505000000-E 460  190 LF  85.50 16245.00 75.87 14415.30 85.00  16150.00VERT CONC BARRIER RAIL



DEC 09, 2013 10:36 AM

TIP NO B-4730 2:00 PM 3 /  9 010

CHATHAM

38503.3.FD1

FED AID NO BRZ-1549(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #108 OVER TERRELL CREEK ON SR-1549.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, LLC R.E. BURNS & SONS CO., INC.

MOUNT AIRY,  NC STATESVILLE,  NC

C203258NOV 19 2013

0.115 MI

0076 8608000000-E 876  85 TON 42.00 3570.00 33.00 2805.00 33.00  2805.00RIP RAP II (2'-0")

0077 8622000000-E 876  85 SY  2.95 250.75 2.00 170.00 2.00  170.00GEOTEXTILE FOR DRAINAGE

0078 8657000000-N 430 Lump Sum 3143.00 2600.00  4770.00ELASTOMERIC BEARINGS

0079 8753200000-E 430  950 LF  205.00 194750.00 223.58 212401.00 223.00  211850.003'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 570350.55 TOTAL 599979.50 TOTAL  605495.65CONTRACT TOTAL

 

    SUB-TOTAL 237919.50 SUB-TOTAL 250384.50 SUB-TOTAL  252745.65ROADWAY ITEMS

    SUB-TOTAL 332431.05 SUB-TOTAL 349595.00 SUB-TOTAL  352750.00STRUCTURE ITEMS



DEC 09, 2013 10:36 AM

TIP NO B-4730 2:00 PM 4 /  9 010

CHATHAM

38503.3.FD1

FED AID NO BRZ-1549(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #108 OVER TERRELL CREEK ON SR-1549.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

DELLINGER, INC.

GREENSBORO,  NC MONROE,  NC

C203258NOV 19 2013

0.115 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30000.00 30000.00  30000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 10000.00 8000.00  15000.00BRG APP SUB REG TIER**
(13+82.50)

0003 0043000000-N 226 Lump Sum 38500.00 50000.00  76000.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 100.00  100.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  15.00 3000.00 5.00 1000.00 14.00  2800.00UNDERCUT EXCAVATION

0006 0134000000-E 240  170 CY  10.00 1700.00 5.00 850.00 5.00  850.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  200 CY  1.00 200.00 25.00 5000.00 11.00  2200.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  600 SY  3.00 1800.00 2.00 1200.00 1.00  600.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 40.00 400.00 25.00 250.00 40.00  400.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  20 SY  3.00 60.00 2.00 40.00 15.00  300.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  24 LF  30.00 720.00 35.00 840.00 39.00  936.0015" DRAINAGE PIPE

0012 0335850000-E 305  1 EA  500.00 500.00 50.00 50.00 100.00  100.00**" DRAINAGE PIPE ELBOW
(15")

0013 0448200000-E 310  28 LF  30.00 840.00 50.00 1400.00 35.00  980.0015" RCP CULV CLASS IV

0014 1099500000-E 505  100 CY  15.00 1500.00 5.00 500.00 9.00  900.00SHALLOW UNDERCUT

0015 1099700000-E 505  200 TON 30.00 6000.00 25.00 5000.00 21.00  4200.00CLASS IV SUBGRD STABILIZATION

0016 1220000000-E 545  20 TON 30.00 600.00 35.00 700.00 13.00  260.00INCIDENTAL STONE BASE

0017 1330000000-E 607  80 SY  60.00 4800.00 10.00 800.00 15.00  1200.00INCIDENTAL MILLING

0018 1489000000-E 610  250 TON 48.00 12000.00 58.00 14500.00 58.00  14500.00ASP CONC BASE CRS B25.0B

0019 1525000000-E 610  310 TON 62.00 19220.00 71.00 22010.00 68.00  21080.00ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  35 TON 620.00 21700.00 651.00 22785.00 625.00  21875.00ASP FOR PLANT MIX

0021 2000000000-N 806  8 EA  150.00 1200.00 250.00 2000.00 165.00  1320.00RIGHT OF WAY MARKERS

0022 2286000000-N 840  2 EA  1750.00 3500.00 1000.00 2000.00 1300.00  2600.00MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  2 EA  750.00 1500.00 1000.00 2000.00 300.00  600.00FRAME W/2GRTS 840.29 STD

0024 2556000000-E 846  40 LF  30.00 1200.00 50.00 2000.00 80.00  3200.00SHOULDER BERM GUTTER

0025 2752000000-E SP   20 LF  35.00 700.00 50.00 1000.00 100.00  2000.00GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0026 3030000000-E 862  75 LF  15.00 1125.00 15.00 1125.00 15.00  1125.00STL BM GUARDRAIL

0027 3150000000-N 862  5 EA  13.00 65.00 1.00 5.00 13.00  65.00ADDIT GUARDRAIL POSTS

0028 3215000000-N 862  4 EA  1375.00 5500.00 1500.00 6000.00 1375.00  5500.00GR ANCHOR TYPE III

0029 3270000000-N SP   4 EA  1800.00 7200.00 1650.00 6600.00 1800.00  7200.00GR ANCHOR TYPE 350

0030 3628000000-E 876  175 TON 36.00 6300.00 40.00 7000.00 26.50  4637.50RIP RAP, CLASS I

0031 3649000000-E 876  19 TON 36.00 684.00 40.00 760.00 45.00  855.00RIP RAP, CLASS B

0032 3656000000-E 876  1,000 SY  1.00 1000.00 2.00 2000.00 1.50  1500.00GEOTEXTILE FOR DRAINGE

0033 4072000000-E 903  61 LF  5.00 305.00 5.00 305.00 5.05  308.05SUPPORT, 3-LB STL U-CHAN

0034 4096000000-N 904  2 EA  50.00 100.00 50.00 100.00 125.00  250.00SIGN ERECTION, TYPE D

0035 4155000000-N 907  4 EA  1.00 4.00 1.00 4.00 5.00  20.00DISPOSE SIGN SYST U-CHAN

0036 4400000000-E 1110  429 SF  4.50 1930.50 4.25 1823.25 4.30  1844.70WORK ZONE SIGNS (STAT)

0037 4410000000-E 1110  131 SF  5.00 655.00 16.00 2096.00 4.50  589.50WORK ZONE SIGNS (BARR)

0038 4445000000-E 1145  80 LF  16.00 1280.00 5.00 400.00 18.00  1440.00BARRICADES (TYPE III)

0039 4810000000-E 1205  4,020 LF  0.30 1206.00 0.30 1206.00 0.30  1206.00PAINT PVMT MARKINGS 4"



DEC 09, 2013 10:36 AM

TIP NO B-4730 2:00 PM 5 /  9 010

CHATHAM

38503.3.FD1

FED AID NO BRZ-1549(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #108 OVER TERRELL CREEK ON SR-1549.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

DELLINGER, INC.

GREENSBORO,  NC MONROE,  NC

C203258NOV 19 2013

0.115 MI

0040 6000000000-E 1605  1,050 LF  2.50 2625.00 3.00 3150.00 1.80  1890.00TEMPORARY SILT FENCE

0041 6006000000-E 1610  150 TON 1.00 150.00 1.00 150.00 15.00  2250.00EROS CONTRL STONE CL A

0042 6009000000-E 1610  170 TON 25.00 4250.00 30.00 5100.00 16.00  2720.00EROS CONTRL STONE CL B

0043 6012000000-E 1610  140 TON 20.00 2800.00 30.00 4200.00 14.00  1960.00SEDIMENT CONTROL STONE

0044 6015000000-E 1615 0.5 ACR 1900.00 950.00 1000.00 500.00 900.00  450.00TEMPORARY MULCHING

0045 6018000000-E 1620  50 LB  4.00 200.00 2.00 100.00 3.50  175.00SEED FOR TEMP SEEDING

0046 6021000000-E 1620 1.25 TON 500.00 625.00 500.00 625.00 2000.00  2500.00FERT FOR TEMP SEEDING

0047 6024000000-E 1622  200 LF  1.00 200.00 5.00 1000.00 4.00  800.00TEMPORARY SLOPE DRAINS

0048 6029000000-E SP   300 LF  2.00 600.00 2.00 600.00 3.00  900.00SAFETY FENCE

0049 6030000000-E 1630  300 CY  6.00 1800.00 5.00 1500.00 4.00  1200.00SILT EXCAVATION

0050 6036000000-E 1631  1,200 SY  2.00 2400.00 1.00 1200.00 1.00  1200.00MATTING FOR EROS CONTROL

0051 6037000000-E SP   200 SY  6.00 1200.00 5.00 1000.00 2.00  400.00COIR FIBER MAT

0052 6038000000-E SP   120 SY  6.00 720.00 8.00 960.00 6.00  720.00PERM SOIL REINF MAT

0053 6042000000-E 1632  300 LF  3.00 900.00 4.00 1200.00 6.00  1800.001/4" HARDWARE CLOTH

0054 6070000000-N 1639  2 EA  50.00 100.00 150.00 300.00 250.00  500.00SPECIAL STILLING BASINS

0055 6071010000-E SP   150 LF  15.00 2250.00 10.00 1500.00 5.00  750.00WATTLE

0056 6071020000-E SP   65 LB  10.00 650.00 10.00 650.00 7.70  500.50POLYACRYLAMIDE (PAM)

0057 6071030000-E 1640  200 LF  5.00 1000.00 10.00 2000.00 4.20  840.00COIR FIBER BAFFLE

0058 6071050000-E SP   4 EA  900.00 3600.00 500.00 2000.00 800.00  3200.00**" SKIMMER
(1-1/2")

0059 6084000000-E 1660 0.5 ACR 2690.00 1345.00 4000.00 2000.00 2000.00  1000.00SEEDING AND MULCHING

0060 6087000000-E 1660 0.25 ACR 125.00 31.25 2.00 0.50 75.00  18.75MOWING

0061 6090000000-E 1661  50 LB  4.00 200.00 1.00 50.00 3.00  150.00SEED FOR REPAIR SEEDING

0062 6093000000-E 1661 0.25 TON 1200.00 300.00 100.00 25.00 2000.00  500.00FERT FOR REPAIR SEEDING

0063 6096000000-E 1662  50 LB  4.00 200.00 1.00 50.00 3.00  150.00SEED FOR SUPP SEEDING

0064 6108000000-E 1665 0.5 TON 1000.00 500.00 400.00 200.00 2000.00  1000.00FERTILIZER TOPDRESSING

0065 6114500000-N 1667  10 MHR 30.00 300.00 1.00 10.00 18.00  180.00SPECIALIZED HAND MOWING

0066 6117000000-N SP   18 EA  50.00 900.00 100.00 1800.00 1.00  18.00RESPONSE FOR EROS CONTROL

0067 6123000000-E 1670 0.1 ACR 1900.00 190.00 5000.00 500.00 10000.00  1000.00REFORESTATION

STRUCTURE ITEMS

0068 8035000000-N 402 Lump Sum 46000.00 23430.00  5600.00REMV EXIST STR **********
(13+82.50-L-)

0069 8121000000-N 412 Lump Sum 12000.00 4175.00  2500.00UNCL STR EXCAV STA *****
(13+82.50-L-)

0070 8182000000-E 420  56 CY  1200.00 67200.00 907.75 50834.00 1100.00  61600.00CLASS A CONCRETE (BRIDGE)

0071 8210000000-N 422 Lump Sum 19000.00 21160.00  21500.00BRG APPR SLAB ***********
(13+82.50-L-)

0072 8217000000-E 425  8,922 LB  2.00 17844.00 1.14 10171.08 1.00  8922.00REINF STEEL (BRIDGE)

0073 8384000000-E 450  150 LF  70.00 10500.00 73.80 11070.00 77.00  11550.00HP14X73 PILES

0074 8391000000-N 450  10 EA  140.00 1400.00 120.00 1200.00 210.00  2100.00STEEL PILE POINTS

0075 8505000000-E 460  190 LF  90.00 17100.00 71.00 13490.00 85.00  16150.00VERT CONC BARRIER RAIL



DEC 09, 2013 10:36 AM

TIP NO B-4730 2:00 PM 6 /  9 010

CHATHAM

38503.3.FD1

FED AID NO BRZ-1549(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #108 OVER TERRELL CREEK ON SR-1549.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

DELLINGER, INC.

GREENSBORO,  NC MONROE,  NC

C203258NOV 19 2013

0.115 MI

0076 8608000000-E 876  85 TON 100.00 8500.00 50.00 4250.00 33.00  2805.00RIP RAP II (2'-0")

0077 8622000000-E 876  85 SY  3.00 255.00 2.00 170.00 2.00  170.00GEOTEXTILE FOR DRAINAGE

0078 8657000000-N 430 Lump Sum 2500.00 4400.00  6000.00ELASTOMERIC BEARINGS

0079 8753200000-E 430  950 LF  195.00 185250.00 247.70 235315.00 245.00  232750.003'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 607530.75 TOTAL 615385.83 TOTAL  630961.00CONTRACT TOTAL

 

    SUB-TOTAL 219981.75 SUB-TOTAL 235720.75 SUB-TOTAL  259314.00ROADWAY ITEMS

    SUB-TOTAL 387549.00 SUB-TOTAL 379665.08 SUB-TOTAL  371647.00STRUCTURE ITEMS



DEC 09, 2013 10:36 AM

TIP NO B-4730 2:00 PM 7 /  9 010

CHATHAM

38503.3.FD1

FED AID NO BRZ-1549(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #108 OVER TERRELL CREEK ON SR-1549.

S. T. WOOTEN CORPORATION

WILSON,  NC   

C203258NOV 19 2013

0.115 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 34000.00   MOBILIZATION

0002 0030000000-N SP  Lump Sum 12000.00   BRG APP SUB REG TIER**
(13+82.50)

0003 0043000000-N 226 Lump Sum 42000.00   GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00   SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  10.00 2000.00   UNDERCUT EXCAVATION

0006 0134000000-E 240  170 CY  26.00 4420.00   DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  200 CY  35.00 7000.00   SELECT GRANULAR MATERIAL

0008 0196000000-E 270  600 SY  3.00 1800.00   GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 65.00 650.00   FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  20 SY  3.00 60.00   FND CONDIT GEOTEXTILE

0011 0335200000-E 305  24 LF  69.00 1656.00   15" DRAINAGE PIPE

0012 0335850000-E 305  1 EA  100.00 100.00   **" DRAINAGE PIPE ELBOW
(15")

0013 0448200000-E 310  28 LF  73.00 2044.00   15" RCP CULV CLASS IV

0014 1099500000-E 505  100 CY  10.00 1000.00   SHALLOW UNDERCUT

0015 1099700000-E 505  200 TON 30.00 6000.00   CLASS IV SUBGRD STABILIZATION

0016 1220000000-E 545  20 TON 30.00 600.00   INCIDENTAL STONE BASE

0017 1330000000-E 607  80 SY  40.00 3200.00   INCIDENTAL MILLING

0018 1489000000-E 610  250 TON 78.34 19585.00   ASP CONC BASE CRS B25.0B

0019 1525000000-E 610  310 TON 78.54 24347.40   ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  35 TON 701.19 24541.65   ASP FOR PLANT MIX

0021 2000000000-N 806  8 EA  200.00 1600.00   RIGHT OF WAY MARKERS

0022 2286000000-N 840  2 EA  2400.00 4800.00   MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  2 EA  560.00 1120.00   FRAME W/2GRTS 840.29 STD

0024 2556000000-E 846  40 LF  54.00 2160.00   SHOULDER BERM GUTTER

0025 2752000000-E SP   20 LF  58.05 1161.00   GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0026 3030000000-E 862  75 LF  15.00 1125.00   STL BM GUARDRAIL

0027 3150000000-N 862  5 EA  13.00 65.00   ADDIT GUARDRAIL POSTS

0028 3215000000-N 862  4 EA  1375.00 5500.00   GR ANCHOR TYPE III

0029 3270000000-N SP   4 EA  1800.00 7200.00   GR ANCHOR TYPE 350

0030 3628000000-E 876  175 TON 70.00 12250.00   RIP RAP, CLASS I

0031 3649000000-E 876  19 TON 70.00 1330.00   RIP RAP, CLASS B

0032 3656000000-E 876  1,000 SY  3.00 3000.00   GEOTEXTILE FOR DRAINGE

0033 4072000000-E 903  61 LF  5.05 308.05   SUPPORT, 3-LB STL U-CHAN

0034 4096000000-N 904  2 EA  125.00 250.00   SIGN ERECTION, TYPE D

0035 4155000000-N 907  4 EA  5.00 20.00   DISPOSE SIGN SYST U-CHAN

0036 4400000000-E 1110  429 SF  4.30 1844.70   WORK ZONE SIGNS (STAT)

0037 4410000000-E 1110  131 SF  4.50 589.50   WORK ZONE SIGNS (BARR)

0038 4445000000-E 1145  80 LF  18.00 1440.00   BARRICADES (TYPE III)

0039 4810000000-E 1205  4,020 LF  0.30 1206.00   PAINT PVMT MARKINGS 4"



DEC 09, 2013 10:36 AM

TIP NO B-4730 2:00 PM 8 /  9 010

CHATHAM

38503.3.FD1

FED AID NO BRZ-1549(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #108 OVER TERRELL CREEK ON SR-1549.

S. T. WOOTEN CORPORATION

WILSON,  NC   

C203258NOV 19 2013

0.115 MI

0040 6000000000-E 1605  1,050 LF  2.20 2310.00   TEMPORARY SILT FENCE

0041 6006000000-E 1610  150 TON 35.00 5250.00   EROS CONTRL STONE CL A

0042 6009000000-E 1610  170 TON 70.00 11900.00   EROS CONTRL STONE CL B

0043 6012000000-E 1610  140 TON 55.00 7700.00   SEDIMENT CONTROL STONE

0044 6015000000-E 1615 0.5 ACR 1000.00 500.00   TEMPORARY MULCHING

0045 6018000000-E 1620  50 LB  5.00 250.00   SEED FOR TEMP SEEDING

0046 6021000000-E 1620 1.25 TON 1800.00 2250.00   FERT FOR TEMP SEEDING

0047 6024000000-E 1622  200 LF  5.00 1000.00   TEMPORARY SLOPE DRAINS

0048 6029000000-E SP   300 LF  2.10 630.00   SAFETY FENCE

0049 6030000000-E 1630  300 CY  15.00 4500.00   SILT EXCAVATION

0050 6036000000-E 1631  1,200 SY  2.25 2700.00   MATTING FOR EROS CONTROL

0051 6037000000-E SP   200 SY  5.25 1050.00   COIR FIBER MAT

0052 6038000000-E SP   120 SY  8.00 960.00   PERM SOIL REINF MAT

0053 6042000000-E 1632  300 LF  4.10 1230.00   1/4" HARDWARE CLOTH

0054 6070000000-N 1639  2 EA  350.00 700.00   SPECIAL STILLING BASINS

0055 6071010000-E SP   150 LF  9.90 1485.00   WATTLE

0056 6071020000-E SP   65 LB  16.00 1040.00   POLYACRYLAMIDE (PAM)

0057 6071030000-E 1640  200 LF  4.10 820.00   COIR FIBER BAFFLE

0058 6071050000-E SP   4 EA  2600.00 10400.00   **" SKIMMER
(1-1/2")

0059 6084000000-E 1660 0.5 ACR 4500.00 2250.00   SEEDING AND MULCHING

0060 6087000000-E 1660 0.25 ACR 800.00 200.00   MOWING

0061 6090000000-E 1661  50 LB  11.00 550.00   SEED FOR REPAIR SEEDING

0062 6093000000-E 1661 0.25 TON 1400.00 350.00   FERT FOR REPAIR SEEDING

0063 6096000000-E 1662  50 LB  2.50 125.00   SEED FOR SUPP SEEDING

0064 6108000000-E 1665 0.5 TON 1200.00 600.00   FERTILIZER TOPDRESSING

0065 6114500000-N 1667  10 MHR 50.00 500.00   SPECIALIZED HAND MOWING

0066 6117000000-N SP   18 EA  100.00 1800.00   RESPONSE FOR EROS CONTROL

0067 6123000000-E 1670 0.1 ACR 8000.00 800.00   REFORESTATION

STRUCTURE ITEMS

0068 8035000000-N 402 Lump Sum 38700.00   REMV EXIST STR **********
(13+82.50-L-)

0069 8121000000-N 412 Lump Sum 5000.00   UNCL STR EXCAV STA *****
(13+82.50-L-)

0070 8182000000-E 420  56 CY  700.00 39200.00   CLASS A CONCRETE (BRIDGE)

0071 8210000000-N 422 Lump Sum 24000.00   BRG APPR SLAB ***********
(13+82.50-L-)

0072 8217000000-E 425  8,922 LB  1.00 8922.00   REINF STEEL (BRIDGE)

0073 8384000000-E 450  150 LF  90.00 13500.00   HP14X73 PILES

0074 8391000000-N 450  10 EA  150.00 1500.00   STEEL PILE POINTS

0075 8505000000-E 460  190 LF  112.00 21280.00   VERT CONC BARRIER RAIL



DEC 09, 2013 10:36 AM

TIP NO B-4730 2:00 PM 9 /  9 010

CHATHAM

38503.3.FD1

FED AID NO BRZ-1549(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #108 OVER TERRELL CREEK ON SR-1549.

S. T. WOOTEN CORPORATION

WILSON,  NC   

C203258NOV 19 2013

0.115 MI

0076 8608000000-E 876  85 TON 100.00 8500.00   RIP RAP II (2'-0")

0077 8622000000-E 876  85 SY  3.00 255.00   GEOTEXTILE FOR DRAINAGE

0078 8657000000-N 430 Lump Sum 3000.00   ELASTOMERIC BEARINGS

0079 8753200000-E 430  950 LF  242.00 229900.00   3'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 691581.30   CONTRACT TOTAL

 

    SUB-TOTAL 297824.30   ROADWAY ITEMS

    SUB-TOTAL 393757.00   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  570350.55   DANE CONSTRUCTION, INC.

     2  599979.50   SMITH-ROWE, LLC

     3  605495.65   R.E. BURNS & SONS CO., INC.

     4  607530.75   FSC II LLC DBA FRED SMITH COMPANY

     5  615385.83   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     6  630961.00   DELLINGER, INC.

     7  691581.30   S. T. WOOTEN CORPORATION



DEC 09, 2013 10:36 AM

TIP NO B-5107 2:00 PM 1 /  6 011

FORSYTH

42244.3.FD1

FED AID NO BRSTP-1003(71)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #34 OVER ABBOTT'S CREEK ON SR-1003.

EASTERN STRUCTURES LLC

MOCKSVILLE,  NC

SMITH-ROWE, LLC DANE CONSTRUCTION, INC.

MOUNT AIRY,  NC MOORESVILLE,  NC

C203262NOV 19 2013

0.237 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 70000.00 74900.00  77990.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 7500.00 7500.00  7218.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 6000.00 7100.00  6795.00BRG APP SUB REG TIER**
(16+63.47 -L-)

0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 100.00  100.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  250 CY  10.00 2500.00 10.00 2500.00 15.00  3750.00UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 64500.00 158189.52  92163.96GRADING

0007 0106000000-E 230  12,400 CY  8.00 99200.00 5.69 70556.00 7.50  93000.00BORROW EXCAVATION

0008 0195000000-E 265  450 CY  8.00 3600.00 11.00 4950.00 35.00  15750.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  550 SY  2.00 1100.00 1.80 990.00 2.15  1182.50GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  60 TON 40.00 2400.00 25.00 1500.00 30.00  1800.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  40 SY  2.00 80.00 3.50 140.00 2.15  86.00FND CONDIT GEOTEXTILE

0012 0343000000-E 310  48 LF  50.00 2400.00 39.50 1896.00 25.00  1200.0015" SIDE DRAIN PIPE

0013 0448200000-E 310  60 LF  50.00 3000.00 40.15 2409.00 35.00  2100.0015" RCP CULV CLASS IV

0014 0995000000-E 340  44 LF  10.00 440.00 15.00 660.00 15.00  660.00PIPE REMOVAL

0015 1099500000-E 505  50 CY  10.00 500.00 14.00 700.00 15.00  750.00SHALLOW UNDERCUT

0016 1099700000-E 505  100 TON 35.00 3500.00 26.80 2680.00 25.00  2500.00CLASS IV SUBGRD STABILIZATION

0017 1220000000-E 545  200 TON 30.00 6000.00 28.25 5650.00 25.00  5000.00INCIDENTAL STONE BASE

0018 1330000000-E 607  250 SY  20.00 5000.00 11.50 2875.00 20.00  5000.00INCIDENTAL MILLING

0019 1489000000-E 610  1,060 TON 46.22 48993.20 46.22 48993.20 46.22  48993.20ASP CONC BASE CRS B25.0B

0020 1498000000-E 610  460 TON 49.28 22668.80 49.28 22668.80 49.28  22668.80ASP CONC INTR CRS I19.0B

0021 1525000000-E 610  730 TON 52.26 38149.80 52.26 38149.80 52.26  38149.80ASP CONC SURF CRS SF9.5A

0022 1575000000-E 620  120 TON 572.45 68694.00 572.45 68694.00 572.45  68694.00ASP FOR PLANT MIX

0023 1693000000-E 654  20 TON 60.00 1200.00 50.00 1000.00 125.00  2500.00ASPH PLT MIX PVMT REPAIR

0024 2000000000-N 806  8 EA  200.00 1600.00 175.00 1400.00 200.00  1600.00RIGHT OF WAY MARKERS

0025 2286000000-N 840  2 EA  1200.00 2400.00 1245.00 2490.00 1375.00  2750.00MASNRY DRAINAGE STRUCT

0026 2308000000-E 840 14.68 LF  100.00 1468.00 100.00 1468.00 250.00  3670.00MASNRY DRAINAGE STRUCT

0027 2366000000-N 840  2 EA  500.00 1000.00 545.00 1090.00 575.00  1150.00FRAME W/2GRTS 840.24 STD

0028 2556000000-E 846  113 LF  45.00 5085.00 38.00 4294.00 25.00  2825.00SHOULDER BERM GUTTER

0029 2752000000-E SP   3 LF  300.00 900.00 100.00 300.00 125.00  375.00GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0030 3030000000-E 862  575 LF  13.80 7935.00 13.80 7935.00 14.75  8481.25STL BM GUARDRAIL

0031 3150000000-N 862  5 EA  1.00 5.00 1.00 5.00 13.00  65.00ADDIT GUARDRAIL POSTS

0032 3215000000-N 862  4 EA  1475.00 5900.00 1475.00 5900.00 1375.00  5500.00GR ANCHOR TYPE III

0033 3270000000-N SP   4 EA  1650.00 6600.00 1650.00 6600.00 1850.00  7400.00GR ANCHOR TYPE 350

0034 3656000000-E 876  1,405 SY  2.00 2810.00 1.00 1405.00 2.15  3020.75GEOTEXTILE FOR DRAINGE

0035 3659000000-N SP   1 EA  800.00 800.00 1200.00 1200.00 1150.00  1150.00PREFORMED SCOUR HOLES

0036 4072000000-E 903  61 LF  5.00 305.00 4.25 259.25 5.05  308.05SUPPORT, 3-LB STL U-CHAN

0037 4096000000-N 904  2 EA  100.00 200.00 50.00 100.00 125.00  250.00SIGN ERECTION, TYPE D

0038 4155000000-N 907  6 EA  7.00 42.00 1.00 6.00 5.00  30.00DISPOSE SIGN SYST U-CHAN

0039 4400000000-E 1110  417 SF  4.00 1668.00 4.25 1772.25 10.00  4170.00WORK ZONE SIGNS (STAT)



DEC 09, 2013 10:36 AM

TIP NO B-5107 2:00 PM 2 /  6 011

FORSYTH

42244.3.FD1

FED AID NO BRSTP-1003(71)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #34 OVER ABBOTT'S CREEK ON SR-1003.

EASTERN STRUCTURES LLC

MOCKSVILLE,  NC

SMITH-ROWE, LLC DANE CONSTRUCTION, INC.

MOUNT AIRY,  NC MOORESVILLE,  NC

C203262NOV 19 2013

0.237 MI

0040 4410000000-E 1110  194 SF  7.00 1358.00 5.00 970.00 10.00  1940.00WORK ZONE SIGNS (BARR)

0041 4445000000-E 1145  128 LF  17.00 2176.00 16.50 2112.00 16.00  2048.00BARRICADES (TYPE III)

0042 4685000000-E 1205  3,300 LF  1.00 3300.00 0.69 2277.00 0.69  2277.00THERMO PVT MKG LINES 4"90

0043 4686000000-E 1205  3,300 LF  1.10 3630.00 0.79 2607.00 0.79  2607.00THERMO PVT MKG LINES 4"120

0044 4850000000-E 1205  400 LF  2.00 800.00 1.00 400.00 1.00  400.00LINE REMOVAL 4" WIDE

0045 5325600000-E 1510  819 LF  50.00 40950.00 55.00 45045.00 45.00  36855.006" WATER LINE

0046 5540000000-E 1515  2 EA  2000.00 4000.00 1300.00 2600.00 2750.00  5500.006" VALVE

0047 5648000000-N 1515  3 EA  2000.00 6000.00 1500.00 4500.00 350.00  1050.00RELOCATE WATER METER

0048 5871400000-E 1550  25 LF  300.00 7500.00 200.00 5000.00 145.00  3625.006" TRENCHLESS INSTALL (IN SOIL)

0049 5871410000-E 1550  25 LF  275.00 6875.00 575.00 14375.00 1200.00  30000.006" TRENCHLESS INSTALL (NOT IN SOIL)

0050 6000000000-E 1605  2,310 LF  2.00 4620.00 1.65 3811.50 1.84  4250.40TEMPORARY SILT FENCE

0051 6006000000-E 1610  205 TON 35.00 7175.00 20.00 4100.00 35.00  7175.00EROS CONTRL STONE CL A

0052 6009000000-E 1610  330 TON 35.00 11550.00 20.00 6600.00 35.00  11550.00EROS CONTRL STONE CL B

0053 6012000000-E 1610  455 TON 20.00 9100.00 18.00 8190.00 28.00  12740.00SEDIMENT CONTROL STONE

0054 6015000000-E 1615 4.5 ACR 1000.00 4500.00 800.00 3600.00 1100.00  4950.00TEMPORARY MULCHING

0055 6018000000-E 1620  150 LB  5.00 750.00 3.00 450.00 7.00  1050.00SEED FOR TEMP SEEDING

0056 6021000000-E 1620 1.75 TON 1000.00 1750.00 900.00 1575.00 2000.00  3500.00FERT FOR TEMP SEEDING

0057 6024000000-E 1622  470 LF  10.00 4700.00 5.00 2350.00 10.00  4700.00TEMPORARY SLOPE DRAINS

0058 6029000000-E SP   100 LF  2.00 200.00 2.00 200.00 1.84  184.00SAFETY FENCE

0059 6030000000-E 1630  870 CY  5.00 4350.00 3.00 2610.00 9.00  7830.00SILT EXCAVATION

0060 6036000000-E 1631  5,600 SY  0.10 560.00 1.25 7000.00 1.75  9800.00MATTING FOR EROS CONTROL

0061 6037000000-E SP   525 SY  6.00 3150.00 4.00 2100.00 5.00  2625.00COIR FIBER MAT

0062 6038000000-E SP   120 SY  4.00 480.00 7.00 840.00 6.00  720.00PERM SOIL REINF MAT

0063 6042000000-E 1632  355 LF  3.50 1242.50 3.00 1065.00 3.50  1242.501/4" HARDWARE CLOTH

0064 6070000000-N 1639  12 EA  200.00 2400.00 50.00 600.00 125.00  1500.00SPECIAL STILLING BASINS

0065 6071010000-E SP   555 LF  8.00 4440.00 7.00 3885.00 6.25  3468.75WATTLE

0066 6071020000-E SP   185 LB  11.00 2035.00 2.00 370.00 7.50  1387.50POLYACRYLAMIDE (PAM)

0067 6071030000-E 1640  355 LF  5.00 1775.00 5.00 1775.00 6.00  2130.00COIR FIBER BAFFLE

0068 6071050000-E SP   5 EA  1000.00 5000.00 500.00 2500.00 1150.00  5750.00**" SKIMMER
(1-1/2")

0069 6084000000-E 1660 4.5 ACR 2000.00 9000.00 2100.00 9450.00 1595.00  7177.50SEEDING AND MULCHING

0070 6087000000-E 1660 2.3 ACR 50.00 115.00 40.00 92.00 200.00  460.00MOWING

0071 6090000000-E 1661  50 LB  5.00 250.00 3.00 150.00 8.00  400.00SEED FOR REPAIR SEEDING

0072 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 2500.00  625.00FERT FOR REPAIR SEEDING

0073 6096000000-E 1662  125 LB  5.00 625.00 3.00 375.00 5.00  625.00SEED FOR SUPP SEEDING

0074 6108000000-E 1665 3.25 TON 1000.00 3250.00 700.00 2275.00 1200.00  3900.00FERTILIZER TOPDRESSING

0075 6114500000-N 1667  10 MHR 20.00 200.00 29.00 290.00 45.00  450.00SPECIALIZED HAND MOWING

0076 6117000000-N SP   18 EA  1.00 18.00 75.00 1350.00 50.00  900.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0077 8035000000-N 402 Lump Sum 92700.00 97000.00  103088.00REMV EXIST STR **********
(16+63.47-L-)



DEC 09, 2013 10:36 AM

TIP NO B-5107 2:00 PM 3 /  6 011

FORSYTH

42244.3.FD1

FED AID NO BRSTP-1003(71)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #34 OVER ABBOTT'S CREEK ON SR-1003.

EASTERN STRUCTURES LLC

MOCKSVILLE,  NC

SMITH-ROWE, LLC DANE CONSTRUCTION, INC.

MOUNT AIRY,  NC MOORESVILLE,  NC

C203262NOV 19 2013

0.237 MI

0078 8105520000-E 411 158.5 LF  487.00 77189.50 815.15 129201.28 775.00  122837.503'-0" DRILLD PIER IN SOIL

0079 8105620000-E 411  70 LF  1462.00 102340.00 815.15 57060.50 775.00  54250.003'-0" DRILLD PIER NO SOIL

0080 8111200000-E 411  67 LF  130.00 8710.00 317.24 21255.08 285.00  19095.00PERM STL CASING FOR 3' PIER

0081 8113000000-N 411  2 EA  1000.00 2000.00 575.00 1150.00 500.00  1000.00SID INSPECTIONS

0082 8114000000-N 411  2 EA  500.00 1000.00 1125.00 2250.00 1000.00  2000.00SPT TESTING

0083 8115000000-N 411  1 EA  2450.00 2450.00 2815.00 2815.00 2500.00  2500.00CSL TESTING

0084 8121000000-N 412 Lump Sum 14000.00 1600.00  10000.00UNCL STR EXCAV STA *****
(16+63.47-L-)

0085 8182000000-E 420 87.4 CY  750.00 65550.00 687.04 60047.30 650.00  56810.00CLASS A CONCRETE (BRIDGE)

0086 8210000000-N 422 Lump Sum 18550.00 17500.00  12536.50BRG APPR SLAB ***********
(16+63.47-L-)

0087 8217000000-E 425  31,815 LB  1.00 31815.00 0.93 29587.95 1.00  31815.00REINF STEEL (BRIDGE)

0088 8238000000-E 425  5,164 LB  2.25 11619.00 1.81 9346.84 1.30  6713.20SPIRAL COL REINF STL BRG

0089 8364000000-E 450  560 LF  50.00 28000.00 37.64 21078.40 41.50  23240.00HP12X53 PILES

0090 8391000000-N 450  7 EA  150.00 1050.00 195.00 1365.00 200.00  1400.00STEEL PILE POINTS

0091 8475000000-E 460  305 LF  125.00 38125.00 128.71 39256.55 103.00  31415.00TWO BAR METAL RAIL

0092 8517000000-E 460 320.5 LF  65.00 20832.50 72.80 23332.40 70.00  22435.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-11")

0093 8608000000-E 876  430 TON 50.00 21500.00 38.08 16374.40 52.00  22360.00RIP RAP II (2'-0")

0094 8622000000-E 876  480 SY  2.00 960.00 2.20 1056.00 3.00  1440.00GEOTEXTILE FOR DRAINAGE

0095 8657000000-N 430 Lump Sum 8000.00 7750.00  15000.00ELASTOMERIC BEARINGS

0096 8762000000-E 430  1,080 LF  131.00 141480.00 118.86 128368.80 131.47  141987.603'-0"X 1'-9"PRESTR SLABS

0097 8763000000-E 430  840 LF  153.00 128520.00 147.28 123715.20 178.09  149595.603'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1472610.30 TOTAL 1499777.02 TOTAL  1559707.36CONTRACT TOTAL

 

    SUB-TOTAL 656219.30 SUB-TOTAL 708666.32 SUB-TOTAL  728188.96ROADWAY ITEMS

    SUB-TOTAL 816391.00 SUB-TOTAL 791110.70 SUB-TOTAL  831518.40STRUCTURE ITEMS



DEC 09, 2013 10:36 AM

TIP NO B-5107 2:00 PM 4 /  6 011

FORSYTH

42244.3.FD1

FED AID NO BRSTP-1003(71)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #34 OVER ABBOTT'S CREEK ON SR-1003.

JIMMY R. LYNCH & SONS, INC.

PILOT MOUNTAIN,  NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC  

C203262NOV 19 2013

0.237 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 91819.00 85000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 6267.00 31000.00  CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 4876.00 6000.00  BRG APP SUB REG TIER**
(16+63.47 -L-)

0004 0050000000-E 226  1 ACR 3000.00 3000.00 100.00 100.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  250 CY  15.00 3750.00 12.00 3000.00  UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 112993.00 91000.00  GRADING

0007 0106000000-E 230  12,400 CY  9.64 119536.00 9.00 111600.00  BORROW EXCAVATION

0008 0195000000-E 265  450 CY  42.00 18900.00 36.00 16200.00  SELECT GRANULAR MATERIAL

0009 0196000000-E 270  550 SY  2.00 1100.00 3.00 1650.00  GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  60 TON 40.00 2400.00 35.00 2100.00  FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  40 SY  2.00 80.00 10.00 400.00  FND CONDIT GEOTEXTILE

0012 0343000000-E 310  48 LF  59.00 2832.00 25.00 1200.00  15" SIDE DRAIN PIPE

0013 0448200000-E 310  60 LF  58.00 3480.00 50.00 3000.00  15" RCP CULV CLASS IV

0014 0995000000-E 340  44 LF  15.00 660.00 15.00 660.00  PIPE REMOVAL

0015 1099500000-E 505  50 CY  20.00 1000.00 20.00 1000.00  SHALLOW UNDERCUT

0016 1099700000-E 505  100 TON 30.00 3000.00 40.00 4000.00  CLASS IV SUBGRD STABILIZATION

0017 1220000000-E 545  200 TON 30.00 6000.00 40.00 8000.00  INCIDENTAL STONE BASE

0018 1330000000-E 607  250 SY  16.00 4000.00 31.00 7750.00  INCIDENTAL MILLING

0019 1489000000-E 610  1,060 TON 49.00 51940.00 62.00 65720.00  ASP CONC BASE CRS B25.0B

0020 1498000000-E 610  460 TON 52.00 23920.00 62.00 28520.00  ASP CONC INTR CRS I19.0B

0021 1525000000-E 610  730 TON 55.00 40150.00 63.00 45990.00  ASP CONC SURF CRS SF9.5A

0022 1575000000-E 620  120 TON 602.00 72240.00 610.00 73200.00  ASP FOR PLANT MIX

0023 1693000000-E 654  20 TON 150.00 3000.00 160.00 3200.00  ASPH PLT MIX PVMT REPAIR

0024 2000000000-N 806  8 EA  147.00 1176.00 140.00 1120.00  RIGHT OF WAY MARKERS

0025 2286000000-N 840  2 EA  1650.00 3300.00 1800.00 3600.00  MASNRY DRAINAGE STRUCT

0026 2308000000-E 840 14.68 LF  323.00 4741.64 200.00 2936.00  MASNRY DRAINAGE STRUCT

0027 2366000000-N 840  2 EA  461.00 922.00 570.00 1140.00  FRAME W/2GRTS 840.24 STD

0028 2556000000-E 846  113 LF  22.00 2486.00 38.00 4294.00  SHOULDER BERM GUTTER

0029 2752000000-E SP   3 LF  300.00 900.00 35.00 105.00  GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0030 3030000000-E 862  575 LF  14.00 8050.00 14.75 8481.25  STL BM GUARDRAIL

0031 3150000000-N 862  5 EA  27.00 135.00 13.00 65.00  ADDIT GUARDRAIL POSTS

0032 3215000000-N 862  4 EA  1024.00 4096.00 1375.00 5500.00  GR ANCHOR TYPE III

0033 3270000000-N SP   4 EA  1890.00 7560.00 1850.00 7400.00  GR ANCHOR TYPE 350

0034 3656000000-E 876  1,405 SY  1.90 2669.50 4.00 5620.00  GEOTEXTILE FOR DRAINGE

0035 3659000000-N SP   1 EA  750.00 750.00 1250.00 1250.00  PREFORMED SCOUR HOLES

0036 4072000000-E 903  61 LF  6.00 366.00 4.25 259.25  SUPPORT, 3-LB STL U-CHAN

0037 4096000000-N 904  2 EA  132.00 264.00 50.00 100.00  SIGN ERECTION, TYPE D

0038 4155000000-N 907  6 EA  6.00 36.00 1.00 6.00  DISPOSE SIGN SYST U-CHAN

0039 4400000000-E 1110  417 SF  5.00 2085.00 4.25 1772.25  WORK ZONE SIGNS (STAT)



DEC 09, 2013 10:36 AM

TIP NO B-5107 2:00 PM 5 /  6 011

FORSYTH

42244.3.FD1

FED AID NO BRSTP-1003(71)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #34 OVER ABBOTT'S CREEK ON SR-1003.

JIMMY R. LYNCH & SONS, INC.

PILOT MOUNTAIN,  NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC  

C203262NOV 19 2013

0.237 MI

0040 4410000000-E 1110  194 SF  5.00 970.00 5.50 1067.00  WORK ZONE SIGNS (BARR)

0041 4445000000-E 1145  128 LF  17.00 2176.00 18.00 2304.00  BARRICADES (TYPE III)

0042 4685000000-E 1205  3,300 LF  0.73 2409.00 0.69 2277.00  THERMO PVT MKG LINES 4"90

0043 4686000000-E 1205  3,300 LF  0.83 2739.00 0.79 2607.00  THERMO PVT MKG LINES 4"120

0044 4850000000-E 1205  400 LF  2.00 800.00 0.10 40.00  LINE REMOVAL 4" WIDE

0045 5325600000-E 1510  819 LF  37.00 30303.00 67.00 54873.00  6" WATER LINE

0046 5540000000-E 1515  2 EA  1048.00 2096.00 1560.00 3120.00  6" VALVE

0047 5648000000-N 1515  3 EA  679.00 2037.00 3540.00 10620.00  RELOCATE WATER METER

0048 5871400000-E 1550  25 LF  485.00 12125.00 300.00 7500.00  6" TRENCHLESS INSTALL (IN SOIL)

0049 5871410000-E 1550  25 LF  1215.00 30375.00 1500.00 37500.00  6" TRENCHLESS INSTALL (NOT IN SOIL)

0050 6000000000-E 1605  2,310 LF  1.74 4019.40 1.65 3811.50  TEMPORARY SILT FENCE

0051 6006000000-E 1610  205 TON 34.00 6970.00 45.00 9225.00  EROS CONTRL STONE CL A

0052 6009000000-E 1610  330 TON 36.00 11880.00 45.00 14850.00  EROS CONTRL STONE CL B

0053 6012000000-E 1610  455 TON 28.00 12740.00 40.00 18200.00  SEDIMENT CONTROL STONE

0054 6015000000-E 1615 4.5 ACR 840.00 3780.00 800.00 3600.00  TEMPORARY MULCHING

0055 6018000000-E 1620  150 LB  4.00 600.00 3.00 450.00  SEED FOR TEMP SEEDING

0056 6021000000-E 1620 1.75 TON 945.00 1653.75 900.00 1575.00  FERT FOR TEMP SEEDING

0057 6024000000-E 1622  470 LF  21.00 9870.00 15.00 7050.00  TEMPORARY SLOPE DRAINS

0058 6029000000-E SP   100 LF  3.00 300.00 2.00 200.00  SAFETY FENCE

0059 6030000000-E 1630  870 CY  10.00 8700.00 23.00 20010.00  SILT EXCAVATION

0060 6036000000-E 1631  5,600 SY  1.32 7392.00 1.25 7000.00  MATTING FOR EROS CONTROL

0061 6037000000-E SP   525 SY  5.00 2625.00 4.00 2100.00  COIR FIBER MAT

0062 6038000000-E SP   120 SY  8.00 960.00 7.00 840.00  PERM SOIL REINF MAT

0063 6042000000-E 1632  355 LF  4.00 1420.00 3.00 1065.00  1/4" HARDWARE CLOTH

0064 6070000000-N 1639  12 EA  600.00 7200.00 220.00 2640.00  SPECIAL STILLING BASINS

0065 6071010000-E SP   555 LF  8.00 4440.00 7.00 3885.00  WATTLE

0066 6071020000-E SP   185 LB  6.00 1110.00 5.00 925.00  POLYACRYLAMIDE (PAM)

0067 6071030000-E 1640  355 LF  6.00 2130.00 5.00 1775.00  COIR FIBER BAFFLE

0068 6071050000-E SP   5 EA  1011.00 5055.00 900.00 4500.00  **" SKIMMER
(1-1/2")

0069 6084000000-E 1660 4.5 ACR 2205.00 9922.50 2100.00 9450.00  SEEDING AND MULCHING

0070 6087000000-E 1660 2.3 ACR 42.00 96.60 40.00 92.00  MOWING

0071 6090000000-E 1661  50 LB  4.00 200.00 3.00 150.00  SEED FOR REPAIR SEEDING

0072 6093000000-E 1661 0.25 TON 1050.00 262.50 1000.00 250.00  FERT FOR REPAIR SEEDING

0073 6096000000-E 1662  125 LB  4.00 500.00 3.00 375.00  SEED FOR SUPP SEEDING

0074 6108000000-E 1665 3.25 TON 735.00 2388.75 700.00 2275.00  FERTILIZER TOPDRESSING

0075 6114500000-N 1667  10 MHR 31.00 310.00 29.00 290.00  SPECIALIZED HAND MOWING

0076 6117000000-N SP   18 EA  79.00 1422.00 75.00 1350.00  RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0077 8035000000-N 402 Lump Sum 60000.00 123000.00  REMV EXIST STR **********
(16+63.47-L-)
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TIP NO B-5107 2:00 PM 6 /  6 011

FORSYTH

42244.3.FD1

FED AID NO BRSTP-1003(71)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #34 OVER ABBOTT'S CREEK ON SR-1003.

JIMMY R. LYNCH & SONS, INC.

PILOT MOUNTAIN,  NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC  

C203262NOV 19 2013

0.237 MI

0078 8105520000-E 411 158.5 LF  352.00 55792.00 900.00 142650.00  3'-0" DRILLD PIER IN SOIL

0079 8105620000-E 411  70 LF  1406.00 98420.00 900.00 63000.00  3'-0" DRILLD PIER NO SOIL

0080 8111200000-E 411  67 LF  141.00 9447.00 50.00 3350.00  PERM STL CASING FOR 3' PIER

0081 8113000000-N 411  2 EA  1082.00 2164.00 500.00 1000.00  SID INSPECTIONS

0082 8114000000-N 411  2 EA  541.00 1082.00 500.00 1000.00  SPT TESTING

0083 8115000000-N 411  1 EA  2650.00 2650.00 2000.00 2000.00  CSL TESTING

0084 8121000000-N 412 Lump Sum 22800.00 6000.00  UNCL STR EXCAV STA *****
(16+63.47-L-)

0085 8182000000-E 420 87.4 CY  730.00 63802.00 762.97 66683.58  CLASS A CONCRETE (BRIDGE)

0086 8210000000-N 422 Lump Sum 28826.00 30000.00  BRG APPR SLAB ***********
(16+63.47-L-)

0087 8217000000-E 425  31,815 LB  1.02 32451.30 1.00 31815.00  REINF STEEL (BRIDGE)

0088 8238000000-E 425  5,164 LB  1.69 8727.16 1.50 7746.00  SPIRAL COL REINF STL BRG

0089 8364000000-E 450  560 LF  59.00 33040.00 45.00 25200.00  HP12X53 PILES

0090 8391000000-N 450  7 EA  213.00 1491.00 200.00 1400.00  STEEL PILE POINTS

0091 8475000000-E 460  305 LF  124.00 37820.00 100.00 30500.00  TWO BAR METAL RAIL

0092 8517000000-E 460 320.5 LF  42.00 13461.00 100.00 32050.00  1'-**"X*****"CONC PARAPET
(1'-2" X 2'-11")

0093 8608000000-E 876  430 TON 48.00 20640.00 50.00 21500.00  RIP RAP II (2'-0")

0094 8622000000-E 876  480 SY  3.00 1440.00 3.00 1440.00  GEOTEXTILE FOR DRAINAGE

0095 8657000000-N 430 Lump Sum 7924.00 15000.00  ELASTOMERIC BEARINGS

0096 8762000000-E 430  1,080 LF  127.00 137160.00 140.00 151200.00  3'-0"X 1'-9"PRESTR SLABS

0097 8763000000-E 430  840 LF  158.00 132720.00 170.00 142800.00  3'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1582315.10 TOTAL 1773114.83  CONTRACT TOTAL

 

    SUB-TOTAL 810457.64 SUB-TOTAL 873780.25  ROADWAY ITEMS

    SUB-TOTAL 771857.46 SUB-TOTAL 899334.58  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1472610.30   EASTERN STRUCTURES LLC

     2  1499777.02   SMITH-ROWE, LLC

     3  1559707.36   DANE CONSTRUCTION, INC.

     4  1582315.10   JIMMY R. LYNCH & SONS, INC.

     5  1773114.83   BLYTHE CONSTRUCTION, INC.



DEC 09, 2013 10:36 AM

TIP NO U-2507A 2:00 PM 1 /  7 012

MECKLENBURG

34811.3.FD5

FED AID NO STPDA-5238(5)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

SR-2467 (MALLARD CREEK RD) FROM GRAHAM ST EXT TO SR-2665 (HARRIS BLVD).

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

TRIANGLE GRADING & PAVING INC BLYTHE CONSTRUCTION, INC.

BURLINGTON,  NC CHARLOTTE,  NC

C202849NOV 19 2013

2.936 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1200000.00 1378004.00  1400000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 140850.00 131000.00  400000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 541649.00 2907284.00  1605000.00CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 8000.00 16000.00 3500.00 7000.00 500.00  1000.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  3 EA  1600.00 4800.00 1600.00 4800.00 1500.00  4500.00SEALING ABANDONED WELLS

0006 0022000000-E 225  45,000 CY  6.75 303750.00 10.00 450000.00 13.50  607500.00UNCLASSIFIED EXCAVATION

0007 0036000000-E 225  16,500 CY  10.00 165000.00 7.00 115500.00 10.00  165000.00UNDERCUT EXCAVATION

0008 0106000000-E 230  205,000 CY  8.10 1660500.00 8.00 1640000.00 10.00  2050000.00BORROW EXCAVATION

0009 0134000000-E 240  2,200 CY  12.15 26730.00 11.00 24200.00 6.00  13200.00DRAINAGE DITCH EXCAVATION

0010 0141000000-E 240  90 LF  5.10 459.00 10.00 900.00 3.75  337.50BERM DITCH CONSTRUCTION

0011 0156000000-E 250  29,000 SY  3.10 89900.00 4.00 116000.00 3.50  101500.00REMOVAL OF EXT ASPHALT PVMT

0012 0177000000-E 250  900 SY  2.05 1845.00 4.00 3600.00 0.80  720.00BREAKING OF EXT ASPH PVMT

0013 0192000000-N 260  20 HR  100.00 2000.00 160.00 3200.00 400.00  8000.00PROOF ROLLING

0014 0195000000-E 265  3,000 CY  22.25 66750.00 20.00 60000.00 23.00  69000.00SELECT GRANULAR MATERIAL

0015 0196000000-E 270  10,460 SY  2.60 27196.00 1.65 17259.00 5.60  58576.00GEOTEXTILE SOIL STABILIZATION

0016 0318000000-E 300  6,180 TON 32.65 201777.00 30.00 185400.00 30.00  185400.00FND CONDIT MATL MINOR STRS

0017 0320000000-E 300  9,600 SY  3.45 33120.00 2.25 21600.00 3.50  33600.00FND CONDIT GEOTEXTILE

0018 0335600000-E 305  28 LF  92.10 2578.80 90.00 2520.00 100.00  2800.0036" DRAINAGE PIPE

0019 0343000000-E 310  120 LF  41.15 4938.00 37.00 4440.00 40.00  4800.0015" SIDE DRAIN PIPE

0020 0345000000-E 310  32 LF  58.40 1868.80 46.00 1472.00 75.00  2400.0024" SIDE DRAIN PIPE

0021 0366000000-E 310  12 LF  47.00 564.00 31.00 372.00 130.00  1560.0015" RC PIPE CULV III

0022 0402000000-E 310  48 LF  138.00 6624.00 115.00 5520.00 125.00  6000.0048" RC PIPE CULV III

0023 0448000000-E 310  280 LF  273.50 76580.00 295.00 82600.00 300.00  84000.00***" RCP CULV CLASS IV
(72")

0024 0448200000-E 310  15,904 LF  39.80 632979.20 29.00 461216.00 35.00  556640.0015" RCP CULV CLASS IV

0025 0448300000-E 310  2,732 LF  45.45 124169.40 34.00 92888.00 40.00  109280.0018" RCP CULV CLASS IV

0026 0448400000-E 310  6,304 LF  58.25 367208.00 42.00 264768.00 50.00  315200.0024" RCP CULV CLASS IV

0027 0448500000-E 310  1,704 LF  76.35 130100.40 65.00 110760.00 60.00  102240.0030" RCP CULV CLASS IV

0028 0448600000-E 310  536 LF  93.00 49848.00 80.00 42880.00 75.00  40200.0036" RCP CULV CLASS IV

0029 0448700000-E 310  676 LF  114.00 77064.00 110.00 74360.00 100.00  67600.0042" RCP CULV CLASS IV

0030 0582000000-E 310  12 LF  48.50 582.00 35.00 420.00 130.00  1560.0015" CS PIPE CULV 0.064"

0031 0588000000-E 310  72 LF  45.70 3290.40 45.00 3240.00 40.00  2880.0018" CS PIPE CULV 0.064"

0032 0594000000-E 310  228 LF  54.40 12403.20 50.00 11400.00 45.00  10260.0024" CS PIPE CULV 0.064"

0033 0600000000-E 310  56 LF  72.00 4032.00 70.00 3920.00 65.00  3640.0030" CS PIPE CULV 0.079"

0034 0636000000-E 310  2 EA  210.00 420.00 390.00 780.00 325.00  650.00**" CS ELBOW *****" THICK
(15", 0.064")

0035 0636000000-E 310  2 EA  235.00 470.00 400.00 800.00 350.00  700.00**" CS ELBOW *****" THICK
(18", 0.064")

0036 0636000000-E 310  6 EA  350.00 2100.00 500.00 3000.00 450.00  2700.00**" CS ELBOW *****" THICK
(24", 0.064")

0037 0636000000-E 310  2 EA  470.00 940.00 800.00 1600.00 550.00  1100.00**" CS ELBOW *****" THICK
(30", 0.079")



DEC 09, 2013 10:36 AM

TIP NO U-2507A 2:00 PM 2 /  7 012

MECKLENBURG

34811.3.FD5

FED AID NO STPDA-5238(5)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

SR-2467 (MALLARD CREEK RD) FROM GRAHAM ST EXT TO SR-2665 (HARRIS BLVD).

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

TRIANGLE GRADING & PAVING INC BLYTHE CONSTRUCTION, INC.

BURLINGTON,  NC CHARLOTTE,  NC

C202849NOV 19 2013

2.936 MI

0038 0974000000-E SP   56 LF  495.00 27720.00 800.00 44800.00 675.00  37800.00**"WLD STL PIPE ***" B RR
(36", 0.500")

0039 0995000000-E 340  7,588 LF  11.25 85365.00 10.00 75880.00 11.00  83468.00PIPE REMOVAL

0040 1011000000-N 500 Lump Sum 900000.00 300000.00  400000.00FINE GRADING

0041 1044000000-E 501  33,610 SY  2.75 92427.50 2.45 82344.50 2.45  82344.50LIME TRTD SOIL (SLURRY)

0042 1066000000-E 501  340 TON 227.00 77180.00 205.00 69700.00 205.00  69700.00LIME FOR LIME TREATED SOIL

0043 1077000000-E SP   2 TON 50.00 100.00 70.00 140.00 50.00  100.00#57 STONE

0044 1099500000-E 505  1,450 CY  13.70 19865.00 9.00 13050.00 11.35  16457.50SHALLOW UNDERCUT

0045 1099700000-E 505  4,000 TON 37.25 149000.00 30.00 120000.00 23.00  92000.00CLASS IV SUBGRD STABILIZATION

0046 1110000000-E 510  500 TON 26.85 13425.00 20.00 10000.00 23.00  11500.00STABILIZER AGGREGATE

0047 1115000000-E SP   4,100 SY  4.90 20090.00 4.33 17753.00 24.65  101065.00GEOTEXTILE FOR PVMT STABILIZ

0048 1121000000-E 520  660 TON 25.55 16863.00 35.00 23100.00 27.00  17820.00AGGREGATE BASE COURSE

0049 1176000000-E 542  22,410 SY  2.20 49302.00 1.95 43699.50 1.95  43699.50SOIL CEMENT BASE

0050 1187000000-E 542  617 TON 145.00 89465.00 131.00 80827.00 131.00  80827.00PC FOR SOIL CEMENT BASE

0051 1209000000-E 543  8,410 GAL 4.00 33640.00 4.50 37845.00 6.00  50460.00ASPHALT CURING SEAL

0052 1220000000-E 545  6,000 TON 32.70 196200.00 36.00 216000.00 30.00  180000.00INCIDENTAL STONE BASE

0053 1275000000-E 600  463 GAL 5.00 2315.00 5.00 2315.00 6.00  2778.00PRIME COAT

0054 1330000000-E 607  5,700 SY  6.00 34200.00 6.60 37620.00 14.00  79800.00INCIDENTAL MILLING

0055 1489000000-E 610  9,940 TON 38.00 377720.00 40.00 397600.00 50.00  497000.00ASP CONC BASE CRS B25.0B

0056 1491000000-E 610  60,130 TON 37.00 2224810.00 39.00 2345070.00 43.00  2585590.00ASP CONC BASE CRS B25.0C

0057 1498000000-E 610  10,420 TON 38.50 401170.00 40.50 422010.00 44.00  458480.00ASP CONC INTR CRS I19.0B

0058 1503000000-E 610  35,130 TON 37.00 1299810.00 39.00 1370070.00 43.00  1510590.00ASP CONC INTR CRS I19.0C

0059 1519000000-E 610  9,830 TON 40.00 393200.00 42.00 412860.00 42.00  412860.00ASP CONC SURF CRS S9.5B

0060 1523000000-E 610  26,400 TON 38.00 1003200.00 40.00 1056000.00 39.00  1029600.00ASP CONC SURF CRS S9.5C

0061 1575000000-E 620  7,417 TON 585.00 4338945.00 611.00 4531787.00 610.00  4524370.00ASP FOR PLANT MIX

0062 1693000000-E 654  2,460 TON 90.00 221400.00 90.00 221400.00 105.00  258300.00ASPH PLT MIX PVMT REPAIR

0063 1891000000-E SP   350 SY  45.00 15750.00 60.00 21000.00 80.00  28000.00GENERIC PAVING ITEM (SY)
MEDIAN CROSSOVER

0064 2022000000-E 815  336 CY  23.00 7728.00 15.00 5040.00 7.00  2352.00SUBDRAIN EXCAVATION

0065 2033000000-E 815  168 CY  54.25 9114.00 35.00 5880.00 40.00  6720.00SUBDRAIN FINE AGGREGATE

0066 2044000000-E 815  1,000 LF  10.40 10400.00 8.00 8000.00 4.00  4000.006" PERF SUBDRN PIPE

0067 2070000000-N 815  2 EA  455.00 910.00 300.00 600.00 300.00  600.00SUBDRN PIPE OUTLET

0068 2077000000-E 815  12 LF  25.50 306.00 15.00 180.00 15.00  180.006" OUTLET PIPE

0069 2143000000-E 818  10 TON 100.00 1000.00 50.00 500.00 20.00  200.00BLOTTING SAND

0070 2190000000-N 828  1 EA  850.70 850.70 770.00 770.00 825.00  825.00TEMP STL PLT COVER FOR MDS

0071 2209000000-E 838  6 CY  705.00 4230.00 900.00 5400.00 1250.00  7500.00ENDWALLS

0072 2220000000-E 838  8 CY  1125.00 9000.00 900.00 7200.00 1750.00  14000.00REINFORCED ENDWALLS

0073 2253000000-E 840  3 CY  880.00 2640.00 1500.00 4500.00 750.00  2250.00PIPE COLLARS

0074 2264000000-E 840  1 CY  1125.00 1125.00 1500.00 1500.00 750.00  750.00PIPE PLUGS

0075 2275000000-E SP   128 CY  215.00 27520.00 185.00 23680.00 125.00  16000.00FLOWABLE FILL

0076 2286000000-N 840  335 EA  1375.00 460625.00 875.00 293125.00 1400.00  469000.00MASNRY DRAINAGE STRUCT
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0077 2308000000-E 840  180 LF  220.00 39600.00 200.00 36000.00 200.00  36000.00MASNRY DRAINAGE STRUCT

0078 2364000000-N 840  71 EA  520.00 36920.00 475.00 33725.00 560.00  39760.00FRAME W/2GRTS 840.16 STD

0079 2366000000-N 840  9 EA  470.00 4230.00 475.00 4275.00 570.00  5130.00FRAME W/2GRTS 840.24 STD

0080 2367000000-N 840  2 EA  485.00 970.00 475.00 950.00 560.00  1120.00FRAME W/2GRTS 840.29 STD

0081 2374000000-N 840  16 EA  580.00 9280.00 475.00 7600.00 645.00  10320.00FRAME-GRT-HD 840.03 **
(E)

0082 2374000000-N 840  99 EA  600.00 59400.00 475.00 47025.00 645.00  63855.00FRAME-GRT-HD 840.03 **
(F)

0083 2374000000-N 840  115 EA  600.00 69000.00 475.00 54625.00 645.00  74175.00FRAME-GRT-HD 840.03 **
(G)

0084 2396000000-N 840  23 EA  440.00 10120.00 350.00 8050.00 450.00  10350.00FRAME W/COVER STD 840.54

0085 2440000000-N 852  26 EA  435.00 11310.00 400.00 10400.00 690.00  17940.00CONC TRANS SECT FOR CATCH BASIN

0086 2451000000-N 852  41 EA  435.00 17835.00 500.00 20500.00 690.00  28290.00CONC TRANS SECT FOR DROP INLET

0087 2542000000-E 846  21,500 LF  12.40 266600.00 11.00 236500.00 13.25  284875.001'-6" CONC CURB & GUTTER

0088 2549000000-E 846  40,500 LF  14.15 573075.00 12.75 516375.00 15.50  627750.002'-6" CONC CURB & GUTTER

0089 2556000000-E 846  430 LF  19.00 8170.00 17.00 7310.00 18.25  7847.50SHOULDER BERM GUTTER

0090 2580000000-E 846  960 LF  13.25 12720.00 12.00 11520.00 16.00  15360.00CONCRETE VALLEY GUTTER

0091 2591000000-E 848  21,000 SY  24.50 514500.00 28.00 588000.00 25.75  540750.004" CONCRETE SIDEWALK

0092 2605000000-N 848  120 EA  850.00 102000.00 1255.00 150600.00 1050.00  126000.00CONCRETE CURB RAMP

0093 2612000000-E 848  2,800 SY  34.00 95200.00 47.00 131600.00 55.00  154000.006" CONCRETE DRIVEWAY

0094 2619000000-E 850  30 SY  47.50 1425.00 65.00 1950.00 45.00  1350.004" CONCRETE PAVED DITCH

0095 2655000000-E 852  5,350 SY  37.50 200625.00 39.00 208650.00 37.75  201962.505" MONO CONC ISLDS (KEY IN)

0096 2738000000-E SP   60 SY  29.25 1755.00 45.00 2700.00 25.75  1545.00GENERIC PAVING ITEM (SY)
4" CONCRETE WAITING PAD

0097 2738000000-E SP   100 SY  37.50 3750.00 44.00 4400.00 50.00  5000.00GENERIC PAVING ITEM (SY)
6" CONCRETE SHELTER PAD

0098 2752000000-E SP   160 LF  16.50 2640.00 23.00 3680.00 29.00  4640.00GENERIC PAVING ITEM (LF)
SPECIAL MEDIAN CURB & GUTTER

0099 2815000000-N 858  2 EA  600.00 1200.00 800.00 1600.00 450.00  900.00ADJ DROP INLETS

0100 2830000000-N 858  1 EA  600.00 600.00 800.00 800.00 500.00  500.00ADJ MANHOLES

0101 2845000000-N 858  35 EA  400.00 14000.00 650.00 22750.00 400.00  14000.00ADJ METER OR VALVE BOXES

0102 2938000000-N 859  2 EA  1100.00 2200.00 1250.00 2500.00 1450.00  2900.00CONVERT DI TO JB W/MH

0103 3030000000-E 862  5,600 LF  16.05 89880.00 14.90 83440.00 14.25  79800.00STL BM GUARDRAIL

0104 3045000000-E 862  175 LF  17.80 3115.00 16.00 2800.00 15.80  2765.00SBGR SHOP CURVED

0105 3150000000-N 862  10 EA  45.00 450.00 10.00 100.00 40.00  400.00ADDIT GUARDRAIL POSTS

0106 3195000000-N 862  1 EA  480.00 480.00 425.00 425.00 425.00  425.00GR ANCHOR TYPE AT-1

0107 3210000000-N 862  10 EA  480.00 4800.00 450.00 4500.00 425.00  4250.00GR ANCHOR TYPE CAT-1

0108 3270000000-N SP   13 EA  1850.00 24050.00 1795.00 23335.00 1750.00  22750.00GR ANCHOR TYPE 350

0109 3360000000-E 863  865 LF  1.15 994.75 1.00 865.00 1.00  865.00REMOVE EXISTING GUARDRAIL

0110 3435000000-N SP   28 EA  60.00 1680.00 75.00 2100.00 50.00  1400.00GENERIC GUARDRAIL ITEM (EA)
EXTRA LENGTH GUARDRAIL POST,  8'

0111 3536000000-E 866  180 LF  7.25 1305.00 9.50 1710.00 6.75  1215.00CHN LK FENCE 48" FABRIC

0112 3542000000-E 866  15 EA  72.00 1080.00 30.00 450.00 64.00  960.00MET LINE PST 48" CL FEN
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0113 3548000000-E 866  7 EA  146.50 1025.50 125.00 875.00 130.00  910.00MET TERM PST 48" CL FEN

0114 3572000000-E 867  200 LF  14.65 2930.00 10.00 2000.00 13.00  2600.00CHAIN LINK FENCE RESET

0115 3628000000-E 876  155 TON 51.00 7905.00 55.00 8525.00 45.00  6975.00RIP RAP, CLASS I

0116 3635000000-E 876  105 TON 54.00 5670.00 55.00 5775.00 55.00  5775.00RIP RAP, CLASS II

0117 3649000000-E 876  220 TON 51.00 11220.00 55.00 12100.00 45.00  9900.00RIP RAP, CLASS B

0118 3656000000-E 876  7,200 SY  3.45 24840.00 2.00 14400.00 3.50  25200.00GEOTEXTILE FOR DRAINGE

0119 3659000000-N SP   1 EA  1360.00 1360.00 1500.00 1500.00 1100.00  1100.00PREFORMED SCOUR HOLES

0120 4072000000-E 903  4,211 LF  5.50 23160.50 4.20 17686.20 4.20  17686.20SUPPORT, 3-LB STL U-CHAN

0121 4096000000-N 904  2 EA  84.50 169.00 75.00 150.00 75.00  150.00SIGN ERECTION, TYPE D

0122 4102000000-N 904  185 EA  51.00 9435.00 45.00 8325.00 45.00  8325.00SIGN ERECTION, TYPE E

0123 4108000000-N 904  11 EA  73.15 804.65 85.00 935.00 85.00  935.00SIGN ERECTION, TYPE F

0124 4116100000-N 904  3 EA  110.00 330.00 65.00 195.00 65.00  195.00SIGN ERECT, RELOC ** GRD MTD
(E)

0125 4155000000-N 907  75 EA  1.15 86.25 1.00 75.00 1.00  75.00DISPOSE SIGN SYST U-CHAN

0126 4192000000-N 907  3 EA  1.15 3.45 1.00 3.00 1.00  3.00DISPOSE SUPPORT, U-CHAN

0127 4238000000-N 907  15 EA  1.15 17.25 2.00 30.00 2.00  30.00DISPOSE SIGN, D, E, F

0128 4400000000-E 1110  2,450 SF  5.50 13475.00 4.87 11931.50 10.00  24500.00WORK ZONE SIGNS (STAT)

0129 4405000000-E 1110  708 SF  10.65 7540.20 11.52 8156.16 9.50  6726.00WORK ZONE SIGNS (PORT)

0130 4410000000-E 1110  624 SF  6.00 3744.00 5.30 3307.20 6.00  3744.00WORK ZONE SIGNS (BARR)

0131 4415000000-N 1115  2 EA  2760.00 5520.00 7711.26 15422.52 1300.00  2600.00FLASHING ARROW BOARD

0132 4420000000-N 1120  2 EA  12000.00 24000.00 19312.63 38625.26 3000.00  6000.00PORTABLE CHANGE MSG SIGN

0133 4422000000-N 1120  60 DAY 24.80 1488.00 48.28 2896.80 22.00  1320.00PORT CHANGE MSG SIGN (SHORT TERM)

0134 4430000000-N 1130  1,092 EA  37.50 40950.00 44.00 48048.00 45.00  49140.00DRUMS

0135 4435000000-N 1135  100 EA  20.35 2035.00 16.00 1600.00 22.50  2250.00CONES

0136 4445000000-E 1145  752 LF  16.75 12596.00 14.89 11197.28 16.00  12032.00BARRICADES (TYPE III)

0137 4450000000-N 1150  10,950 HR  17.50 191625.00 21.00 229950.00 26.00  284700.00FLAGGER

0138 4480000000-N 1165  2 EA  40000.00 80000.00 14500.00 29000.00 9000.00  18000.00TMA

0139 4507000000-E 1170  8,421 LF  60.00 505260.00 57.50 484207.50 69.90  588627.90WATER FILLED BARRIER

0140 4508000000-E 1170  1,736 LF  12.50 21700.00 5.00 8680.00 5.25  9114.00RESET WATER FILLED BARRIER

0141 4510000000-N SP   1,200 HR  35.00 42000.00 40.00 48000.00 35.00  42000.00LAW ENFORCEMENT

0142 4516000000-N 1180  1,058 EA  28.00 29624.00 25.00 26450.00 35.00  37030.00SKINNY DRUM

0143 4590000000-E SP   17,680 LF  0.80 14144.00 3.00 53040.00 2.50  44200.00GENERIC TRAFFIC CONTROL ITEM (LF)
RESET TRAFFIC CONTROL SAFETY  FENCE

0144 4590000000-E SP   12,991 LF  6.75 87689.25 7.00 90937.00 3.00  38973.00GENERIC TRAFFIC CONTROL ITEM (LF)
TRAFFIC CONTROL SAFETY FENCE

0145 4650000000-N 1251  3,939 EA  3.20 12604.80 8.25 32496.75 3.24  12762.36TEMP RAISED PVMT MRKS

0146 4685000000-E 1205  32,418 LF  0.85 27555.30 0.72 23340.96 0.86  27879.48THERMO PVT MKG LINES 4"90

0147 4686000000-E 1205  36,641 LF  0.90 32976.90 0.79 28946.39 0.92  33709.72THERMO PVT MKG LINES 4"120

0148 4695000000-E 1205  13,469 LF  1.70 22897.30 1.45 19530.05 1.73  23301.37THERMO PVT MKG LINES 8"90 MILS

0149 4697000000-E 1205  11,652 LF  2.15 25051.80 1.85 21556.20 2.16  25168.32THERMO PVT MKG LINE 8"120 MILS

0150 4710000000-E 1205  1,505 LF  5.50 8277.50 10.75 16178.75 5.40  8127.0024"WIDE THERMO 120 MILS

0151 4721000000-E 1205  46 EA  107.50 4945.00 57.50 2645.00 107.97  4966.62THERMO PVT MKG CHARACTER 120
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0152 4725000000-E 1205  376 EA  150.00 56400.00 110.00 41360.00 151.16  56836.16THERMO PVT SYMBOL 90MILS

0153 4810000000-E 1205  362,467 LF  0.25 90616.75 0.16 57994.72 0.24  86992.08PAINT PVMT MARKINGS 4"

0154 4820000000-E 1205  18,438 LF  0.45 8297.10 0.38 7006.44 0.43  7928.34PAINT PVMT MARKINGS 8"

0155 4835000000-E 1205  3,546 LF  1.60 5673.60 3.95 14006.70 1.62  5744.52PAINT PVT MKG LINES 24"

0156 4840000000-N 1205  150 EA  27.00 4050.00 45.00 6750.00 26.99  4048.50PAINT PVT MKG CHARACTER

0157 4845000000-N 1205  630 EA  21.25 13387.50 82.50 51975.00 21.59  13601.70PAINT PVT MKG SYMBOL

0158 4850000000-E 1205  20,000 LF  0.95 19000.00 0.57 11400.00 0.97  19400.00LINE REMOVAL 4" WIDE

0159 4900000000-N 1251  1,680 EA  5.50 9240.00 8.25 13860.00 5.40  9072.00PERM RAISED PVMT MARKERS

0160 5255000000-N 1413 Lump Sum 10000.00 100000.00  75000.00PORTABLE LIGHTING

0161 5325600000-E 1510  115 LF  64.00 7360.00 60.00 6900.00 115.00  13225.006" WATER LINE

0162 5325800000-E 1510  1,861 LF  61.00 113521.00 55.00 102355.00 70.00  130270.008" WATER LINE

0163 5326200000-E 1510  8,650 LF  56.00 484400.00 63.00 544950.00 65.00  562250.0012" WATER LINE

0164 5540000000-E 1515  2 EA  1010.00 2020.00 1300.00 2600.00 1025.00  2050.006" VALVE

0165 5546000000-E 1515  7 EA  1405.00 9835.00 1750.00 12250.00 1450.00  10150.008" VALVE

0166 5558000000-E 1515  16 EA  2310.00 36960.00 3000.00 48000.00 2350.00  37600.0012" VALVE

0167 5589100000-E 1515  2 EA  955.00 1910.00 1700.00 3400.00 1150.00  2300.001" AIR RELEASE VALVE

0168 5649000000-N 1515  3 EA  832.00 2496.00 800.00 2400.00 1015.00  3045.00RECONNECT WATER METER

0169 5666000000-E 1515  17 EA  4390.00 74630.00 5000.00 85000.00 4500.00  76500.00FIRE HYDRANT

0170 5691100000-E 1520  27 LF  50.00 1350.00 85.00 2295.00 75.00  2025.004" SANITARY GRAVITY SEWER

0171 5691300000-E 1520  4,055 LF  70.75 286891.25 62.00 251410.00 55.00  223025.008" SANITARY GRAVITY SEWER

0172 5775000000-E 1525  28 EA  2195.00 61460.00 2000.00 56000.00 2150.00  60200.004' DIA UTILITY MANHOLE

0173 5776000000-E 1525  1 EA  2967.00 2967.00 3500.00 3500.00 3000.00  3000.005' DIA UTILITY MANHOLE

0174 5781000000-E 1525 113.1 LF  145.00 16399.50 225.00 25447.50 240.00  27144.00UTILITY MANHOLE WALL, 4' DIA

0175 5782000000-E 1525 9.9 LF  178.00 1762.20 255.00 2524.50 272.00  2692.80UTILITY MANHOLE WALL, 5' DIA

0176 5801000000-E 1530  1,263 LF  4.55 5746.65 5.00 6315.00 11.00  13893.00ABANDON 8" UTILITY PIPE

0177 5804000000-E 1530  2,378 LF  9.50 22591.00 6.40 15219.20 13.00  30914.00ABANDON 12" UTILITY PIPE

0178 5815500000-N 1530  13 EA  520.00 6760.00 661.00 8593.00 173.00  2249.00REMOVE FIRE HYDRANT

0179 5816000000-N 1530  3 EA  820.00 2460.00 770.00 2310.00 520.00  1560.00ABANDON UTILITY MANHOLE

0180 5828000000-N 1530  15 EA  735.00 11025.00 661.00 9915.00 656.00  9840.00REMOVE UTILITY MANHOLE

0181 5882000000-N SP   60 EA  968.50 58110.00 900.00 54000.00 760.00  45600.00GENERIC UTILITY ITEM (EA)
RELOCATE WATER METER

0182 5882000000-N SP   21 EA  5020.00 105420.00 4500.00 94500.00 5379.00  112959.00GENERIC UTILITY ITEM (EA)
RELOCATE WATER METER WITH NEW VAULT

0183 6000000000-E 1605  83,800 LF  1.35 113130.00 1.24 103912.00 1.75  146650.00TEMPORARY SILT FENCE

0184 6006000000-E 1610  2,250 TON 46.00 103500.00 31.00 69750.00 36.00  81000.00EROS CONTRL STONE CL A

0185 6009000000-E 1610  6,005 TON 46.00 276230.00 35.00 210175.00 36.00  216180.00EROS CONTRL STONE CL B

0186 6012000000-E 1610  6,965 TON 41.00 285565.00 27.00 188055.00 34.00  236810.00SEDIMENT CONTROL STONE

0187 6015000000-E 1615  120 ACR 660.00 79200.00 610.00 73200.00 550.00  66000.00TEMPORARY MULCHING

0188 6018000000-E 1620  2,300 LB  2.75 6325.00 2.55 5865.00 2.25  5175.00SEED FOR TEMP SEEDING

0189 6021000000-E 1620  11 TON 900.00 9900.00 825.00 9075.00 1000.00  11000.00FERT FOR TEMP SEEDING

0190 6024000000-E 1622  2,000 LF  11.50 23000.00 11.00 22000.00 12.50  25000.00TEMPORARY SLOPE DRAINS
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0191 6029000000-E SP   2,300 LF  1.40 3220.00 1.29 2967.00 1.10  2530.00SAFETY FENCE

0192 6030000000-E 1630  10,050 CY  8.00 80400.00 4.63 46531.50 9.50  95475.00SILT EXCAVATION

0193 6036000000-E 1631  45,000 SY  1.35 60750.00 1.24 55800.00 1.30  58500.00MATTING FOR EROS CONTROL

0194 6037000000-E SP   1,000 SY  6.35 6350.00 5.90 5900.00 3.00  3000.00COIR FIBER MAT

0195 6038000000-E SP   1,500 SY  6.00 9000.00 5.50 8250.00 3.50  5250.00PERM SOIL REINF MAT

0196 6042000000-E 1632  16,000 LF  2.40 38400.00 2.28 36480.00 3.00  48000.001/4" HARDWARE CLOTH

0197 6069000000-E 1638  70 CY  50.00 3500.00 20.00 1400.00 50.00  3500.00STILLING BASINS

0198 6071012000-E SP   3,750 LF  6.10 22875.00 6.50 24375.00 5.00  18750.00COIR FIBER WATTLE

0199 6071020000-E SP   1,800 LB  10.00 18000.00 7.00 12600.00 7.00  12600.00POLYACRYLAMIDE (PAM)

0200 6071030000-E 1640  1,500 LF  4.45 6675.00 3.95 5925.00 3.75  5625.00COIR FIBER BAFFLE

0201 6071050000-E SP   7 EA  655.00 4585.00 1000.00 7000.00 1250.00  8750.00**" SKIMMER
(1-1/2")

0202 6084000000-E 1660  80 ACR 1525.00 122000.00 1425.00 114000.00 1500.00  120000.00SEEDING AND MULCHING

0203 6087000000-E 1660  40 ACR 85.00 3400.00 80.00 3200.00 85.00  3400.00MOWING

0204 6090000000-E 1661  1,200 LB  5.50 6600.00 5.25 6300.00 2.55  3060.00SEED FOR REPAIR SEEDING

0205 6093000000-E 1661  4 TON 960.00 3840.00 900.00 3600.00 1000.00  4000.00FERT FOR REPAIR SEEDING

0206 6096000000-E 1662  1,925 LB  3.50 6737.50 3.25 6256.25 2.25  4331.25SEED FOR SUPP SEEDING

0207 6108000000-E 1665 57.5 TON 850.00 48875.00 800.00 46000.00 1000.00  57500.00FERTILIZER TOPDRESSING

0208 6111000000-E SP   100 LF  44.50 4450.00 50.00 5000.00 75.00  7500.00IMPERVIOUS DIKE

0209 6114500000-N 1667  60 MHR 73.15 4389.00 65.00 3900.00 65.00  3900.00SPECIALIZED HAND MOWING

0210 6117000000-N SP   150 EA  54.00 8100.00 100.00 15000.00 70.00  10500.00RESPONSE FOR EROS CONTROL

0211 6120000000-E SP   110 CY  46.00 5060.00 30.00 3300.00 8.50  935.00CULVERT DIVERSION CHANNEL

0212 7279000000-E 1715  13,620 LF  0.50 6810.00 0.50 6810.00 0.50  6810.00TRACER WIRE

0213 7300000000-E 1715  6,835 LF  8.00 54680.00 7.50 51262.50 7.50  51262.50UNPAVED TRENCH (***********)
(2, 2")

0214 7301000000-E 1715  6,785 LF  15.75 106863.75 15.00 101775.00 15.00  101775.00DIRECT DRILL (***********)
(2, 2")

0215 7348000000-N 1716  33 EA  675.00 22275.00 650.00 21450.00 650.00  21450.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0216 7566000000-N 1733  18 EA  70.00 1260.00 65.00 1170.00 65.00  1170.00DELINEATOR MARKER

0217 7980000000-N SP   7 EA  1950.00 13650.00 1800.00 12600.00 1800.00  12600.00GENERIC SIGNAL ITEM (EA)
JUNCTION BOX (EXTRA LARGE OVER-SIZED, HEAVY
DUTY)

CULVERT ITEMS

0218 8126000000-N 414 Lump Sum 27500.00 25000.00  25000.00CULV EXCAV @ ************
(57+89.00-L-)

0219 8133000000-E 414  146 TON 56.30 8219.80 50.00 7300.00 50.00  7300.00FND CONDIT MAT, BOX CULV

0220 8196000000-E 420  162 CY  575.00 93150.00 530.00 85860.00 530.00  85860.00CLASS A CONCRETE (CULV)

0221 8245000000-E 425  17,024 LB  1.15 19577.60 1.05 17875.20 1.05  17875.20REINF STEEL (CULVERT)

WALL ITEMS

0222 8801000000-E SP   550 SF  76.00 41800.00 72.00 39600.00 75.00  41250.00MSE RETAIN WALL NO **
(1)

0223 8802030000-E SP   230 SF  45.00 10350.00 42.00 9660.00 45.00  10350.00SEGMENTAL GRAVITY RETAIN WALLS



DEC 09, 2013 10:36 AM

TIP NO U-2507A 2:00 PM 7 /  7 012

MECKLENBURG

34811.3.FD5

FED AID NO STPDA-5238(5)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

SR-2467 (MALLARD CREEK RD) FROM GRAHAM ST EXT TO SR-2665 (HARRIS BLVD).

   

C202849NOV 19 2013

2.936 MI

 

    TOTAL 25396245.00 TOTAL 27226893.03 TOTAL  28275150.02CONTRACT TOTAL

 

    SUB-TOTAL 25195647.60 SUB-TOTAL 27041597.83 SUB-TOTAL  28087514.82ROADWAY ITEMS

    SUB-TOTAL 148447.40 SUB-TOTAL 136035.20 SUB-TOTAL  136035.20CULVERT ITEMS

    SUB-TOTAL 52150.00 SUB-TOTAL 49260.00 SUB-TOTAL  51600.00WALL ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  25396245.00   BLYTHE DEVELOPMENT CO.

     2  27226893.03   TRIANGLE GRADING & PAVING INC

     3  28275150.02   BLYTHE CONSTRUCTION, INC.



DEC 09, 2013 10:36 AM

TIP NO B-4973 2:00 PM 1 /  8 013

CABARRUS

40097.3.FD1

FED AID NO BRSTP-1157(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #271 OVER IRISH BUFFALO CREEK ON SR-1157.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, LLC LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

MOUNT AIRY,  NC CHARLOTTE,  NC

C203261NOV 19 2013

0.182 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 79715.00 84500.00  86135.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 8000.00 9500.00  10000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 30625.00 14000.00  40000.00REINF BRG APPR **********
(17+07.00)

0004 0043000000-N 226 Lump Sum 82000.00 119000.00  129822.00GRADING

0005 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  150 CY  30.00 4500.00 20.00 3000.00 3.25  487.50UNDERCUT EXCAVATION

0007 0134000000-E 240  90 CY  15.00 1350.00 11.00 990.00 9.00  810.00DRAINAGE DITCH EXCAVATION

0008 0196000000-E 270  350 SY  2.15 752.50 2.00 700.00 1.50  525.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  225 TON 30.00 6750.00 13.00 2925.00 18.50  4162.50FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  100 SY  2.15 215.00 2.00 200.00 1.25  125.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  24 LF  35.00 840.00 33.00 792.00 42.00  1008.0015" DRAINAGE PIPE

0012 0335400000-E 305  40 LF  35.00 1400.00 52.00 2080.00 62.00  2480.0024" DRAINAGE PIPE

0013 0335500000-E 305  112 LF  40.00 4480.00 58.00 6496.00 76.00  8512.0030" DRAINAGE PIPE

0014 0448200000-E 310  76 LF  35.00 2660.00 34.00 2584.00 42.00  3192.0015" RCP CULV CLASS IV

0015 0582000000-E 310  44 LF  35.00 1540.00 41.00 1804.00 42.00  1848.0015" CS PIPE CULV 0.064"

0016 0636000000-E 310  2 EA  225.00 450.00 150.00 300.00 160.00  320.00**" CS ELBOW *****" THICK
(15", 0.064")

0017 0995000000-E 340  8 LF  30.00 240.00 41.00 328.00 28.00  224.00PIPE REMOVAL

0018 1099500000-E 505  100 CY  35.00 3500.00 9.00 900.00 2.50  250.00SHALLOW UNDERCUT

0019 1099700000-E 505  200 TON 30.00 6000.00 21.00 4200.00 18.00  3600.00CLASS IV SUBGRD STABILIZATION

0020 1220000000-E 545  200 TON 30.00 6000.00 22.00 4400.00 38.00  7600.00INCIDENTAL STONE BASE

0021 1330000000-E 607  140 SY  25.00 3500.00 9.00 1260.00 40.00  5600.00INCIDENTAL MILLING

0022 1489000000-E 610  440 TON 53.12 23372.80 53.12 23372.80 62.00  27280.00ASP CONC BASE CRS B25.0B

0023 1498000000-E 610  770 TON 52.30 40271.00 52.30 40271.00 62.00  47740.00ASP CONC INTR CRS I19.0B

0024 1519000000-E 610  610 TON 52.59 32079.90 52.59 32079.90 62.00  37820.00ASP CONC SURF CRS S9.5B

0025 1575000000-E 620  93 TON 625.00 58125.00 625.00 58125.00 625.00  58125.00ASP FOR PLANT MIX

0026 1693000000-E 654  50 TON 50.00 2500.00 165.00 8250.00 150.00  7500.00ASPH PLT MIX PVMT REPAIR

0027 2286000000-N 840  8 EA  1375.00 11000.00 1500.00 12000.00 1475.00  11800.00MASNRY DRAINAGE STRUCT

0028 2308000000-E 840  3 LF  250.00 750.00 120.00 360.00 350.00  1050.00MASNRY DRAINAGE STRUCT

0029 2364000000-N 840  1 EA  575.00 575.00 355.00 355.00 550.00  550.00FRAME W/2GRTS 840.16 STD

0030 2367000000-N 840  2 EA  575.00 1150.00 340.00 680.00 700.00  1400.00FRAME W/2GRTS 840.29 STD

0031 2374000000-N 840  3 EA  575.00 1725.00 410.00 1230.00 650.00  1950.00FRAME-GRT-HD 840.03 **
(G)

0032 2396000000-N 840  2 EA  575.00 1150.00 275.00 550.00 450.00  900.00FRAME W/COVER STD 840.54

0033 2549000000-E 846  130 LF  29.00 3770.00 40.00 5200.00 20.00  2600.002'-6" CONC CURB & GUTTER

0034 2556000000-E 846  25 LF  27.00 675.00 80.00 2000.00 45.00  1125.00SHOULDER BERM GUTTER

0035 2591000000-E 848  80 SY  48.87 3909.60 60.00 4800.00 40.00  3200.004" CONCRETE SIDEWALK

0036 2830000000-N 858  1 EA  450.00 450.00 610.00 610.00 1000.00  1000.00ADJ MANHOLES

0037 3030000000-E 862  175 LF  14.50 2537.50 14.50 2537.50 15.00  2625.00STL BM GUARDRAIL

0038 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 20.00  100.00ADDIT GUARDRAIL POSTS

0039 3215000000-N 862  4 EA  1350.00 5400.00 1350.00 5400.00 1250.00  5000.00GR ANCHOR TYPE III



DEC 09, 2013 10:36 AM

TIP NO B-4973 2:00 PM 2 /  8 013

CABARRUS

40097.3.FD1

FED AID NO BRSTP-1157(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #271 OVER IRISH BUFFALO CREEK ON SR-1157.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, LLC LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

MOUNT AIRY,  NC CHARLOTTE,  NC

C203261NOV 19 2013

0.182 MI

0040 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1950.00  7800.00GR ANCHOR TYPE 350

0041 3533000000-E 866  200 LF  15.00 3000.00 15.00 3000.00 15.00  3000.00CHN LK FENCE **" FABRIC
(96")

0042 3539000000-E 866  15 EA  78.00 1170.00 78.00 1170.00 75.00  1125.00MET LINE PST **" CL FEN
(96")

0043 3545000000-E 866  4 EA  190.00 760.00 190.00 760.00 225.00  900.00MET TERM PST **" CL FEN
(96")

0044 3575000000-E SP   175 LF  6.75 1181.25 6.75 1181.25 6.00  1050.00GENERIC FENCING ITEM (LF)
TEMPORARY 4 STRAND BARBED WIRE FENCE WITH
POSTS

0045 3575000000-E SP   250 LF  8.00 2000.00 8.00 2000.00 18.00  4500.00GENERIC FENCING ITEM (LF)
TEMPORARY 48" WOODEN FENCE    WITH POSTS

0046 3575000000-E SP   175 LF  11.25 1968.75 11.25 1968.75 20.00  3500.00GENERIC FENCING ITEM (LF)
TEMPORARY 72" CHAIN LINK FENCEWITH POSTS

0047 3628000000-E 876  65 TON 35.00 2275.00 34.00 2210.00 55.00  3575.00RIP RAP, CLASS I

0048 3649000000-E 876  9 TON 50.00 450.00 57.00 513.00 55.00  495.00RIP RAP, CLASS B

0049 3656000000-E 876  1,516 SY  2.15 3259.40 1.00 1516.00 1.25  1895.00GEOTEXTILE FOR DRAINGE

0050 4155000000-N 907  4 EA  5.00 20.00 20.00 80.00 10.00  40.00DISPOSE SIGN SYST U-CHAN

0051 4158000000-N 907  8 EA  5.00 40.00 20.00 160.00 10.00  80.00DISPOSE SIGN SYST WOOD

0052 4400000000-E 1110  333 SF  5.10 1698.30 4.25 1415.25 10.00  3330.00WORK ZONE SIGNS (STAT)

0053 4410000000-E 1110  94 SF  5.30 498.20 6.00 564.00 10.00  940.00WORK ZONE SIGNS (BARR)

0054 4430000000-N 1130  10 EA  43.00 430.00 70.00 700.00 50.00  500.00DRUMS

0055 4445000000-E 1145  64 LF  18.00 1152.00 16.50 1056.00 35.00  2240.00BARRICADES (TYPE III)

0056 4685000000-E 1205  1,600 LF  1.00 1600.00 1.00 1600.00 1.00  1600.00THERMO PVT MKG LINES 4"90

0057 4686000000-E 1205  1,600 LF  1.05 1680.00 1.05 1680.00 1.05  1680.00THERMO PVT MKG LINES 4"120

0058 4770000000-E 1205  480 LF  3.25 1560.00 3.25 1560.00 3.25  1560.004" COLD APPL PLSTIC LINES TYPE **
(II)

0059 4900000000-N 1251  24 EA  15.00 360.00 15.00 360.00 15.00  360.00PERM RAISED PVMT MARKERS

0060 5325800000-E 1510  414 LF  100.00 41400.00 79.00 32706.00 79.00  32706.008" WATER LINE

0061 5546000000-E 1515  2 EA  1600.00 3200.00 1981.00 3962.00 1981.00  3962.008" VALVE

0062 5648000000-N 1515  3 EA  1300.00 3900.00 1339.00 4017.00 1339.00  4017.00RELOCATE WATER METER

0063 5649000000-N 1515  1 EA  1100.00 1100.00 1339.00 1339.00 1339.00  1339.00RECONNECT WATER METER

0064 5666000000-E 1515  1 EA  6000.00 6000.00 5351.00 5351.00 5351.00  5351.00FIRE HYDRANT

0065 5678600000-E 1515  1 EA  6000.00 6000.00 8760.00 8760.00 8760.00  8760.008" LINE STOP

0066 5691000000-E 1520  42 LF  700.00 29400.00 608.00 25536.00 608.00  25536.00**" SANITARY GRAVITY SEWER
(42")

0067 5691500000-E 1520  436 LF  100.00 43600.00 107.00 46652.00 107.00  46652.0012" SANITARY GRAVITY SEWER

0068 5775000000-E 1525  1 EA  3000.00 3000.00 2383.00 2383.00 2383.00  2383.004' DIA UTILITY MANHOLE

0069 5778000000-E 1525  1 EA  11000.00 11000.00 13230.00 13230.00 13230.00  13230.008' DIA UTILITY MANHOLE

0070 5781000000-E 1525 6.5 LF  250.00 1625.00 367.00 2385.50 367.00  2385.50UTILITY MANHOLE WALL, 4' DIA

0071 5784000000-E 1525 4.9 LF  765.00 3748.50 1381.00 6766.90 1381.00  6766.90UTILITY MANHOLE WALL, 8' DIA

0072 5801000000-E 1530  396 LF  10.00 3960.00 14.00 5544.00 14.00  5544.00ABANDON 8" UTILITY PIPE

0073 5804000000-E 1530  171 LF  12.00 2052.00 17.00 2907.00 17.00  2907.00ABANDON 12" UTILITY PIPE

0074 5828000000-N 1530  1 EA  3000.00 3000.00 1080.00 1080.00 1080.00  1080.00REMOVE UTILITY MANHOLE



DEC 09, 2013 10:36 AM

TIP NO B-4973 2:00 PM 3 /  8 013

CABARRUS

40097.3.FD1

FED AID NO BRSTP-1157(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #271 OVER IRISH BUFFALO CREEK ON SR-1157.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, LLC LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

MOUNT AIRY,  NC CHARLOTTE,  NC

C203261NOV 19 2013

0.182 MI

0075 5835800000-E 1540  134 LF  100.00 13400.00 64.00 8576.00 64.00  8576.0018" ENCASEMENT PIPE

0076 5872000000-E 1550  67 LF  115.00 7705.00 275.00 18425.00 275.00  18425.0018" TRENCHLESS INSTALL (IN SOIL)

0077 5872010000-E 1550  67 LF  1155.00 77385.00 1175.00 78725.00 1175.00  78725.0018" TRENCHLESS INSTALL (NOT IN SOIL)

0078 5882000000-N SP   1 EA  800.00 800.00 720.00 720.00 720.00  720.00GENERIC UTILITY ITEM (EA)
REMOVE & STOCKPILE EXISTING FIRE HYDRANT

0079 6000000000-E 1605  1,355 LF  2.20 2981.00 1.75 2371.25 1.75  2371.25TEMPORARY SILT FENCE

0080 6006000000-E 1610  210 TON 35.00 7350.00 12.00 2520.00 22.00  4620.00EROS CONTRL STONE CL A

0081 6009000000-E 1610  95 TON 35.00 3325.00 13.00 1235.00 52.00  4940.00EROS CONTRL STONE CL B

0082 6012000000-E 1610  325 TON 30.00 9750.00 13.00 4225.00 22.00  7150.00SEDIMENT CONTROL STONE

0083 6015000000-E 1615  1 ACR 1400.00 1400.00 900.00 900.00 625.00  625.00TEMPORARY MULCHING

0084 6018000000-E 1620  50 LB  5.00 250.00 3.00 150.00 4.00  200.00SEED FOR TEMP SEEDING

0085 6021000000-E 1620 1.25 TON 1300.00 1625.00 2000.00 2500.00 800.00  1000.00FERT FOR TEMP SEEDING

0086 6024000000-E 1622  200 LF  12.00 2400.00 4.00 800.00 5.50  1100.00TEMPORARY SLOPE DRAINS

0087 6029000000-E SP   1,300 LF  1.60 2080.00 2.00 2600.00 1.20  1560.00SAFETY FENCE

0088 6030000000-E 1630  390 CY  12.00 4680.00 6.00 2340.00 10.50  4095.00SILT EXCAVATION

0089 6036000000-E 1631  2,000 SY  1.60 3200.00 1.50 3000.00 1.20  2400.00MATTING FOR EROS CONTROL

0090 6037000000-E SP   350 SY  7.00 2450.00 3.80 1330.00 7.00  2450.00COIR FIBER MAT

0091 6042000000-E 1632  300 LF  3.20 960.00 4.80 1440.00 3.50  1050.001/4" HARDWARE CLOTH

0092 6070000000-N 1639  8 EA  475.00 3800.00 350.00 2800.00 150.00  1200.00SPECIAL STILLING BASINS

0093 6071010000-E SP   180 LF  7.00 1260.00 15.00 2700.00 5.00  900.00WATTLE

0094 6071020000-E SP   55 LB  8.00 440.00 7.70 423.50 10.00  550.00POLYACRYLAMIDE (PAM)

0095 6071030000-E 1640  140 LF  6.50 910.00 16.00 2240.00 11.00  1540.00COIR FIBER BAFFLE

0096 6071050000-E SP   3 EA  1125.00 3375.00 900.00 2700.00 1250.00  3750.00**" SKIMMER
(1-1/2")

0097 6084000000-E 1660  1 ACR 2100.00 2100.00 2000.00 2000.00 1425.00  1425.00SEEDING AND MULCHING

0098 6087000000-E 1660 0.5 ACR 150.00 75.00 75.00 37.50 150.00  75.00MOWING

0099 6090000000-E 1661  50 LB  5.00 250.00 3.00 150.00 5.25  262.50SEED FOR REPAIR SEEDING

0100 6093000000-E 1661 0.25 TON 1200.00 300.00 2600.00 650.00 800.00  200.00FERT FOR REPAIR SEEDING

0101 6096000000-E 1662  50 LB  8.00 400.00 2.00 100.00 4.25  212.50SEED FOR SUPP SEEDING

0102 6108000000-E 1665 0.75 TON 1200.00 900.00 2000.00 1500.00 800.00  600.00FERTILIZER TOPDRESSING

0103 6114500000-N 1667  10 MHR 35.00 350.00 17.00 170.00 80.00  800.00SPECIALIZED HAND MOWING

0104 6117000000-N SP   25 EA  25.00 625.00 1.00 25.00 85.00  2125.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0105 8017000000-N SP  Lump Sum 75000.00 11000.00  100000.00CM&R TEMP ACCESS ***********
(17+07.00-L-)

0106 8035000000-N 402 Lump Sum 75000.00 174000.00  75000.00REMV EXIST STR **********
(17+07.00-L-)

0107 8105520000-E 411  97 LF  575.00 55775.00 886.97 86036.09 700.00  67900.003'-0" DRILLD PIER IN SOIL

0108 8105620000-E 411  15 LF  575.00 8625.00 886.97 13304.55 900.00  13500.003'-0" DRILLD PIER NO SOIL

0109 8111200000-E 411  32 LF  215.00 6880.00 245.59 7858.88 300.00  9600.00PERM STL CASING FOR 3' PIER

0110 8113000000-N 411  4 EA  500.00 2000.00 650.00 2600.00 500.00  2000.00SID INSPECTIONS



DEC 09, 2013 10:36 AM
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CABARRUS

40097.3.FD1

FED AID NO BRSTP-1157(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #271 OVER IRISH BUFFALO CREEK ON SR-1157.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, LLC LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

MOUNT AIRY,  NC CHARLOTTE,  NC

C203261NOV 19 2013

0.182 MI

0111 8114000000-N 411  4 EA  500.00 2000.00 800.00 3200.00 1000.00  4000.00SPT TESTING

0112 8115000000-N 411  1 EA  2000.00 2000.00 2775.00 2775.00 3000.00  3000.00CSL TESTING

0113 8121000000-N 412 Lump Sum 35010.00 16100.00  10000.00UNCL STR EXCAV STA *****
(17+07.00-L-)

0114 8147000000-E 420  6,653 SF  30.00 199590.00 31.86 211964.58 30.00  199590.00REINF CONCRETE DECK SLAB

0115 8161000000-E 420  5,494 SF  0.69 3790.86 0.75 4120.50 0.65  3571.10GROOVING BRIDGE FLOORS

0116 8182000000-E 420 123.4 CY  900.00 111060.00 661.97 81687.10 700.00  86380.00CLASS A CONCRETE (BRIDGE)

0117 8210000000-N 422 Lump Sum 14440.00 20750.00  20000.00BRG APPR SLAB ***********
(17+07.00-L-)

0118 8217000000-E 425  23,600 LB  1.00 23600.00 0.96 22656.00 1.00  23600.00REINF STEEL (BRIDGE)

0119 8238000000-E 425  2,516 LB  1.65 4151.40 1.88 4730.08 2.00  5032.00SPIRAL COL REINF STL BRG

0120 8262000000-E 430 622.67 LF  170.00 105853.90 203.54 126738.25 175.00  108967.2545" PRESTR CONCRETE GIRDR

0121 8364000000-E 450  435 LF  44.25 19248.75 41.37 17995.95 70.00  30450.00HP12X53 PILES

0122 8475000000-E 460 300.6 LF  104.00 31262.40 135.23 40650.14 150.00  45090.00TWO BAR METAL RAIL

0123 8517000000-E 460 316.45 LF  76.65 24255.89 79.83 25262.20 60.00  18987.001'-**"X*****"CONC PARAPET
(1'-2" x 3'-0")

0124 8608000000-E 876  390 TON 0.50 195.00 36.30 14157.00 50.00  19500.00RIP RAP II (2'-0")

0125 8622000000-E 876  435 SY  2.75 1196.25 2.22 965.70 3.00  1305.00GEOTEXTILE FOR DRAINAGE

0126 8657000000-N 430 Lump Sum 7500.00 4000.00  5000.00ELASTOMERIC BEARINGS

 

    TOTAL 1594372.15 TOTAL 1691065.12 TOTAL  1727376.00CONTRACT TOTAL

 

    SUB-TOTAL 785937.70 SUB-TOTAL 798513.10 SUB-TOTAL  874903.65ROADWAY ITEMS

    SUB-TOTAL 808434.45 SUB-TOTAL 892552.02 SUB-TOTAL  852472.35STRUCTURE ITEMS
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FED AID NO BRSTP-1157(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #271 OVER IRISH BUFFALO CREEK ON SR-1157.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

BLYTHE CONSTRUCTION, INC. DELLINGER, INC.

CHARLOTTE,  NC MONROE,  NC

C203261NOV 19 2013

0.182 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 96572.00 95000.00  102000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 10800.00 25000.00  10000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 31000.00 50000.00  20000.00REINF BRG APPR **********
(17+07.00)

0004 0043000000-N 226 Lump Sum 126000.00 200000.00  119000.00GRADING

0005 0050000000-E 226  1 ACR 100.00 100.00 1000.00 1000.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  150 CY  15.75 2362.50 32.00 4800.00 20.00  3000.00UNDERCUT EXCAVATION

0007 0134000000-E 240  90 CY  16.00 1440.00 11.50 1035.00 11.00  990.00DRAINAGE DITCH EXCAVATION

0008 0196000000-E 270  350 SY  1.40 490.00 3.50 1225.00 2.00  700.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  225 TON 44.00 9900.00 30.00 6750.00 13.00  2925.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  100 SY  2.00 200.00 3.50 350.00 2.00  200.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  24 LF  50.00 1200.00 60.00 1440.00 33.00  792.0015" DRAINAGE PIPE

0012 0335400000-E 305  40 LF  44.00 1760.00 50.00 2000.00 52.00  2080.0024" DRAINAGE PIPE

0013 0335500000-E 305  112 LF  59.00 6608.00 55.00 6160.00 58.00  6496.0030" DRAINAGE PIPE

0014 0448200000-E 310  76 LF  37.00 2812.00 40.00 3040.00 34.00  2584.0015" RCP CULV CLASS IV

0015 0582000000-E 310  44 LF  54.00 2376.00 40.00 1760.00 41.00  1804.0015" CS PIPE CULV 0.064"

0016 0636000000-E 310  2 EA  350.00 700.00 475.00 950.00 150.00  300.00**" CS ELBOW *****" THICK
(15", 0.064")

0017 0995000000-E 340  8 LF  16.00 128.00 50.00 400.00 41.00  328.00PIPE REMOVAL

0018 1099500000-E 505  100 CY  16.00 1600.00 17.00 1700.00 9.00  900.00SHALLOW UNDERCUT

0019 1099700000-E 505  200 TON 26.00 5200.00 26.00 5200.00 21.00  4200.00CLASS IV SUBGRD STABILIZATION

0020 1220000000-E 545  200 TON 27.00 5400.00 26.00 5200.00 22.00  4400.00INCIDENTAL STONE BASE

0021 1330000000-E 607  140 SY  18.00 2520.00 40.00 5600.00 9.00  1260.00INCIDENTAL MILLING

0022 1489000000-E 610  440 TON 46.00 20240.00 62.00 27280.00 62.00  27280.00ASP CONC BASE CRS B25.0B

0023 1498000000-E 610  770 TON 46.00 35420.00 62.00 47740.00 62.00  47740.00ASP CONC INTR CRS I19.0B

0024 1519000000-E 610  610 TON 48.00 29280.00 62.00 37820.00 62.00  37820.00ASP CONC SURF CRS S9.5B

0025 1575000000-E 620  93 TON 630.00 58590.00 625.00 58125.00 625.00  58125.00ASP FOR PLANT MIX

0026 1693000000-E 654  50 TON 145.00 7250.00 160.69 8034.50 150.00  7500.00ASPH PLT MIX PVMT REPAIR

0027 2286000000-N 840  8 EA  1280.00 10240.00 1500.00 12000.00 1500.00  12000.00MASNRY DRAINAGE STRUCT

0028 2308000000-E 840  3 LF  250.50 751.50 400.00 1200.00 120.00  360.00MASNRY DRAINAGE STRUCT

0029 2364000000-N 840  1 EA  490.00 490.00 600.00 600.00 355.00  355.00FRAME W/2GRTS 840.16 STD

0030 2367000000-N 840  2 EA  440.00 880.00 600.00 1200.00 340.00  680.00FRAME W/2GRTS 840.29 STD

0031 2374000000-N 840  3 EA  550.00 1650.00 650.00 1950.00 410.00  1230.00FRAME-GRT-HD 840.03 **
(G)

0032 2396000000-N 840  2 EA  375.00 750.00 450.00 900.00 275.00  550.00FRAME W/COVER STD 840.54

0033 2549000000-E 846  130 LF  17.00 2210.00 29.00 3770.00 20.00  2600.002'-6" CONC CURB & GUTTER

0034 2556000000-E 846  25 LF  18.00 450.00 27.00 675.00 41.00  1025.00SHOULDER BERM GUTTER

0035 2591000000-E 848  80 SY  34.75 2780.00 48.87 3909.60 40.00  3200.004" CONCRETE SIDEWALK

0036 2830000000-N 858  1 EA  525.00 525.00 339.98 339.98 610.00  610.00ADJ MANHOLES

0037 3030000000-E 862  175 LF  15.00 2625.00 14.50 2537.50 14.50  2537.50STL BM GUARDRAIL

0038 3150000000-N 862  5 EA  14.00 70.00 13.00 65.00 13.00  65.00ADDIT GUARDRAIL POSTS

0039 3215000000-N 862  4 EA  1500.00 6000.00 1350.00 5400.00 1350.00  5400.00GR ANCHOR TYPE III



DEC 09, 2013 10:36 AM

TIP NO B-4973 2:00 PM 6 /  8 013

CABARRUS

40097.3.FD1

FED AID NO BRSTP-1157(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #271 OVER IRISH BUFFALO CREEK ON SR-1157.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

BLYTHE CONSTRUCTION, INC. DELLINGER, INC.

CHARLOTTE,  NC MONROE,  NC

C203261NOV 19 2013

0.182 MI

0040 3270000000-N SP   4 EA  2000.00 8000.00 1800.00 7200.00 1800.00  7200.00GR ANCHOR TYPE 350

0041 3533000000-E 866  200 LF  17.00 3400.00 15.00 3000.00 15.00  3000.00CHN LK FENCE **" FABRIC
(96")

0042 3539000000-E 866  15 EA  88.00 1320.00 78.00 1170.00 78.00  1170.00MET LINE PST **" CL FEN
(96")

0043 3545000000-E 866  4 EA  200.00 800.00 190.00 760.00 190.00  760.00MET TERM PST **" CL FEN
(96")

0044 3575000000-E SP   175 LF  7.60 1330.00 6.75 1181.25 6.75  1181.25GENERIC FENCING ITEM (LF)
TEMPORARY 4 STRAND BARBED WIRE FENCE WITH
POSTS

0045 3575000000-E SP   250 LF  9.00 2250.00 8.00 2000.00 8.00  2000.00GENERIC FENCING ITEM (LF)
TEMPORARY 48" WOODEN FENCE    WITH POSTS

0046 3575000000-E SP   175 LF  12.00 2100.00 11.25 1968.75 11.25  1968.75GENERIC FENCING ITEM (LF)
TEMPORARY 72" CHAIN LINK FENCEWITH POSTS

0047 3628000000-E 876  65 TON 48.00 3120.00 60.00 3900.00 34.00  2210.00RIP RAP, CLASS I

0048 3649000000-E 876  9 TON 57.00 513.00 60.00 540.00 57.00  513.00RIP RAP, CLASS B

0049 3656000000-E 876  1,516 SY  2.50 3790.00 3.50 5306.00 1.00  1516.00GEOTEXTILE FOR DRAINGE

0050 4155000000-N 907  4 EA  37.00 148.00 5.00 20.00 5.00  20.00DISPOSE SIGN SYST U-CHAN

0051 4158000000-N 907  8 EA  37.00 296.00 5.00 40.00 5.00  40.00DISPOSE SIGN SYST WOOD

0052 4400000000-E 1110  333 SF  4.75 1581.75 5.10 1698.30 5.10  1698.30WORK ZONE SIGNS (STAT)

0053 4410000000-E 1110  94 SF  5.50 517.00 5.30 498.20 5.30  498.20WORK ZONE SIGNS (BARR)

0054 4430000000-N 1130  10 EA  30.00 300.00 60.33 603.30 60.00  600.00DRUMS

0055 4445000000-E 1145  64 LF  15.00 960.00 18.00 1152.00 18.00  1152.00BARRICADES (TYPE III)

0056 4685000000-E 1205  1,600 LF  1.10 1760.00 0.90 1440.00 1.26  2016.00THERMO PVT MKG LINES 4"90

0057 4686000000-E 1205  1,600 LF  1.20 1920.00 0.95 1520.00 1.36  2176.00THERMO PVT MKG LINES 4"120

0058 4770000000-E 1205  480 LF  3.75 1800.00 4.25 2040.00 4.35  2088.004" COLD APPL PLSTIC LINES TYPE **
(II)

0059 4900000000-N 1251  24 EA  17.00 408.00 15.00 360.00 10.00  240.00PERM RAISED PVMT MARKERS

0060 5325800000-E 1510  414 LF  85.00 35190.00 79.00 32706.00 100.00  41400.008" WATER LINE

0061 5546000000-E 1515  2 EA  2100.00 4200.00 1981.00 3962.00 1600.00  3200.008" VALVE

0062 5648000000-N 1515  3 EA  1400.00 4200.00 1339.00 4017.00 1300.00  3900.00RELOCATE WATER METER

0063 5649000000-N 1515  1 EA  1400.00 1400.00 1339.00 1339.00 1100.00  1100.00RECONNECT WATER METER

0064 5666000000-E 1515  1 EA  5700.00 5700.00 5351.00 5351.00 6000.00  6000.00FIRE HYDRANT

0065 5678600000-E 1515  1 EA  9300.00 9300.00 8760.00 8760.00 6000.00  6000.008" LINE STOP

0066 5691000000-E 1520  42 LF  650.00 27300.00 608.00 25536.00 700.00  29400.00**" SANITARY GRAVITY SEWER
(42")

0067 5691500000-E 1520  436 LF  114.00 49704.00 107.00 46652.00 100.00  43600.0012" SANITARY GRAVITY SEWER

0068 5775000000-E 1525  1 EA  2500.00 2500.00 2383.00 2383.00 3000.00  3000.004' DIA UTILITY MANHOLE

0069 5778000000-E 1525  1 EA  14000.00 14000.00 13230.00 13230.00 11000.00  11000.008' DIA UTILITY MANHOLE

0070 5781000000-E 1525 6.5 LF  380.00 2470.00 367.00 2385.50 250.00  1625.00UTILITY MANHOLE WALL, 4' DIA

0071 5784000000-E 1525 4.9 LF  1425.00 6982.50 1381.00 6766.90 765.00  3748.50UTILITY MANHOLE WALL, 8' DIA

0072 5801000000-E 1530  396 LF  15.00 5940.00 14.00 5544.00 10.00  3960.00ABANDON 8" UTILITY PIPE

0073 5804000000-E 1530  171 LF  19.00 3249.00 17.00 2907.00 12.00  2052.00ABANDON 12" UTILITY PIPE

0074 5828000000-N 1530  1 EA  1225.00 1225.00 1080.00 1080.00 3000.00  3000.00REMOVE UTILITY MANHOLE
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0075 5835800000-E 1540  134 LF  70.00 9380.00 64.00 8576.00 100.00  13400.0018" ENCASEMENT PIPE

0076 5872000000-E 1550  67 LF  300.00 20100.00 275.00 18425.00 115.00  7705.0018" TRENCHLESS INSTALL (IN SOIL)

0077 5872010000-E 1550  67 LF  1300.00 87100.00 1175.00 78725.00 1155.00  77385.0018" TRENCHLESS INSTALL (NOT IN SOIL)

0078 5882000000-N SP   1 EA  800.00 800.00 720.00 720.00 800.00  800.00GENERIC UTILITY ITEM (EA)
REMOVE & STOCKPILE EXISTING FIRE HYDRANT

0079 6000000000-E 1605  1,355 LF  1.70 2303.50 2.20 2981.00 1.75  2371.25TEMPORARY SILT FENCE

0080 6006000000-E 1610  210 TON 44.00 9240.00 42.00 8820.00 12.00  2520.00EROS CONTRL STONE CL A

0081 6009000000-E 1610  95 TON 49.00 4655.00 42.00 3990.00 13.00  1235.00EROS CONTRL STONE CL B

0082 6012000000-E 1610  325 TON 45.00 14625.00 40.00 13000.00 13.00  4225.00SEDIMENT CONTROL STONE

0083 6015000000-E 1615  1 ACR 720.00 720.00 1000.00 1000.00 900.00  900.00TEMPORARY MULCHING

0084 6018000000-E 1620  50 LB  4.50 225.00 6.00 300.00 3.00  150.00SEED FOR TEMP SEEDING

0085 6021000000-E 1620 1.25 TON 900.00 1125.00 2000.00 2500.00 2000.00  2500.00FERT FOR TEMP SEEDING

0086 6024000000-E 1622  200 LF  12.00 2400.00 15.61 3122.00 4.00  800.00TEMPORARY SLOPE DRAINS

0087 6029000000-E SP   1,300 LF  1.30 1690.00 1.60 2080.00 2.00  2600.00SAFETY FENCE

0088 6030000000-E 1630  390 CY  16.00 6240.00 20.84 8127.60 6.00  2340.00SILT EXCAVATION

0089 6036000000-E 1631  2,000 SY  1.25 2500.00 1.75 3500.00 1.00  2000.00MATTING FOR EROS CONTROL

0090 6037000000-E SP   350 SY  7.39 2586.50 6.00 2100.00 3.80  1330.00COIR FIBER MAT

0091 6042000000-E 1632  300 LF  3.75 1125.00 3.20 960.00 4.80  1440.001/4" HARDWARE CLOTH

0092 6070000000-N 1639  8 EA  1200.00 9600.00 419.06 3352.48 450.00  3600.00SPECIAL STILLING BASINS

0093 6071010000-E SP   180 LF  6.00 1080.00 7.65 1377.00 4.80  864.00WATTLE

0094 6071020000-E SP   55 LB  18.00 990.00 12.00 660.00 7.70  423.50POLYACRYLAMIDE (PAM)

0095 6071030000-E 1640  140 LF  6.00 840.00 5.33 746.20 6.00  840.00COIR FIBER BAFFLE

0096 6071050000-E SP   3 EA  650.00 1950.00 2209.41 6628.23 900.00  2700.00**" SKIMMER
(1-1/2")

0097 6084000000-E 1660  1 ACR 1620.00 1620.00 1800.00 1800.00 2000.00  2000.00SEEDING AND MULCHING

0098 6087000000-E 1660 0.5 ACR 170.00 85.00 500.00 250.00 75.00  37.50MOWING

0099 6090000000-E 1661  50 LB  6.00 300.00 9.00 450.00 3.00  150.00SEED FOR REPAIR SEEDING

0100 6093000000-E 1661 0.25 TON 920.00 230.00 2500.00 625.00 2600.00  650.00FERT FOR REPAIR SEEDING

0101 6096000000-E 1662  50 LB  5.00 250.00 5.00 250.00 2.00  100.00SEED FOR SUPP SEEDING

0102 6108000000-E 1665 0.75 TON 900.00 675.00 1500.00 1125.00 2000.00  1500.00FERTILIZER TOPDRESSING

0103 6114500000-N 1667  10 MHR 90.00 900.00 35.00 350.00 17.00  170.00SPECIALIZED HAND MOWING

0104 6117000000-N SP   25 EA  97.00 2425.00 150.00 3750.00 1.00  25.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0105 8017000000-N SP  Lump Sum 58000.00 68000.00  90000.00CM&R TEMP ACCESS ***********
(17+07.00-L-)

0106 8035000000-N 402 Lump Sum 128000.00 175000.00  120000.00REMV EXIST STR **********
(17+07.00-L-)

0107 8105520000-E 411  97 LF  800.00 77600.00 800.00 77600.00 600.00  58200.003'-0" DRILLD PIER IN SOIL

0108 8105620000-E 411  15 LF  1650.00 24750.00 2100.00 31500.00 1000.00  15000.003'-0" DRILLD PIER NO SOIL

0109 8111200000-E 411  32 LF  340.00 10880.00 290.00 9280.00 400.00  12800.00PERM STL CASING FOR 3' PIER

0110 8113000000-N 411  4 EA  340.00 1360.00 500.00 2000.00 1100.00  4400.00SID INSPECTIONS
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0111 8114000000-N 411  4 EA  565.00 2260.00 1000.00 4000.00 1180.00  4720.00SPT TESTING

0112 8115000000-N 411  1 EA  1925.00 1925.00 2500.00 2500.00 3330.00  3330.00CSL TESTING

0113 8121000000-N 412 Lump Sum 24000.00 40000.00  65000.00UNCL STR EXCAV STA *****
(17+07.00-L-)

0114 8147000000-E 420  6,653 SF  35.00 232855.00 31.50 209569.50 46.00  306038.00REINF CONCRETE DECK SLAB

0115 8161000000-E 420  5,494 SF  0.75 4120.50 1.00 5494.00 1.00  5494.00GROOVING BRIDGE FLOORS

0116 8182000000-E 420 123.4 CY  1064.00 131297.60 900.00 111060.00 1450.00  178930.00CLASS A CONCRETE (BRIDGE)

0117 8210000000-N 422 Lump Sum 38000.00 20000.00  38000.00BRG APPR SLAB ***********
(17+07.00-L-)

0118 8217000000-E 425  23,600 LB  0.85 20060.00 1.00 23600.00 1.00  23600.00REINF STEEL (BRIDGE)

0119 8238000000-E 425  2,516 LB  1.35 3396.60 1.50 3774.00 2.00  5032.00SPIRAL COL REINF STL BRG

0120 8262000000-E 430 622.67 LF  280.00 174347.60 225.00 140100.75 290.00  180574.3045" PRESTR CONCRETE GIRDR

0121 8364000000-E 450  435 LF  75.00 32625.00 50.00 21750.00 44.00  19140.00HP12X53 PILES

0122 8475000000-E 460 300.6 LF  135.00 40581.00 120.00 36072.00 125.00  37575.00TWO BAR METAL RAIL

0123 8517000000-E 460 316.45 LF  71.00 22467.95 90.00 28480.50 83.00  26265.351'-**"X*****"CONC PARAPET
(1'-2" x 3'-0")

0124 8608000000-E 876  390 TON 43.00 16770.00 30.00 11700.00 48.00  18720.00RIP RAP II (2'-0")

0125 8622000000-E 876  435 SY  2.50 1087.50 3.50 1522.50 4.00  1740.00GEOTEXTILE FOR DRAINAGE

0126 8657000000-N 430 Lump Sum 5800.00 5000.00  20000.00ELASTOMERIC BEARINGS

 

    TOTAL 1938988.00 TOTAL 2039467.54 TOTAL  2059390.40CONTRACT TOTAL

 

    SUB-TOTAL 886804.25 SUB-TOTAL 1011464.29 SUB-TOTAL  824831.75ROADWAY ITEMS

    SUB-TOTAL 1052183.75 SUB-TOTAL 1028003.25 SUB-TOTAL  1234558.65STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1594372.15   DANE CONSTRUCTION, INC.

     2  1691065.12   SMITH-ROWE, LLC

     3  1727376.00   LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.

     4  1938988.00   BLYTHE DEVELOPMENT CO.

     5  2039467.54   BLYTHE CONSTRUCTION, INC.

     6  2059390.40   DELLINGER, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 64150.00 66500.00  70000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 6500.00 9500.00  12000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 45310.00 22000.00  24000.00REINF BRG APPR **********
(16+82.50 -L-)

0004 0036000000-E 225  600 CY  12.00 7200.00 8.00 4800.00 8.00  4800.00UNDERCUT EXCAVATION

0005 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0063000000-N SP  Lump Sum 92115.00 136000.00  136000.00GRADING

0007 0106000000-E 230  4,000 CY  9.50 38000.00 10.00 40000.00 10.00  40000.00BORROW EXCAVATION

0008 0134000000-E 240  700 CY  12.00 8400.00 4.80 3360.00 4.80  3360.00DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  1,400 CY  10.00 14000.00 5.00 7000.00 5.00  7000.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  1,500 SY  2.15 3225.00 1.30 1950.00 1.30  1950.00GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  44 TON 35.00 1540.00 30.00 1320.00 30.00  1320.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  190 SY  2.15 408.50 2.00 380.00 2.00  380.00FND CONDIT GEOTEXTILE

0013 0335200000-E 305  56 LF  25.00 1400.00 33.00 1848.00 33.00  1848.0015" DRAINAGE PIPE

0014 0335500000-E 305  28 LF  55.00 1540.00 60.00 1680.00 60.00  1680.0030" DRAINAGE PIPE

0015 0335850000-E 305  4 EA  215.00 860.00 270.00 1080.00 270.00  1080.00**" DRAINAGE PIPE ELBOW
(15")

0016 0366000000-E 310  32 LF  35.00 1120.00 34.00 1088.00 34.00  1088.0015" RC PIPE CULV III

0017 0448200000-E 310  160 LF  35.00 5600.00 36.00 5760.00 36.00  5760.0015" RCP CULV CLASS IV

0018 1099500000-E 505  300 CY  12.00 3600.00 8.00 2400.00 8.00  2400.00SHALLOW UNDERCUT

0019 1099700000-E 505  570 TON 25.00 14250.00 21.00 11970.00 21.00  11970.00CLASS IV SUBGRD STABILIZATION

0020 1220000000-E 545  50 TON 25.00 1250.00 18.00 900.00 18.00  900.00INCIDENTAL STONE BASE

0021 1330000000-E 607  150 SY  25.00 3750.00 10.00 1500.00 25.00  3750.00INCIDENTAL MILLING

0022 1491000000-E 610  720 TON 54.73 39405.60 54.73 39405.60 54.73  39405.60ASP CONC BASE CRS B25.0C

0023 1503000000-E 610  250 TON 55.12 13780.00 55.12 13780.00 55.12  13780.00ASP CONC INTR CRS I19.0C

0024 1523000000-E 610  380 TON 54.65 20767.00 54.65 20767.00 54.65  20767.00ASP CONC SURF CRS S9.5C

0025 1575000000-E 620  70 TON 625.00 43750.00 625.00 43750.00 625.00  43750.00ASP FOR PLANT MIX

0026 1693000000-E 654  25 TON 165.00 4125.00 165.00 4125.00 165.00  4125.00ASPH PLT MIX PVMT REPAIR

0027 2209000000-E 838 4.6 CY  1350.00 6210.00 800.00 3680.00 800.00  3680.00ENDWALLS

0028 2253000000-E 840 0.399 CY  501.25 200.00 1100.00 438.90 1100.00  438.90PIPE COLLARS

0029 2286000000-N 840  7 EA  1375.00 9625.00 1500.00 10500.00 1500.00  10500.00MASNRY DRAINAGE STRUCT

0030 2367000000-N 840  4 EA  575.00 2300.00 340.00 1360.00 340.00  1360.00FRAME W/2GRTS 840.29 STD

0031 2396000000-N 840  1 EA  575.00 575.00 240.00 240.00 240.00  240.00FRAME W/COVER STD 840.54

0032 2462000000-E SP   2 EA  6500.00 13000.00 2000.00 4000.00 2000.00  4000.00**" SLUICE GATE
(30")

0033 2556000000-E 846  258 LF  27.00 6966.00 35.00 9030.00 34.50  8901.00SHOULDER BERM GUTTER

0034 3030000000-E 862  375 LF  13.25 4968.75 13.25 4968.75 13.25  4968.75STL BM GUARDRAIL

0035 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 13.00  65.00ADDIT GUARDRAIL POSTS

0036 3215000000-N 862  4 EA  1300.00 5200.00 1300.00 5200.00 1300.00  5200.00GR ANCHOR TYPE III

0037 3270000000-N SP   3 EA  1700.00 5100.00 1700.00 5100.00 1700.00  5100.00GR ANCHOR TYPE 350

0038 3285000000-N SP   1 EA  1400.00 1400.00 1400.00 1400.00 1400.00  1400.00GR ANCHOR TYPE M-350

0039 3360000000-E 863  482 LF  0.75 361.50 0.75 361.50 1.00  482.00REMOVE EXISTING GUARDRAIL
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0040 3628000000-E 876  152 TON 35.00 5320.00 30.00 4560.00 30.00  4560.00RIP RAP, CLASS I

0041 3649000000-E 876  2 TON 50.00 100.00 140.00 280.00 140.00  280.00RIP RAP, CLASS B

0042 3656000000-E 876  1,488 SY  2.15 3199.20 1.40 2083.20 1.40  2083.20GEOTEXTILE FOR DRAINGE

0043 3659000000-N SP   2 EA  1150.00 2300.00 880.00 1760.00 880.00  1760.00PREFORMED SCOUR HOLES

0044 4400000000-E 1110  251 SF  4.70 1179.70 4.25 1066.75 4.25  1066.75WORK ZONE SIGNS (STAT)

0045 4410000000-E 1110  269 SF  4.90 1318.10 6.00 1614.00 6.00  1614.00WORK ZONE SIGNS (BARR)

0046 4445000000-E 1145  176 LF  17.00 2992.00 12.50 2200.00 12.50  2200.00BARRICADES (TYPE III)

0047 4685000000-E 1205  172 LF  4.95 851.40 14.95 2571.40 2.05  352.60THERMO PVT MKG LINES 4"90

0048 4686000000-E 1205  173 LF  5.00 865.00 15.00 2595.00 2.05  354.65THERMO PVT MKG LINES 4"120

0049 4770000000-E 1205  744 LF  2.50 1860.00 2.50 1860.00 2.00  1488.004" COLD APPL PLSTIC LINES TYPE **
(II)

0050 4900000000-N 1251  8 EA  25.00 200.00 25.00 200.00 7.00  56.00PERM RAISED PVMT MARKERS

0051 5326200000-E 1510  270 LF  80.00 21600.00 70.00 18900.00 70.00  18900.0012" WATER LINE

0052 5558000000-E 1515  1 EA  3250.00 3250.00 2275.00 2275.00 2275.00  2275.0012" VALVE

0053 5804000000-E 1530  277 LF  15.00 4155.00 9.50 2631.50 9.50  2631.50ABANDON 12" UTILITY PIPE

0054 6000000000-E 1605  1,990 LF  3.00 5970.00 1.75 3482.50 1.75  3482.50TEMPORARY SILT FENCE

0055 6006000000-E 1610  195 TON 35.00 6825.00 15.00 2925.00 15.00  2925.00EROS CONTRL STONE CL A

0056 6009000000-E 1610  70 TON 35.00 2450.00 16.00 1120.00 16.00  1120.00EROS CONTRL STONE CL B

0057 6012000000-E 1610  350 TON 28.00 9800.00 13.00 4550.00 13.00  4550.00SEDIMENT CONTROL STONE

0058 6015000000-E 1615  2 ACR 1100.00 2200.00 900.00 1800.00 900.00  1800.00TEMPORARY MULCHING

0059 6018000000-E 1620  100 LB  3.95 395.00 5.00 500.00 5.00  500.00SEED FOR TEMP SEEDING

0060 6021000000-E 1620 1.25 TON 1300.00 1625.00 2000.00 2500.00 2000.00  2500.00FERT FOR TEMP SEEDING

0061 6024000000-E 1622  200 LF  12.00 2400.00 4.00 800.00 4.00  800.00TEMPORARY SLOPE DRAINS

0062 6029000000-E SP   1,000 LF  3.00 3000.00 2.00 2000.00 2.00  2000.00SAFETY FENCE

0063 6030000000-E 1630  310 CY  12.00 3720.00 4.00 1240.00 4.00  1240.00SILT EXCAVATION

0064 6036000000-E 1631  4,000 SY  1.25 5000.00 1.00 4000.00 1.00  4000.00MATTING FOR EROS CONTROL

0065 6037000000-E SP   250 SY  6.50 1625.00 3.00 750.00 3.00  750.00COIR FIBER MAT

0066 6038000000-E SP   1,340 SY  5.95 7973.00 4.00 5360.00 4.00  5360.00PERM SOIL REINF MAT

0067 6042000000-E 1632  120 LF  6.50 780.00 6.00 720.00 6.00  720.001/4" HARDWARE CLOTH

0068 6048000000-E SP   150 SY  10.00 1500.00 15.00 2250.00 15.00  2250.00FLOAT TURBIDITY CURTAIN

0069 6070000000-N 1639  12 EA  125.00 1500.00 50.00 600.00 410.00  4920.00SPECIAL STILLING BASINS

0070 6071012000-E SP   105 LF  6.50 682.50 15.00 1575.00 5.00  525.00COIR FIBER WATTLE

0071 6071020000-E SP   35 LB  8.00 280.00 7.70 269.50 7.70  269.50POLYACRYLAMIDE (PAM)

0072 6071030000-E 1640  150 LF  6.50 975.00 6.00 900.00 6.00  900.00COIR FIBER BAFFLE

0073 6071050000-E SP   2 EA  1175.00 2350.00 900.00 1800.00 900.00  1800.00**" SKIMMER
(1-1/2")

0074 6084000000-E 1660  2 ACR 1895.00 3790.00 2500.00 5000.00 2500.00  5000.00SEEDING AND MULCHING

0075 6087000000-E 1660  1 ACR 50.00 50.00 75.00 75.00 75.00  75.00MOWING

0076 6090000000-E 1661  50 LB  4.00 200.00 3.00 150.00 3.00  150.00SEED FOR REPAIR SEEDING

0077 6093000000-E 1661 0.25 TON 1200.00 300.00 1500.00 375.00 1500.00  375.00FERT FOR REPAIR SEEDING

0078 6096000000-E 1662  50 LB  5.00 250.00 2.00 100.00 2.00  100.00SEED FOR SUPP SEEDING



DEC 09, 2013 10:36 AM

TIP NO B-5109 2:00 PM 3 /  7 014

UNION

42246.3.FR1

FED AID NO BRSTP-0218(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #29 OVER GOOSE CREEK ON NC-218.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, LLC DELLINGER, INC.

MOUNT AIRY,  NC MONROE,  NC

C203263NOV 19 2013

0.126 MI

0079 6108000000-E 1665 1.5 TON 800.00 1200.00 1000.00 1500.00 1000.00  1500.00FERTILIZER TOPDRESSING

0080 6114500000-N 1667  10 MHR 35.00 350.00 17.00 170.00 17.00  170.00SPECIALIZED HAND MOWING

0081 6117000000-N SP   25 EA  25.00 625.00 1.00 25.00 1.00  25.00RESPONSE FOR EROS CONTROL

0082 6123000000-E 1670 0.1 ACR 10000.00 1000.00 15000.00 1500.00 10000.00  1000.00REFORESTATION

STRUCTURE ITEMS

0083 8017000000-N SP  Lump Sum 24360.00 7500.00  40000.00CM&R TEMP ACCESS ***********
(16+82.50 -L-)

0084 8035000000-N 402 Lump Sum 50015.00 106600.00  55000.00REMV EXIST STR **********
(16+82.50-L-)

0085 8105520000-E 411 39.8 LF  655.00 26069.00 1164.66 46353.47 810.00  32238.003'-0" DRILLD PIER IN SOIL

0086 8105620000-E 411  62 LF  655.00 40610.00 1164.66 72208.92 890.00  55180.003'-0" DRILLD PIER NO SOIL

0087 8111200000-E 411 26.8 LF  315.00 8442.00 347.73 9319.16 100.00  2680.00PERM STL CASING FOR 3' PIER

0088 8113000000-N 411  6 EA  500.00 3000.00 400.00 2400.00 1000.00  6000.00SID INSPECTIONS

0089 8114000000-N 411  6 EA  500.00 3000.00 500.00 3000.00 1000.00  6000.00SPT TESTING

0090 8115000000-N 411  1 EA  2000.00 2000.00 2450.00 2450.00 2500.00  2500.00CSL TESTING

0091 8121000000-N 412 Lump Sum 15500.00 2600.00  18000.00UNCL STR EXCAV STA *****
(16+82.50-L-)

0092 8147000000-E 420  5,653 SF  28.45 160827.85 26.91 152122.23 36.00  203508.00REINF CONCRETE DECK SLAB

0093 8161000000-E 420  6,622 SF  0.59 3906.98 0.63 4171.86 0.70  4635.40GROOVING BRIDGE FLOORS

0094 8182000000-E 420 118.7 CY  850.00 100895.00 718.88 85331.06 1100.00  130570.00CLASS A CONCRETE (BRIDGE)

0095 8210000000-N 422 Lump Sum 29605.00 39000.00  50000.00BRG APPR SLAB ***********
(16+82.50-L-)

0096 8217000000-E 425  27,136 LB  1.00 27136.00 0.95 25779.20 1.00  27136.00REINF STEEL (BRIDGE)

0097 8238000000-E 425  2,461 LB  1.15 2830.15 1.87 4602.07 2.00  4922.00SPIRAL COL REINF STL BRG

0098 8259000000-E 430 652.81 LF  135.00 88129.35 148.10 96681.16 180.00  117505.8036" PRESTR CONCRETE GIRDR

0099 8364000000-E 450  180 LF  58.35 10503.00 62.99 11338.20 60.00  10800.00HP12X53 PILES

0100 8475000000-E 460 250.78 LF  101.75 25516.87 132.00 33102.96 110.00  27585.80TWO BAR METAL RAIL

0101 8517000000-E 460 265.67 LF  74.55 19805.70 76.34 20281.25 75.00  19925.251'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0102 8608000000-E 876  210 TON 43.65 9166.50 36.30 7623.00 43.00  9030.00RIP RAP II (2'-0")

0103 8622000000-E 876  233 SY  2.65 617.45 2.22 517.26 4.00  932.00GEOTEXTILE FOR DRAINAGE

0104 8657000000-N 430 Lump Sum 12750.00 3650.00  10000.00ELASTOMERIC BEARINGS

0105 8692000000-N SP  Lump Sum 8285.00 12300.00  15000.00FOAM JOINT SEALS

 

    TOTAL 1283094.10 TOTAL 1330774.40 TOTAL  1439027.20CONTRACT TOTAL

 

    SUB-TOTAL 610123.25 SUB-TOTAL 581842.60 SUB-TOTAL  589878.95ROADWAY ITEMS

    SUB-TOTAL 672970.85 SUB-TOTAL 748931.80 SUB-TOTAL  849148.25STRUCTURE ITEMS



DEC 09, 2013 10:36 AM

TIP NO B-5109 2:00 PM 4 /  7 014

UNION

42246.3.FR1

FED AID NO BRSTP-0218(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #29 OVER GOOSE CREEK ON NC-218.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC  

C203263NOV 19 2013

0.126 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 74000.00 70000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 10000.00 20000.00  CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 35000.00 42000.00  REINF BRG APPR **********
(16+82.50 -L-)

0004 0036000000-E 225  600 CY  2.50 1500.00 18.00 10800.00  UNDERCUT EXCAVATION

0005 0050000000-E 226  1 ACR 1.00 1.00 1000.00 1000.00  SUPP CLEARING & GRUBBING

0006 0063000000-N SP  Lump Sum 167000.00 150000.00  GRADING

0007 0106000000-E 230  4,000 CY  8.25 33000.00 22.00 88000.00  BORROW EXCAVATION

0008 0134000000-E 240  700 CY  14.50 10150.00 15.00 10500.00  DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  1,400 CY  12.25 17150.00 33.00 46200.00  SELECT GRANULAR MATERIAL

0010 0196000000-E 270  1,500 SY  1.25 1875.00 3.50 5250.00  GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  44 TON 27.00 1188.00 40.00 1760.00  FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  190 SY  1.25 237.50 3.50 665.00  FND CONDIT GEOTEXTILE

0013 0335200000-E 305  56 LF  33.00 1848.00 65.00 3640.00  15" DRAINAGE PIPE

0014 0335500000-E 305  28 LF  58.00 1624.00 85.00 2380.00  30" DRAINAGE PIPE

0015 0335850000-E 305  4 EA  130.00 520.00 410.00 1640.00  **" DRAINAGE PIPE ELBOW
(15")

0016 0366000000-E 310  32 LF  38.00 1216.00 60.00 1920.00  15" RC PIPE CULV III

0017 0448200000-E 310  160 LF  43.00 6880.00 55.00 8800.00  15" RCP CULV CLASS IV

0018 1099500000-E 505  300 CY  3.50 1050.00 27.00 8100.00  SHALLOW UNDERCUT

0019 1099700000-E 505  570 TON 17.00 9690.00 27.00 15390.00  CLASS IV SUBGRD STABILIZATION

0020 1220000000-E 545  50 TON 20.00 1000.00 27.00 1350.00  INCIDENTAL STONE BASE

0021 1330000000-E 607  150 SY  40.00 6000.00 70.00 10500.00  INCIDENTAL MILLING

0022 1491000000-E 610  720 TON 60.00 43200.00 60.00 43200.00  ASP CONC BASE CRS B25.0C

0023 1503000000-E 610  250 TON 70.00 17500.00 70.00 17500.00  ASP CONC INTR CRS I19.0C

0024 1523000000-E 610  380 TON 70.00 26600.00 70.00 26600.00  ASP CONC SURF CRS S9.5C

0025 1575000000-E 620  70 TON 625.00 43750.00 625.00 43750.00  ASP FOR PLANT MIX

0026 1693000000-E 654  25 TON 250.00 6250.00 160.00 4000.00  ASPH PLT MIX PVMT REPAIR

0027 2209000000-E 838 4.6 CY  750.00 3450.00 600.00 2760.00  ENDWALLS

0028 2253000000-E 840 0.399 CY  750.00 299.25 2000.00 798.00  PIPE COLLARS

0029 2286000000-N 840  7 EA  1700.00 11900.00 1200.00 8400.00  MASNRY DRAINAGE STRUCT

0030 2367000000-N 840  4 EA  575.00 2300.00 600.00 2400.00  FRAME W/2GRTS 840.29 STD

0031 2396000000-N 840  1 EA  425.00 425.00 500.00 500.00  FRAME W/COVER STD 840.54

0032 2462000000-E SP   2 EA  5700.00 11400.00 4800.00 9600.00  **" SLUICE GATE
(30")

0033 2556000000-E 846  258 LF  30.00 7740.00 22.00 5676.00  SHOULDER BERM GUTTER

0034 3030000000-E 862  375 LF  15.00 5625.00 13.25 4968.75  STL BM GUARDRAIL

0035 3150000000-N 862  5 EA  20.00 100.00 13.00 65.00  ADDIT GUARDRAIL POSTS

0036 3215000000-N 862  4 EA  1250.00 5000.00 1300.00 5200.00  GR ANCHOR TYPE III

0037 3270000000-N SP   3 EA  1900.00 5700.00 1700.00 5100.00  GR ANCHOR TYPE 350

0038 3285000000-N SP   1 EA  1500.00 1500.00 1400.00 1400.00  GR ANCHOR TYPE M-350

0039 3360000000-E 863  482 LF  1.00 482.00 0.75 361.50  REMOVE EXISTING GUARDRAIL



DEC 09, 2013 10:36 AM

TIP NO B-5109 2:00 PM 5 /  7 014

UNION

42246.3.FR1

FED AID NO BRSTP-0218(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #29 OVER GOOSE CREEK ON NC-218.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC  

C203263NOV 19 2013

0.126 MI

0040 3628000000-E 876  152 TON 52.00 7904.00 60.00 9120.00  RIP RAP, CLASS I

0041 3649000000-E 876  2 TON 62.00 124.00 60.00 120.00  RIP RAP, CLASS B

0042 3656000000-E 876  1,488 SY  1.50 2232.00 3.50 5208.00  GEOTEXTILE FOR DRAINGE

0043 3659000000-N SP   2 EA  1300.00 2600.00 1200.00 2400.00  PREFORMED SCOUR HOLES

0044 4400000000-E 1110  251 SF  10.00 2510.00 4.21 1056.71  WORK ZONE SIGNS (STAT)

0045 4410000000-E 1110  269 SF  10.00 2690.00 6.00 1614.00  WORK ZONE SIGNS (BARR)

0046 4445000000-E 1145  176 LF  35.00 6160.00 12.50 2200.00  BARRICADES (TYPE III)

0047 4685000000-E 1205  172 LF  4.95 851.40 4.95 851.40  THERMO PVT MKG LINES 4"90

0048 4686000000-E 1205  173 LF  5.00 865.00 5.00 865.00  THERMO PVT MKG LINES 4"120

0049 4770000000-E 1205  744 LF  2.50 1860.00 2.50 1860.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0050 4900000000-N 1251  8 EA  25.00 200.00 25.00 200.00  PERM RAISED PVMT MARKERS

0051 5326200000-E 1510  270 LF  100.00 27000.00 108.00 29160.00  12" WATER LINE

0052 5558000000-E 1515  1 EA  5000.00 5000.00 2900.00 2900.00  12" VALVE

0053 5804000000-E 1530  277 LF  10.00 2770.00 28.00 7756.00  ABANDON 12" UTILITY PIPE

0054 6000000000-E 1605  1,990 LF  1.50 2985.00 3.05 6069.50  TEMPORARY SILT FENCE

0055 6006000000-E 1610  195 TON 38.00 7410.00 45.00 8775.00  EROS CONTRL STONE CL A

0056 6009000000-E 1610  70 TON 48.00 3360.00 45.00 3150.00  EROS CONTRL STONE CL B

0057 6012000000-E 1610  350 TON 27.00 9450.00 40.00 14000.00  SEDIMENT CONTROL STONE

0058 6015000000-E 1615  2 ACR 625.00 1250.00 950.00 1900.00  TEMPORARY MULCHING

0059 6018000000-E 1620  100 LB  4.00 400.00 6.00 600.00  SEED FOR TEMP SEEDING

0060 6021000000-E 1620 1.25 TON 800.00 1000.00 1500.00 1875.00  FERT FOR TEMP SEEDING

0061 6024000000-E 1622  200 LF  5.00 1000.00 16.00 3200.00  TEMPORARY SLOPE DRAINS

0062 6029000000-E SP   1,000 LF  2.00 2000.00 7.00 7000.00  SAFETY FENCE

0063 6030000000-E 1630  310 CY  11.75 3642.50 21.00 6510.00  SILT EXCAVATION

0064 6036000000-E 1631  4,000 SY  2.00 8000.00 1.75 7000.00  MATTING FOR EROS CONTROL

0065 6037000000-E SP   250 SY  6.50 1625.00 7.00 1750.00  COIR FIBER MAT

0066 6038000000-E SP   1,340 SY  5.00 6700.00 5.00 6700.00  PERM SOIL REINF MAT

0067 6042000000-E 1632  120 LF  4.50 540.00 5.00 600.00  1/4" HARDWARE CLOTH

0068 6048000000-E SP   150 SY  50.00 7500.00 45.00 6750.00  FLOAT TURBIDITY CURTAIN

0069 6070000000-N 1639  12 EA  100.00 1200.00 100.00 1200.00  SPECIAL STILLING BASINS

0070 6071012000-E SP   105 LF  10.00 1050.00 7.50 787.50  COIR FIBER WATTLE

0071 6071020000-E SP   35 LB  10.00 350.00 12.00 420.00  POLYACRYLAMIDE (PAM)

0072 6071030000-E 1640  150 LF  9.75 1462.50 5.50 825.00  COIR FIBER BAFFLE

0073 6071050000-E SP   2 EA  900.00 1800.00 2100.00 4200.00  **" SKIMMER
(1-1/2")

0074 6084000000-E 1660  2 ACR 1425.00 2850.00 1495.00 2990.00  SEEDING AND MULCHING

0075 6087000000-E 1660  1 ACR 125.00 125.00 300.00 300.00  MOWING

0076 6090000000-E 1661  50 LB  5.25 262.50 7.00 350.00  SEED FOR REPAIR SEEDING

0077 6093000000-E 1661 0.25 TON 800.00 200.00 2000.00 500.00  FERT FOR REPAIR SEEDING

0078 6096000000-E 1662  50 LB  4.25 212.50 5.00 250.00  SEED FOR SUPP SEEDING
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UNION

42246.3.FR1

FED AID NO BRSTP-0218(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #29 OVER GOOSE CREEK ON NC-218.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC  

C203263NOV 19 2013

0.126 MI

0079 6108000000-E 1665 1.5 TON 800.00 1200.00 1400.00 2100.00  FERTILIZER TOPDRESSING

0080 6114500000-N 1667  10 MHR 80.00 800.00 35.00 350.00  SPECIALIZED HAND MOWING

0081 6117000000-N SP   25 EA  85.00 2125.00 150.00 3750.00  RESPONSE FOR EROS CONTROL

0082 6123000000-E 1670 0.1 ACR 10000.00 1000.00 3000.00 300.00  REFORESTATION

STRUCTURE ITEMS

0083 8017000000-N SP  Lump Sum 95000.00 62000.00  CM&R TEMP ACCESS ***********
(16+82.50 -L-)

0084 8035000000-N 402 Lump Sum 50000.00 100000.00  REMV EXIST STR **********
(16+82.50-L-)

0085 8105520000-E 411 39.8 LF  800.00 31840.00 800.00 31840.00  3'-0" DRILLD PIER IN SOIL

0086 8105620000-E 411  62 LF  900.00 55800.00 1425.00 88350.00  3'-0" DRILLD PIER NO SOIL

0087 8111200000-E 411 26.8 LF  700.00 18760.00 50.00 1340.00  PERM STL CASING FOR 3' PIER

0088 8113000000-N 411  6 EA  600.00 3600.00 500.00 3000.00  SID INSPECTIONS

0089 8114000000-N 411  6 EA  1000.00 6000.00 500.00 3000.00  SPT TESTING

0090 8115000000-N 411  1 EA  2500.00 2500.00 2000.00 2000.00  CSL TESTING

0091 8121000000-N 412 Lump Sum 8500.00 8000.00  UNCL STR EXCAV STA *****
(16+82.50-L-)

0092 8147000000-E 420  5,653 SF  30.00 169590.00 26.00 146978.00  REINF CONCRETE DECK SLAB

0093 8161000000-E 420  6,622 SF  0.50 3311.00 1.00 6622.00  GROOVING BRIDGE FLOORS

0094 8182000000-E 420 118.7 CY  750.00 89025.00 1000.00 118700.00  CLASS A CONCRETE (BRIDGE)

0095 8210000000-N 422 Lump Sum 40000.00 27000.00  BRG APPR SLAB ***********
(16+82.50-L-)

0096 8217000000-E 425  27,136 LB  1.00 27136.00 1.00 27136.00  REINF STEEL (BRIDGE)

0097 8238000000-E 425  2,461 LB  2.00 4922.00 1.50 3691.50  SPIRAL COL REINF STL BRG

0098 8259000000-E 430 652.81 LF  200.00 130562.00 165.00 107713.65  36" PRESTR CONCRETE GIRDR

0099 8364000000-E 450  180 LF  70.00 12600.00 85.00 15300.00  HP12X53 PILES

0100 8475000000-E 460 250.78 LF  100.00 25078.00 105.00 26331.90  TWO BAR METAL RAIL

0101 8517000000-E 460 265.67 LF  100.00 26567.00 90.00 23910.30  1'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0102 8608000000-E 876  210 TON 50.00 10500.00 30.00 6300.00  RIP RAP II (2'-0")

0103 8622000000-E 876  233 SY  4.00 932.00 3.50 815.50  GEOTEXTILE FOR DRAINAGE

0104 8657000000-N 430 Lump Sum 5000.00 5000.00  ELASTOMERIC BEARINGS

0105 8692000000-N SP  Lump Sum 7500.00 10000.00  FOAM JOINT SEALS

 

    TOTAL 1533140.15 TOTAL 1666716.21  CONTRACT TOTAL

 

    SUB-TOTAL 708417.15 SUB-TOTAL 841687.36  ROADWAY ITEMS

    SUB-TOTAL 824723.00 SUB-TOTAL 825028.85  STRUCTURE ITEMS
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UNION

42246.3.FR1

FED AID NO BRSTP-0218(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #29 OVER GOOSE CREEK ON NC-218.

   

C203263NOV 19 2013

0.126 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1283094.10   DANE CONSTRUCTION, INC.

     2  1330774.40   SMITH-ROWE, LLC

     3  1439027.20   DELLINGER, INC.

     4  1533140.15   LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.

     5  1666716.21   BLYTHE CONSTRUCTION, INC.



DEC 09, 2013 10:36 AM

TIP NO 2:00 PM 1 /  3 015

GASTON

12CR.10361.17,  12CR.20361.23

FED AID NO STATE FUNDED

MILLING, RESURFACING, RETROFIT CURB RAMPS, & SHLDER RECONST.

2 SECTIONS OF US-321, 1 SECTION OF NC-150, 1 SECTION OF NC-279, AND 12 SECTIONS OF SECONDARY ROADS.

ASPHALT PAVING OF SHELBY, INC.

SHELBY,  NC

BLYTHE CONSTRUCTION, INC. THE LANE CONSTRUCTION CORP

CHARLOTTE,  NC CHESHIRE,  CT

C203448NOV 19 2013

12.960 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 70000.00 80000.00  150000.00MOBILIZATION

0002 0255000000-E SP   2,907 TON 25.00 72675.00 25.00 72675.00 20.00  58140.00GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1220000000-E 545  715 TON 25.00 17875.00 1.00 715.00 30.00  21450.00INCIDENTAL STONE BASE

0004 1245000000-E SP  31.11 SMI 1500.00 46665.00 1600.00 49776.00 1600.00  49776.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  129,873 SY  0.75 97404.75 0.75 97404.75 1.50  194809.50MILL ASP PVMT *****" DTH
(1-3/4")

0006 1297000000-E 607  11,088 SY  1.00 11088.00 1.25 13860.00 2.15  23839.20MILL ASP PVMT *****" DTH
(3-1/4")

0007 1330000000-E 607  3,000 SY  6.00 18000.00 13.00 39000.00 4.00  12000.00INCIDENTAL MILLING

0008 1489000000-E 610  1,610 TON 35.00 56350.00 45.00 72450.00 41.00  66010.00ASP CONC BASE CRS B25.0B

0009 1519000000-E 610  30,691 TON 33.00 1012803.00 35.00 1074185.00 28.00  859348.00ASP CONC SURF CRS S9.5B

0010 1520000000-E SP   924 TON 33.00 30492.00 39.00 36036.00 34.00  31416.00ASP CONC SURF CRS S9.5B LEVEL

0011 1523000000-E 610  4,404 TON 33.00 145332.00 35.00 154140.00 28.00  123312.00ASP CONC SURF CRS S9.5C

0012 1524000000-E SP   200 TON 33.00 6600.00 39.00 7800.00 32.00  6400.00ASP CONC SURF CRS S9.5C LEVEL

0013 1575000000-E 620  2,244 TON 653.00 1465332.00 615.00 1380060.00 630.00  1413720.00ASP FOR PLANT MIX

0014 1704000000-E SP   6,304 TON 75.00 472800.00 75.00 472800.00 95.00  598880.00PATCHING EXIST PAVEMENT

0015 2600000000-N SP   22 EA  1000.00 22000.00 435.00 9570.00 435.00  9570.00RETROFIT EXT CURB RAMP

0016 2605000000-N 848  3 EA  1200.00 3600.00 1500.00 4500.00 1500.00  4500.00CONCRETE CURB RAMP

0017 2815000000-N 858  1 EA  1000.00 1000.00 880.00 880.00 920.00  920.00ADJ DROP INLETS

0018 2830000000-N 858  57 EA  680.00 38760.00 785.00 44745.00 820.00  46740.00ADJ MANHOLES

0019 2845000000-N 858  35 EA  450.00 15750.00 785.00 27475.00 820.00  28700.00ADJ METER OR VALVE BOXES

0020 4413000000-E SP  1,084.72 SF  5.40 5857.49 5.30 5749.02 5.50  5965.96WORK ZONE ADV/GEN WARN SIGN

0021 4457000000-N SP  Lump Sum 10000.00 58500.00  130000.00TEMP TRAFFIC CONTROL

0022 4510000000-N SP   480 HR  30.00 14400.00 30.00 14400.00 45.00  21600.00LAW ENFORCEMENT

0023 4695000000-E 1205  960 LF  2.00 1920.00 2.00 1920.00 2.00  1920.00THERMO PVT MKG LINES 8"90 MILS

0024 4697000000-E 1205  2,100 LF  2.25 4725.00 2.50 5250.00 2.50  5250.00THERMO PVT MKG LINE 8"120 MILS

0025 4702000000-E 1205  28 LF  6.00 168.00 3.00 84.00 3.00  84.0012"WIDE THERMO 120 MILS

0026 4705000000-E 1205  200 LF  6.00 1200.00 5.00 1000.00 5.00  1000.00THERMO LINES 16" 120MILS

0027 4710000000-E 1205  914 LF  6.50 5941.00 6.50 5941.00 6.50  5941.0024"WIDE THERMO 120 MILS

0028 4721000000-E 1205  12 EA  80.00 960.00 100.00 1200.00 100.00  1200.00THERMO PVT MKG CHARACTER 120

0029 4725000000-E 1205  199 EA  60.00 11940.00 100.00 19900.00 100.00  19900.00THERMO PVT SYMBOL 90MILS

0030 4810000000-E 1205  114,513 LF  0.17 19467.21 0.25 28628.25 0.25  28628.25PAINT PVMT MARKINGS 4"

0031 4847000000-E 1205  369,064 LF  0.82 302632.48 0.69 254654.16 0.69  254654.16POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0032 4905000000-N 1253  1,364 EA  23.55 32122.20 27.00 36828.00 27.00  36828.00SNOWPLB PVMT MRKER

0033 5255000000-N 1413 Lump Sum 5000.00 5000.00  6500.00PORTABLE LIGHTING

 

    TOTAL 4020860.13 TOTAL 4077126.18 TOTAL  4219002.07CONTRACT TOTAL

 

    SUB-TOTAL 4020860.13 SUB-TOTAL 4077126.18 SUB-TOTAL  4219002.07ROADWAY ITEMS



DEC 09, 2013 10:36 AM

TIP NO 2:00 PM 2 /  3 015

GASTON

12CR.10361.17,  12CR.20361.23

FED AID NO STATE FUNDED

MILLING, RESURFACING, RETROFIT CURB RAMPS, & SHLDER RECONST.

2 SECTIONS OF US-321, 1 SECTION OF NC-150, 1 SECTION OF NC-279, AND 12 SECTIONS OF SECONDARY ROADS.

SLOAN CONSTRUCTION A
DIVISION OF REEVES

CONSTRUCTION COMPANY
DUNCAN,  SC

BLYTHE BROTHERS ASPHALT CO
LLC

CHARLOTTE,  NC  

C203448NOV 19 2013

12.960 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 159500.00 130000.00  MOBILIZATION

0002 0255000000-E SP   2,907 TON 18.20 52907.40 22.50 65407.50  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1220000000-E 545  715 TON 18.20 13013.00 27.00 19305.00  INCIDENTAL STONE BASE

0004 1245000000-E SP  31.11 SMI 2040.00 63464.40 2950.00 91774.50  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  129,873 SY  1.23 159743.79 1.90 246758.70  MILL ASP PVMT *****" DTH
(1-3/4")

0006 1297000000-E 607  11,088 SY  1.52 16853.76 3.25 36036.00  MILL ASP PVMT *****" DTH
(3-1/4")

0007 1330000000-E 607  3,000 SY  3.90 11700.00 5.00 15000.00  INCIDENTAL MILLING

0008 1489000000-E 610  1,610 TON 49.60 79856.00 51.00 82110.00  ASP CONC BASE CRS B25.0B

0009 1519000000-E 610  30,691 TON 34.80 1068046.80 40.00 1227640.00  ASP CONC SURF CRS S9.5B

0010 1520000000-E SP   924 TON 74.40 68745.60 42.00 38808.00  ASP CONC SURF CRS S9.5B LEVEL

0011 1523000000-E 610  4,404 TON 34.50 151938.00 40.00 176160.00  ASP CONC SURF CRS S9.5C

0012 1524000000-E SP   200 TON 70.20 14040.00 42.00 8400.00  ASP CONC SURF CRS S9.5C LEVEL

0013 1575000000-E 620  2,244 TON 582.00 1306008.00 550.00 1234200.00  ASP FOR PLANT MIX

0014 1704000000-E SP   6,304 TON 83.00 523232.00 80.00 504320.00  PATCHING EXIST PAVEMENT

0015 2600000000-N SP   22 EA  450.00 9900.00 400.00 8800.00  RETROFIT EXT CURB RAMP

0016 2605000000-N 848  3 EA  3200.00 9600.00 950.00 2850.00  CONCRETE CURB RAMP

0017 2815000000-N 858  1 EA  890.00 890.00 2200.00 2200.00  ADJ DROP INLETS

0018 2830000000-N 858  57 EA  790.00 45030.00 785.00 44745.00  ADJ MANHOLES

0019 2845000000-N 858  35 EA  790.00 27650.00 365.00 12775.00  ADJ METER OR VALVE BOXES

0020 4413000000-E SP  1,084.72 SF  5.30 5749.02 5.50 5965.96  WORK ZONE ADV/GEN WARN SIGN

0021 4457000000-N SP  Lump Sum 183000.00 67000.00  TEMP TRAFFIC CONTROL

0022 4510000000-N SP   480 HR  25.25 12120.00 47.25 22680.00  LAW ENFORCEMENT

0023 4695000000-E 1205  960 LF  2.00 1920.00 2.10 2016.00  THERMO PVT MKG LINES 8"90 MILS

0024 4697000000-E 1205  2,100 LF  2.50 5250.00 2.20 4620.00  THERMO PVT MKG LINE 8"120 MILS

0025 4702000000-E 1205  28 LF  3.00 84.00 5.25 147.00  12"WIDE THERMO 120 MILS

0026 4705000000-E 1205  200 LF  5.00 1000.00 6.30 1260.00  THERMO LINES 16" 120MILS

0027 4710000000-E 1205  914 LF  6.50 5941.00 7.10 6489.40  24"WIDE THERMO 120 MILS

0028 4721000000-E 1205  12 EA  100.00 1200.00 153.00 1836.00  THERMO PVT MKG CHARACTER 120

0029 4725000000-E 1205  199 EA  100.00 19900.00 165.00 32835.00  THERMO PVT SYMBOL 90MILS

0030 4810000000-E 1205  114,513 LF  0.25 28628.25 0.20 22902.60  PAINT PVMT MARKINGS 4"

0031 4847000000-E 1205  369,064 LF  0.70 258344.80 0.90 332157.60  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0032 4905000000-N 1253  1,364 EA  27.00 36828.00 30.50 41602.00  SNOWPLB PVMT MRKER

0033 5255000000-N 1413 Lump Sum 5100.00 27000.00  PORTABLE LIGHTING

 

    TOTAL 4347183.82 TOTAL 4515801.26  CONTRACT TOTAL

 

    SUB-TOTAL 4347183.82 SUB-TOTAL 4515801.26  ROADWAY ITEMS



DEC 09, 2013 10:36 AM

TIP NO 2:00 PM 3 /  3 015

GASTON

12CR.10361.17,  12CR.20361.23

FED AID NO STATE FUNDED

MILLING, RESURFACING, RETROFIT CURB RAMPS, & SHLDER RECONST.

2 SECTIONS OF US-321, 1 SECTION OF NC-150, 1 SECTION OF NC-279, AND 12 SECTIONS OF SECONDARY ROADS.

   

C203448NOV 19 2013

12.960 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4020860.13   ASPHALT PAVING OF SHELBY, INC.

     2  4077126.18   BLYTHE CONSTRUCTION, INC.

     3  4219002.07   THE LANE CONSTRUCTION CORP

     4  4347183.82   SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION COMPANY

     5  4515801.26   BLYTHE BROTHERS ASPHALT CO LLC



DEC 09, 2013 10:36 AM

TIP NO B-5135 2:00 PM 1 /  6 016

BURKE

42294.3.FD1

FED AID NO BRZ-1512(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #1 OVER HUNTING CREEK ON SR-1512.

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

JEFFERSON,  NC

DANE CONSTRUCTION, INC. NHM CONSTRUCTORS, LLC

MOORESVILLE,  NC ASHEVILLE,  NC

C203264NOV 19 2013

0.112 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 42021.69 43640.00  43000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 8518.62 7034.00  7400.00BRG APP SUB REG TIER**
(13+00.00)

0003 0043000000-N 226 Lump Sum 64229.84 71299.50  29600.00GRADING

0004 0050000000-E 226  1 ACR 1.07 1.07 100.00 100.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  100 CY  9.14 914.00 15.00 1500.00 15.00  1500.00UNDERCUT EXCAVATION

0006 0134000000-E 240  60 CY  12.87 772.20 15.00 900.00 20.00  1200.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  100 CY  45.46 4546.00 30.00 3000.00 30.00  3000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  200 SY  2.06 412.00 2.15 430.00 5.00  1000.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  20 TON 32.63 652.60 40.00 800.00 30.00  600.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  70 SY  1.89 132.30 2.15 150.50 5.00  350.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  12 LF  37.85 454.20 35.00 420.00 30.00  360.0015" DRAINAGE PIPE

0012 0335300000-E 305  48 LF  38.61 1853.28 30.00 1440.00 32.00  1536.0018" DRAINAGE PIPE

0013 0576000000-E 310  128 LF  28.42 3637.76 25.00 3200.00 25.00  3200.00**" CS PIPE CULV *****"
(12",  0.064")

0014 0995000000-E 340  164 LF  8.60 1410.40 10.00 1640.00 10.00  1640.00PIPE REMOVAL

0015 1099500000-E 505  115 CY  26.77 3078.55 20.00 2300.00 30.00  3450.00SHALLOW UNDERCUT

0016 1099700000-E 505  125 TON 26.24 3280.00 30.00 3750.00 30.00  3750.00CLASS IV SUBGRD STABILIZATION

0017 1220000000-E 545  50 TON 27.81 1390.50 30.00 1500.00 30.00  1500.00INCIDENTAL STONE BASE

0018 1330000000-E 607  100 SY  33.44 3344.00 31.25 3125.00 34.25  3425.00INCIDENTAL MILLING

0019 1489000000-E 610  480 TON 64.20 30816.00 60.00 28800.00 63.00  30240.00ASP CONC BASE CRS B25.0B

0020 1498000000-E 610  310 TON 66.34 20565.40 62.00 19220.00 65.00  20150.00ASP CONC INTR CRS I19.0B

0021 1519000000-E 610  390 TON 68.48 26707.20 64.00 24960.00 67.00  26130.00ASP CONC SURF CRS S9.5B

0022 1575000000-E 620  60 TON 669.82 40189.20 626.00 37560.00 626.00  37560.00ASP FOR PLANT MIX

0023 1693000000-E 654  50 TON 214.00 10700.00 50.00 2500.00 200.00  10000.00ASPH PLT MIX PVMT REPAIR

0024 2000000000-N 806  14 EA  178.78 2502.92 200.00 2800.00 100.00  1400.00RIGHT OF WAY MARKERS

0025 2022000000-E 815 16.8 CY  7.60 127.68 2.00 33.60 30.00  504.00SUBDRAIN EXCAVATION

0026 2033000000-E 815 16.8 CY  50.23 843.86 15.00 252.00 40.00  672.00SUBDRAIN FINE AGGREGATE

0027 2044000000-E 815  100 LF  4.14 414.00 1.00 100.00 10.00  1000.006" PERF SUBDRN PIPE

0028 2070000000-N 815  1 EA  376.31 376.31 1.00 1.00 150.00  150.00SUBDRN PIPE OUTLET

0029 2077000000-E 815  6 LF  28.83 172.98 1.00 6.00 10.00  60.006" OUTLET PIPE

0030 2286000000-N 840  1 EA  1437.86 1437.86 1375.00 1375.00 1500.00  1500.00MASNRY DRAINAGE STRUCT

0031 2367000000-N 840  1 EA  372.75 372.75 575.00 575.00 500.00  500.00FRAME W/2GRTS 840.29 STD

0032 2556000000-E 846  33 LF  43.06 1420.98 35.00 1155.00 50.00  1650.00SHOULDER BERM GUTTER

0033 3030000000-E 862  100 LF  15.52 1552.00 14.50 1450.00 14.50  1450.00STL BM GUARDRAIL

0034 3045000000-E 862  57 LF  17.12 975.84 16.00 912.00 16.00  912.00SBGR SHOP CURVED

0035 3150000000-N 862  5 EA  13.91 69.55 13.00 65.00 13.00  65.00ADDIT GUARDRAIL POSTS

0036 3165000000-N SP   2 EA  1792.25 3584.50 1675.00 3350.00 1675.00  3350.00GR ANCHOR TYPE **********
(350, TL-2)

0037 3195000000-N 862  2 EA  518.95 1037.90 485.00 970.00 485.00  970.00GR ANCHOR TYPE AT-1

0038 3317000000-N 862  4 EA  1524.75 6099.00 1425.00 5700.00 1425.00  5700.00GR ANCHOR TYPE B-77

0039 3360000000-E 863 262.5 LF  1.07 280.88 1.00 262.50 1.00  262.50REMOVE EXISTING GUARDRAIL



DEC 09, 2013 10:36 AM

TIP NO B-5135 2:00 PM 2 /  6 016

BURKE

42294.3.FD1

FED AID NO BRZ-1512(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #1 OVER HUNTING CREEK ON SR-1512.

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

JEFFERSON,  NC

DANE CONSTRUCTION, INC. NHM CONSTRUCTORS, LLC

MOORESVILLE,  NC ASHEVILLE,  NC

C203264NOV 19 2013

0.112 MI

0040 3635000000-E 876  3 TON 43.00 129.00 150.00 450.00 100.00  300.00RIP RAP, CLASS II

0041 3649000000-E 876  78 TON 32.53 2537.34 35.00 2730.00 30.00  2340.00RIP RAP, CLASS B

0042 3656000000-E 876  1,363 SY  2.01 2739.63 2.15 2930.45 5.00  6815.00GEOTEXTILE FOR DRAINGE

0043 4072000000-E 903  85 LF  5.35 454.75 5.00 425.00 5.15  437.75SUPPORT, 3-LB STL U-CHAN

0044 4102000000-N 904  5 EA  53.50 267.50 50.00 250.00 85.00  425.00SIGN ERECTION, TYPE E

0045 4116100000-N 904  1 EA  53.50 53.50 50.00 50.00 250.00  250.00SIGN ERECT, RELOC ** GRD MTD
(E)

0046 4155000000-N 907  2 EA  1.07 2.14 1.00 2.00 5.00  10.00DISPOSE SIGN SYST U-CHAN

0047 4400000000-E 1110  334 SF  4.55 1519.70 4.25 1419.50 5.10  1703.40WORK ZONE SIGNS (STAT)

0048 4410000000-E 1110  174 SF  6.13 1066.62 5.73 997.02 5.30  922.20WORK ZONE SIGNS (BARR)

0049 4445000000-E 1145  96 LF  17.64 1693.44 16.49 1583.04 18.00  1728.00BARRICADES (TYPE III)

0050 4455000000-N 1150  14 DAY 132.22 1851.08 150.00 2100.00 150.00  2100.00FLAGGER

0051 4810000000-E 1205  5,504 LF  0.41 2256.64 0.38 2091.52 0.38  2091.52PAINT PVMT MARKINGS 4"

0052 6000000000-E 1605  950 LF  2.94 2793.00 2.75 2612.50 2.75  2612.50TEMPORARY SILT FENCE

0053 6006000000-E 1610  285 TON 43.22 12317.70 25.00 7125.00 30.00  8550.00EROS CONTRL STONE CL A

0054 6009000000-E 1610  215 TON 37.05 7965.75 25.00 5375.00 30.00  6450.00EROS CONTRL STONE CL B

0055 6012000000-E 1610  255 TON 34.06 8685.30 25.00 6375.00 30.00  7650.00SEDIMENT CONTROL STONE

0056 6015000000-E 1615  1 ACR 1498.00 1498.00 1400.00 1400.00 1400.00  1400.00TEMPORARY MULCHING

0057 6018000000-E 1620  50 LB  3.21 160.50 3.00 150.00 3.00  150.00SEED FOR TEMP SEEDING

0058 6021000000-E 1620 1.25 TON 856.00 1070.00 800.00 1000.00 800.00  1000.00FERT FOR TEMP SEEDING

0059 6024000000-E 1622  200 LF  11.85 2370.00 6.00 1200.00 10.00  2000.00TEMPORARY SLOPE DRAINS

0060 6029000000-E SP   100 LF  3.21 321.00 3.00 300.00 3.00  300.00SAFETY FENCE

0061 6030000000-E 1630  270 CY  8.46 2284.20 5.00 1350.00 12.00  3240.00SILT EXCAVATION

0062 6036000000-E 1631  2,000 SY  2.68 5360.00 2.50 5000.00 2.50  5000.00MATTING FOR EROS CONTROL

0063 6037000000-E SP   350 SY  7.49 2621.50 7.00 2450.00 7.00  2450.00COIR FIBER MAT

0064 6038000000-E SP   225 SY  5.35 1203.75 5.00 1125.00 5.00  1125.00PERM SOIL REINF MAT

0065 6042000000-E 1632  250 LF  6.42 1605.00 6.00 1500.00 6.00  1500.001/4" HARDWARE CLOTH

0066 6070000000-N 1639  6 EA  166.80 1000.80 475.00 2850.00 600.00  3600.00SPECIAL STILLING BASINS

0067 6071010000-E SP   75 LF  6.42 481.50 7.00 525.00 6.00  450.00WATTLE

0068 6071020000-E SP   70 LB  10.70 749.00 8.50 595.00 10.00  700.00POLYACRYLAMIDE (PAM)

0069 6071030000-E 1640  45 LF  6.42 288.90 6.75 303.75 6.00  270.00COIR FIBER BAFFLE

0070 6071050000-E SP   1 EA  642.00 642.00 1175.00 1175.00 600.00  600.00**" SKIMMER
(1-1/2")

0071 6084000000-E 1660  1 ACR 1819.00 1819.00 1700.00 1700.00 1700.00  1700.00SEEDING AND MULCHING

0072 6087000000-E 1660 0.5 ACR 1.08 0.54 600.00 300.00 600.00  300.00MOWING

0073 6090000000-E 1661  50 LB  3.21 160.50 3.00 150.00 3.00  150.00SEED FOR REPAIR SEEDING

0074 6093000000-E 1661 0.25 TON 856.00 214.00 800.00 200.00 800.00  200.00FERT FOR REPAIR SEEDING

0075 6096000000-E 1662  50 LB  3.21 160.50 3.00 150.00 3.00  150.00SEED FOR SUPP SEEDING

0076 6108000000-E 1665 0.75 TON 856.00 642.00 800.00 600.00 800.00  600.00FERTILIZER TOPDRESSING

0077 6114500000-N 1667  10 MHR 1.07 10.70 30.00 300.00 30.00  300.00SPECIALIZED HAND MOWING

0078 6117000000-N SP   18 EA  1.07 19.26 50.00 900.00 125.00  2250.00RESPONSE FOR EROS CONTROL



DEC 09, 2013 10:36 AM

TIP NO B-5135 2:00 PM 3 /  6 016

BURKE

42294.3.FD1

FED AID NO BRZ-1512(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #1 OVER HUNTING CREEK ON SR-1512.

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

JEFFERSON,  NC

DANE CONSTRUCTION, INC. NHM CONSTRUCTORS, LLC

MOORESVILLE,  NC ASHEVILLE,  NC

C203264NOV 19 2013

0.112 MI

STRUCTURE ITEMS

0079 8017000000-N SP  Lump Sum 6371.40 5000.00  11800.00CM&R TEMP ACCESS ***********
(13+03.00-L-)

0080 8021000000-N SP  Lump Sum 16876.70 55000.00  73825.00REMV EXIST STR **********
(13+03.00-L-)

0081 8096000000-E 450  45 LF  185.16 8332.20 157.00 7065.00 185.00  8325.00PILE EXCAVATION IN SOIL

0082 8097000000-E 450  35 LF  587.76 20571.60 565.00 19775.00 600.00  21000.00PILE EXCAVATION NOT IN SOIL

0083 8105520000-E 411 52.5 LF  307.26 16131.15 315.00 16537.50 350.00  18375.003'-0" DRILLD PIER IN SOIL

0084 8105620000-E 411  32 LF  1196.22 38279.04 1218.00 38976.00 1000.00  32000.003'-0" DRILLD PIER NO SOIL

0085 8111200000-E 411 20.15 LF  278.20 5605.73 296.69 5978.30 230.00  4634.50PERM STL CASING FOR 3' PIER

0086 8113000000-N 411  1 EA  2675.00 2675.00 2500.00 2500.00 2500.00  2500.00SID INSPECTIONS

0087 8114000000-N 411  1 EA  535.00 535.00 500.00 500.00 500.00  500.00SPT TESTING

0088 8115000000-N 411  1 EA  2675.00 2675.00 2500.00 2500.00 2500.00  2500.00CSL TESTING

0089 8121000000-N 412 Lump Sum 6549.91 5000.00  6500.00UNCL STR EXCAV STA *****
(13+03.00-L-)

0090 8182000000-E 420 64.2 CY  901.84 57898.13 656.27 42132.53 1000.00  64200.00CLASS A CONCRETE (BRIDGE)

0091 8210000000-N 422 Lump Sum 18124.00 12919.00  18600.00BRG APPR SLAB ***********
(13+03.00-L-)

0092 8217000000-E 425  15,944 LB  1.15 18335.60 1.00 15944.00 1.00  15944.00REINF STEEL (BRIDGE)

0093 8238000000-E 425  2,001 LB  1.23 2461.23 1.37 2741.37 1.32  2641.32SPIRAL COL REINF STL BRG

0094 8364000000-E 450  180 LF  52.18 9392.40 58.50 10530.00 67.00  12060.00HP12X53 PILES

0095 8505000000-E 460 280.5 LF  76.17 21365.69 71.21 19974.41 140.00  39270.00VERT CONC BARRIER RAIL

0096 8608000000-E 876  546 TON 37.29 20360.34 39.50 21567.00 30.00  16380.00RIP RAP II (2'-0")

0097 8622000000-E 876  607 SY  2.13 1292.91 3.00 1821.00 5.40  3277.80GEOTEXTILE FOR DRAINAGE

0098 8657000000-N 430 Lump Sum 3943.24 10000.00  4200.00ELASTOMERIC BEARINGS

0099 8763000000-E 430  1,400 LF  143.39 200746.00 168.89 236446.00 138.00  193200.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 840433.83 TOTAL 872922.99 TOTAL  876290.49CONTRACT TOTAL

 

    SUB-TOTAL 361911.56 SUB-TOTAL 340015.88 SUB-TOTAL  324557.87ROADWAY ITEMS

    SUB-TOTAL 478522.27 SUB-TOTAL 532907.11 SUB-TOTAL  551732.62STRUCTURE ITEMS



DEC 09, 2013 10:36 AM

TIP NO B-5135 2:00 PM 4 /  6 016

BURKE

42294.3.FD1

FED AID NO BRZ-1512(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #1 OVER HUNTING CREEK ON SR-1512.

BUCKEYE BRIDGE, LLC

CANTON,  NC

YOUNG & MCQUEEN GRADING CO
INC

MAYMEAD, INC.

BURNSVILLE,  NC MOUNTAIN CITY,  TN

C203264NOV 19 2013

0.112 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00 45000.00  55000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 8500.00 8500.00  16000.00BRG APP SUB REG TIER**
(13+00.00)

0003 0043000000-N 226 Lump Sum 30000.00 25000.00  115000.00GRADING

0004 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  100 CY  15.00 1500.00 12.00 1200.00 15.00  1500.00UNDERCUT EXCAVATION

0006 0134000000-E 240  60 CY  15.00 900.00 4.00 240.00 25.00  1500.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  100 CY  45.00 4500.00 49.00 4900.00 40.00  4000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  200 SY  4.00 800.00 2.25 450.00 3.00  600.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  20 TON 25.00 500.00 25.00 500.00 35.00  700.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  70 SY  4.00 280.00 2.20 154.00 10.00  700.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  12 LF  30.00 360.00 34.50 414.00 32.00  384.0015" DRAINAGE PIPE

0012 0335300000-E 305  48 LF  36.00 1728.00 38.00 1824.00 40.00  1920.0018" DRAINAGE PIPE

0013 0576000000-E 310  128 LF  20.00 2560.00 42.00 5376.00 40.00  5120.00**" CS PIPE CULV *****"
(12",  0.064")

0014 0995000000-E 340  164 LF  10.00 1640.00 2.00 328.00 10.00  1640.00PIPE REMOVAL

0015 1099500000-E 505  115 CY  15.00 1725.00 10.00 1150.00 15.00  1725.00SHALLOW UNDERCUT

0016 1099700000-E 505  125 TON 30.00 3750.00 21.50 2687.50 35.00  4375.00CLASS IV SUBGRD STABILIZATION

0017 1220000000-E 545  50 TON 30.00 1500.00 23.00 1150.00 40.00  2000.00INCIDENTAL STONE BASE

0018 1330000000-E 607  100 SY  31.25 3125.00 26.50 2650.00 20.00  2000.00INCIDENTAL MILLING

0019 1489000000-E 610  480 TON 70.00 33600.00 75.80 36384.00 71.50  34320.00ASP CONC BASE CRS B25.0B

0020 1498000000-E 610  310 TON 72.00 22320.00 75.80 23498.00 71.50  22165.00ASP CONC INTR CRS I19.0B

0021 1519000000-E 610  390 TON 74.00 28860.00 75.80 29562.00 71.50  27885.00ASP CONC SURF CRS S9.5B

0022 1575000000-E 620  60 TON 700.00 42000.00 662.50 39750.00 625.00  37500.00ASP FOR PLANT MIX

0023 1693000000-E 654  50 TON 220.00 11000.00 150.00 7500.00 175.00  8750.00ASPH PLT MIX PVMT REPAIR

0024 2000000000-N 806  14 EA  125.00 1750.00 161.75 2264.50 195.00  2730.00RIGHT OF WAY MARKERS

0025 2022000000-E 815 16.8 CY  15.00 252.00 4.50 75.60 25.00  420.00SUBDRAIN EXCAVATION

0026 2033000000-E 815 16.8 CY  50.00 840.00 49.00 823.20 55.00  924.00SUBDRAIN FINE AGGREGATE

0027 2044000000-E 815  100 LF  10.00 1000.00 4.75 475.00 15.00  1500.006" PERF SUBDRN PIPE

0028 2070000000-N 815  1 EA  200.00 200.00 136.00 136.00 300.00  300.00SUBDRN PIPE OUTLET

0029 2077000000-E 815  6 LF  20.00 120.00 7.75 46.50 50.00  300.006" OUTLET PIPE

0030 2286000000-N 840  1 EA  1500.00 1500.00 1350.00 1350.00 1500.00  1500.00MASNRY DRAINAGE STRUCT

0031 2367000000-N 840  1 EA  500.00 500.00 400.00 400.00 550.00  550.00FRAME W/2GRTS 840.29 STD

0032 2556000000-E 846  33 LF  60.00 1980.00 50.00 1650.00 87.55  2889.15SHOULDER BERM GUTTER

0033 3030000000-E 862  100 LF  14.50 1450.00 16.43 1643.00 15.50  1550.00STL BM GUARDRAIL

0034 3045000000-E 862  57 LF  16.00 912.00 18.00 1026.00 16.50  940.50SBGR SHOP CURVED

0035 3150000000-N 862  5 EA  13.00 65.00 21.20 106.00 13.50  67.50ADDIT GUARDRAIL POSTS

0036 3165000000-N SP   2 EA  1675.00 3350.00 1855.00 3710.00 1725.00  3450.00GR ANCHOR TYPE **********
(350, TL-2)

0037 3195000000-N 862  2 EA  485.00 970.00 450.50 901.00 500.00  1000.00GR ANCHOR TYPE AT-1

0038 3317000000-N 862  4 EA  1425.00 5700.00 1510.50 6042.00 1467.00  5868.00GR ANCHOR TYPE B-77

0039 3360000000-E 863 262.5 LF  1.00 262.50 1.06 278.25 4.12  1081.50REMOVE EXISTING GUARDRAIL
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BURNSVILLE,  NC MOUNTAIN CITY,  TN
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0.112 MI

0040 3635000000-E 876  3 TON 100.00 300.00 50.00 150.00 100.00  300.00RIP RAP, CLASS II

0041 3649000000-E 876  78 TON 45.00 3510.00 41.00 3198.00 50.00  3900.00RIP RAP, CLASS B

0042 3656000000-E 876  1,363 SY  4.00 5452.00 2.15 2930.45 3.00  4089.00GEOTEXTILE FOR DRAINGE

0043 4072000000-E 903  85 LF  5.00 425.00 5.46 464.10 5.15  437.75SUPPORT, 3-LB STL U-CHAN

0044 4102000000-N 904  5 EA  50.00 250.00 90.10 450.50 51.50  257.50SIGN ERECTION, TYPE E

0045 4116100000-N 904  1 EA  50.00 50.00 265.00 265.00 51.50  51.50SIGN ERECT, RELOC ** GRD MTD
(E)

0046 4155000000-N 907  2 EA  1.00 2.00 5.30 10.60 1.05  2.10DISPOSE SIGN SYST U-CHAN

0047 4400000000-E 1110  334 SF  8.00 2672.00 5.40 1803.60 4.38  1462.92WORK ZONE SIGNS (STAT)

0048 4410000000-E 1110  174 SF  8.00 1392.00 5.62 977.88 5.90  1026.60WORK ZONE SIGNS (BARR)

0049 4445000000-E 1145  96 LF  20.00 1920.00 21.00 2016.00 17.00  1632.00BARRICADES (TYPE III)

0050 4455000000-N 1150  14 DAY 200.00 2800.00 200.00 2800.00 200.00  2800.00FLAGGER

0051 4810000000-E 1205  5,504 LF  0.40 2201.60 0.40 2201.60 1.25  6880.00PAINT PVMT MARKINGS 4"

0052 6000000000-E 1605  950 LF  2.75 2612.50 2.40 2280.00 2.32  2204.00TEMPORARY SILT FENCE

0053 6006000000-E 1610  285 TON 45.00 12825.00 27.55 7851.75 35.00  9975.00EROS CONTRL STONE CL A

0054 6009000000-E 1610  215 TON 45.00 9675.00 45.00 9675.00 35.00  7525.00EROS CONTRL STONE CL B

0055 6012000000-E 1610  255 TON 45.00 11475.00 30.00 7650.00 35.00  8925.00SEDIMENT CONTROL STONE

0056 6015000000-E 1615  1 ACR 1400.00 1400.00 1007.00 1007.00 978.00  978.00TEMPORARY MULCHING

0057 6018000000-E 1620  50 LB  3.00 150.00 2.40 120.00 2.32  116.00SEED FOR TEMP SEEDING

0058 6021000000-E 1620 1.25 TON 800.00 1000.00 1166.00 1457.50 1135.00  1418.75FERT FOR TEMP SEEDING

0059 6024000000-E 1622  200 LF  10.00 2000.00 10.10 2020.00 14.00  2800.00TEMPORARY SLOPE DRAINS

0060 6029000000-E SP   100 LF  3.00 300.00 2.20 220.00 2.06  206.00SAFETY FENCE

0061 6030000000-E 1630  270 CY  10.00 2700.00 20.00 5400.00 10.00  2700.00SILT EXCAVATION

0062 6036000000-E 1631  2,000 SY  2.50 5000.00 2.00 4000.00 1.91  3820.00MATTING FOR EROS CONTROL

0063 6037000000-E SP   350 SY  7.00 2450.00 6.61 2313.50 6.43  2250.50COIR FIBER MAT

0064 6038000000-E SP   225 SY  5.00 1125.00 6.61 1487.25 6.43  1446.75PERM SOIL REINF MAT

0065 6042000000-E 1632  250 LF  6.00 1500.00 4.77 1192.50 4.64  1160.001/4" HARDWARE CLOTH

0066 6070000000-N 1639  6 EA  650.00 3900.00 270.00 1620.00 400.00  2400.00SPECIAL STILLING BASINS

0067 6071010000-E SP   75 LF  6.00 450.00 6.88 516.00 6.69  501.75WATTLE

0068 6071020000-E SP   70 LB  10.00 700.00 8.02 561.40 13.39  937.30POLYACRYLAMIDE (PAM)

0069 6071030000-E 1640  45 LF  6.00 270.00 6.63 298.35 6.44  289.80COIR FIBER BAFFLE

0070 6071050000-E SP   1 EA  600.00 600.00 685.00 685.00 721.00  721.00**" SKIMMER
(1-1/2")

0071 6084000000-E 1660  1 ACR 1700.00 1700.00 2014.00 2014.00 1957.00  1957.00SEEDING AND MULCHING

0072 6087000000-E 1660 0.5 ACR 600.00 300.00 79.50 39.75 77.25  38.63MOWING

0073 6090000000-E 1661  50 LB  3.00 150.00 3.02 151.00 2.94  147.00SEED FOR REPAIR SEEDING

0074 6093000000-E 1661 0.25 TON 800.00 200.00 1166.00 291.50 1133.00  283.25FERT FOR REPAIR SEEDING

0075 6096000000-E 1662  50 LB  3.00 150.00 3.34 167.00 3.25  162.50SEED FOR SUPP SEEDING

0076 6108000000-E 1665 0.75 TON 800.00 600.00 1060.00 795.00 1030.00  772.50FERTILIZER TOPDRESSING

0077 6114500000-N 1667  10 MHR 30.00 300.00 37.10 371.00 36.05  360.50SPECIALIZED HAND MOWING

0078 6117000000-N SP   18 EA  150.00 2700.00 397.50 7155.00 386.00  6948.00RESPONSE FOR EROS CONTROL
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STRUCTURE ITEMS

0079 8017000000-N SP  Lump Sum 10000.00 42000.00  23000.00CM&R TEMP ACCESS ***********
(13+03.00-L-)

0080 8021000000-N SP  Lump Sum 25000.00 76405.00  40000.00REMV EXIST STR **********
(13+03.00-L-)

0081 8096000000-E 450  45 LF  140.00 6300.00 228.00 10260.00 62.00  2790.00PILE EXCAVATION IN SOIL

0082 8097000000-E 450  35 LF  680.00 23800.00 630.00 22050.00 95.00  3325.00PILE EXCAVATION NOT IN SOIL

0083 8105520000-E 411 52.5 LF  315.00 16537.50 567.00 29767.50 1395.00  73237.503'-0" DRILLD PIER IN SOIL

0084 8105620000-E 411  32 LF  1225.00 39200.00 1192.00 38144.00 1700.00  54400.003'-0" DRILLD PIER NO SOIL

0085 8111200000-E 411 20.15 LF  250.00 5037.50 255.00 5138.25 333.50  6720.03PERM STL CASING FOR 3' PIER

0086 8113000000-N 411  1 EA  2500.00 2500.00 2650.00 2650.00 750.00  750.00SID INSPECTIONS

0087 8114000000-N 411  1 EA  500.00 500.00 530.00 530.00 3500.00  3500.00SPT TESTING

0088 8115000000-N 411  1 EA  1500.00 1500.00 2725.00 2725.00 2750.00  2750.00CSL TESTING

0089 8121000000-N 412 Lump Sum 25000.00 3500.00  5000.00UNCL STR EXCAV STA *****
(13+03.00-L-)

0090 8182000000-E 420 64.2 CY  850.00 54570.00 805.00 51681.00 495.00  31779.00CLASS A CONCRETE (BRIDGE)

0091 8210000000-N 422 Lump Sum 18000.00 18000.00  29500.00BRG APPR SLAB ***********
(13+03.00-L-)

0092 8217000000-E 425  15,944 LB  1.10 17538.40 1.20 19132.80 3.00  47832.00REINF STEEL (BRIDGE)

0093 8238000000-E 425  2,001 LB  1.50 3001.50 22.25 44522.25 3.50  7003.50SPIRAL COL REINF STL BRG

0094 8364000000-E 450  180 LF  65.00 11700.00 66.00 11880.00 175.00  31500.00HP12X53 PILES

0095 8505000000-E 460 280.5 LF  90.00 25245.00 90.35 25343.18 210.00  58905.00VERT CONC BARRIER RAIL

0096 8608000000-E 876  546 TON 40.00 21840.00 54.20 29593.20 38.00  20748.00RIP RAP II (2'-0")

0097 8622000000-E 876  607 SY  5.00 3035.00 2.15 1305.05 3.00  1821.00GEOTEXTILE FOR DRAINAGE

0098 8657000000-N 430 Lump Sum 5000.00 6205.00  3500.00ELASTOMERIC BEARINGS

0099 8763000000-E 430  1,400 LF  160.00 224000.00 149.00 208600.00 159.00  222600.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 893611.50 TOTAL 987185.01 TOTAL  1124400.28CONTRACT TOTAL

 

    SUB-TOTAL 354306.60 SUB-TOTAL 337752.78 SUB-TOTAL  453739.25ROADWAY ITEMS

    SUB-TOTAL 539304.90 SUB-TOTAL 649432.23 SUB-TOTAL  670661.03STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  840433.83   JAMES R. VANNOY & SONS CONSTRUCTION COMPANY,
INC

     2  872922.99   DANE CONSTRUCTION, INC.

     3  876290.49   NHM CONSTRUCTORS, LLC

     4  893611.50   BUCKEYE BRIDGE, LLC

     5  987185.01   YOUNG & MCQUEEN GRADING CO INC

     6  1124400.28   MAYMEAD, INC.
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ASHEVILLE,  NC GREENVILLE,  SC

C202817NOV 19 2013

0.064 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 51900.00  55000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 6500.00 20000.00  12000.00BRG APP SUB REG TIER**
(20+27.50-L-)

0003 0043000000-N 226 Lump Sum 50000.00 32000.00  60000.00GRADING

0004 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  220 CY  12.00 2640.00 12.00 2640.00 25.00  5500.00UNDERCUT EXCAVATION

0006 0134000000-E 240  23 CY  16.00 368.00 16.50 379.50 32.00  736.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  100 CY  50.00 5000.00 50.00 5000.00 35.00  3500.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  200 SY  3.00 600.00 3.00 600.00 6.00  1200.00GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   200 SF  60.00 12000.00 29.00 5800.00 45.00  9000.00TEMPORARY SHORING

0010 0318000000-E 300  25 TON 38.00 950.00 40.00 1000.00 45.00  1125.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  80 SY  3.00 240.00 3.00 240.00 7.00  560.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  36 LF  35.00 1260.00 36.00 1296.00 75.00  2700.0015" DRAINAGE PIPE

0013 0335600000-E 305  68 LF  63.00 4284.00 65.00 4420.00 85.00  5780.0036" DRAINAGE PIPE

0014 0335850000-E 305  2 EA  250.00 500.00 250.00 500.00 250.00  500.00**" DRAINAGE PIPE ELBOW
(15")

0015 0372000000-E 310  60 LF  42.00 2520.00 42.00 2520.00 72.00  4320.0018" RC PIPE CULV III

0016 0390000000-E 310  56 LF  70.00 3920.00 72.00 4032.00 82.00  4592.0036" RC PIPE CULV III

0017 0995000000-E 340  128 LF  12.00 1536.00 13.00 1664.00 4.00  512.00PIPE REMOVAL

0018 1099500000-E 505  70 CY  14.00 980.00 15.00 1050.00 32.00  2240.00SHALLOW UNDERCUT

0019 1099700000-E 505  100 TON 31.00 3100.00 31.50 3150.00 35.00  3500.00CLASS IV SUBGRD STABILIZATION

0020 1220000000-E 545  200 TON 30.00 6000.00 32.00 6400.00 40.00  8000.00INCIDENTAL STONE BASE

0021 1330000000-E 607  350 SY  8.00 2800.00 8.00 2800.00 18.00  6300.00INCIDENTAL MILLING

0022 1489000000-E 610  235 TON 95.00 22325.00 89.45 21020.75 87.00  20445.00ASP CONC BASE CRS B25.0B

0023 1525000000-E 610  210 TON 110.00 23100.00 105.81 22220.10 92.00  19320.00ASP CONC SURF CRS SF9.5A

0024 1575000000-E 620  24 TON 700.00 16800.00 673.00 16152.00 600.00  14400.00ASP FOR PLANT MIX

0025 2022000000-E 815  23 CY  15.00 345.00 10.00 230.00 55.00  1265.00SUBDRAIN EXCAVATION

0026 2033000000-E 815  17 CY  60.00 1020.00 40.00 680.00 75.00  1275.00SUBDRAIN FINE AGGREGATE

0027 2044000000-E 815  100 LF  15.00 1500.00 10.00 1000.00 12.00  1200.006" PERF SUBDRN PIPE

0028 2070000000-N 815  1 EA  200.00 200.00 150.00 150.00 150.00  150.00SUBDRN PIPE OUTLET

0029 2077000000-E 815  6 LF  20.00 120.00 50.00 300.00 15.00  90.006" OUTLET PIPE

0030 2209000000-E 838  4 CY  500.00 2000.00 500.00 2000.00 850.00  3400.00ENDWALLS

0031 2253000000-E 840  1 CY  700.00 700.00 700.00 700.00 2200.00  2200.00PIPE COLLARS

0032 2286000000-N 840  2 EA  2000.00 4000.00 2000.00 4000.00 1200.00  2400.00MASNRY DRAINAGE STRUCT

0033 2308000000-E 840  3 LF  500.00 1500.00 550.00 1650.00 1000.00  3000.00MASNRY DRAINAGE STRUCT

0034 2366000000-N 840  2 EA  500.00 1000.00 750.00 1500.00 1000.00  2000.00FRAME W/2GRTS 840.24 STD

0035 2556000000-E 846  50 LF  65.00 3250.00 50.00 2500.00 45.00  2250.00SHOULDER BERM GUTTER

0036 2570000000-N SP   2 EA  800.00 1600.00 300.00 600.00 450.00  900.00MODIFIED CONCRETE FLUME

0037 2619000000-E 850  10 SY  80.00 800.00 50.00 500.00 75.00  750.004" CONCRETE PAVED DITCH

0038 3000000000-N SP   1 EA  15800.00 15800.00 15800.00 15800.00 20000.00  20000.00IMPACT ATTEN TYPE 350

0039 3030000000-E 862 12.5 LF  16.00 200.00 16.00 200.00 16.00  200.00STL BM GUARDRAIL
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0040 3045000000-E 862  75 LF  17.00 1275.00 17.00 1275.00 17.00  1275.00SBGR SHOP CURVED

0041 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 13.00  65.00ADDIT GUARDRAIL POSTS

0042 3195000000-N 862  2 EA  500.00 1000.00 500.00 1000.00 500.00  1000.00GR ANCHOR TYPE AT-1

0043 3215000000-N 862  1 EA  1400.00 1400.00 1400.00 1400.00 1400.00  1400.00GR ANCHOR TYPE III

0044 3270000000-N SP   1 EA  1950.00 1950.00 1950.00 1950.00 1950.00  1950.00GR ANCHOR TYPE 350

0045 3319000000-N 862  2 EA  1500.00 3000.00 1500.00 3000.00 1500.00  3000.00GR ANCHOR TYPE B-83

0046 3380000000-E 862  150 LF  8.00 1200.00 8.00 1200.00 8.00  1200.00TEMP STL BM GUARDRAIL

0047 3389000000-N SP   1 EA  1100.00 1100.00 1100.00 1100.00 1100.00  1100.00TEMP GDRL ANCH UNITS ******
(350, TL-2)

0048 3569000000-E 867  30 LF  30.00 900.00 30.00 900.00 30.00  900.00BARBED WIRE FENCE RESET

0049 3574000000-E 867  25 LF  40.00 1000.00 40.00 1000.00 40.00  1000.00GENERIC FENCING ITEM 867 (LF)
SPLIT RAIL FENCE RESET

0050 3628000000-E 876  27 TON 45.00 1215.00 45.00 1215.00 65.00  1755.00RIP RAP, CLASS I

0051 3649000000-E 876  2 TON 100.00 200.00 100.00 200.00 95.00  190.00RIP RAP, CLASS B

0052 3656000000-E 876  1,315 SY  3.00 3945.00 3.00 3945.00 4.00  5260.00GEOTEXTILE FOR DRAINGE

0053 4400000000-E 1110  320 SF  4.25 1360.00 4.75 1520.00 4.25  1360.00WORK ZONE SIGNS (STAT)

0054 4405000000-E 1110  496 SF  8.00 3968.00 5.80 2876.80 7.75  3844.00WORK ZONE SIGNS (PORT)

0055 4410000000-E 1110  48 SF  6.00 288.00 5.25 252.00 6.00  288.00WORK ZONE SIGNS (BARR)

0056 4430000000-N 1130  60 EA  35.00 2100.00 25.00 1500.00 38.00  2280.00DRUMS

0057 4435000000-N 1135  60 EA  10.00 600.00 10.00 600.00 15.00  900.00CONES

0058 4445000000-E 1145  64 LF  16.50 1056.00 17.50 1120.00 16.50  1056.00BARRICADES (TYPE III)

0059 4450000000-N 1150  1,800 HR  0.10 180.00 15.00 27000.00 20.00  36000.00FLAGGER

0060 4465000000-N 1160  2 EA  4000.00 8000.00 1500.00 3000.00 4000.00  8000.00TEMPORARY CRASH CUSHIONS

0061 4470000000-N 1160  1 EA  1300.00 1300.00 1500.00 1500.00 1300.00  1300.00RESET CRASH CUSHION

0062 4510000000-N SP   64 HR  40.00 2560.00 30.00 1920.00 48.00  3072.00LAW ENFORCEMENT

0063 4516000000-N 1180  60 EA  25.00 1500.00 25.00 1500.00 27.00  1620.00SKINNY DRUM

0064 4650000000-N 1251  76 EA  9.25 703.00 9.25 703.00 25.00  1900.00TEMP RAISED PVMT MRKS

0065 4810000000-E 1205  511 LF  1.25 638.75 1.25 638.75 2.00  1022.00PAINT PVMT MARKINGS 4"

0066 4835000000-E 1205  182 LF  6.25 1137.50 6.25 1137.50 5.00  910.00PAINT PVT MKG LINES 24"

0067 4845000000-N 1205  8 EA  85.00 680.00 85.00 680.00 80.00  640.00PAINT PVT MKG SYMBOL

0068 4850000000-E 1205  500 LF  0.95 475.00 0.95 475.00 1.50  750.00LINE REMOVAL 4" WIDE

0069 6000000000-E 1605  1,150 LF  2.50 2875.00 2.50 2875.00 2.50  2875.00TEMPORARY SILT FENCE

0070 6006000000-E 1610  255 TON 38.00 9690.00 38.00 9690.00 60.00  15300.00EROS CONTRL STONE CL A

0071 6009000000-E 1610  75 TON 38.00 2850.00 38.00 2850.00 70.00  5250.00EROS CONTRL STONE CL B

0072 6012000000-E 1610  285 TON 38.00 10830.00 38.00 10830.00 60.00  17100.00SEDIMENT CONTROL STONE

0073 6015000000-E 1615 0.6 ACR 1400.00 840.00 1400.00 840.00 1400.00  840.00TEMPORARY MULCHING

0074 6018000000-E 1620  50 LB  3.00 150.00 3.00 150.00 3.00  150.00SEED FOR TEMP SEEDING

0075 6021000000-E 1620 0.25 TON 800.00 200.00 800.00 200.00 800.00  200.00FERT FOR TEMP SEEDING

0076 6024000000-E 1622  200 LF  8.00 1600.00 8.00 1600.00 14.00  2800.00TEMPORARY SLOPE DRAINS

0077 6029000000-E SP   400 LF  2.50 1000.00 2.50 1000.00 2.50  1000.00SAFETY FENCE

0078 6030000000-E 1630  80 CY  14.00 1120.00 14.00 1120.00 35.00  2800.00SILT EXCAVATION
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C202817NOV 19 2013

0.064 MI

0079 6036000000-E 1631  1,500 SY  2.50 3750.00 2.50 3750.00 2.50  3750.00MATTING FOR EROS CONTROL

0080 6037000000-E SP   350 SY  7.00 2450.00 7.00 2450.00 7.00  2450.00COIR FIBER MAT

0081 6038000000-E SP   75 SY  5.00 375.00 5.00 375.00 5.00  375.00PERM SOIL REINF MAT

0082 6042000000-E 1632  385 LF  6.00 2310.00 6.00 2310.00 6.00  2310.001/4" HARDWARE CLOTH

0083 6070000000-N 1639  8 EA  400.00 3200.00 800.00 6400.00 850.00  6800.00SPECIAL STILLING BASINS

0084 6071010000-E SP   65 LF  6.00 390.00 6.00 390.00 6.00  390.00WATTLE

0085 6071020000-E SP   40 LB  10.00 400.00 10.00 400.00 10.00  400.00POLYACRYLAMIDE (PAM)

0086 6084000000-E 1660 0.6 ACR 2000.00 1200.00 2000.00 1200.00 2000.00  1200.00SEEDING AND MULCHING

0087 6087000000-E 1660 0.3 ACR 1000.00 300.00 1000.00 300.00 1000.00  300.00MOWING

0088 6090000000-E 1661  50 LB  3.00 150.00 3.00 150.00 3.00  150.00SEED FOR REPAIR SEEDING

0089 6093000000-E 1661 0.25 TON 800.00 200.00 800.00 200.00 800.00  200.00FERT FOR REPAIR SEEDING

0090 6096000000-E 1662  50 LB  3.00 150.00 3.00 150.00 3.00  150.00SEED FOR SUPP SEEDING

0091 6108000000-E 1665 0.5 TON 800.00 400.00 800.00 400.00 800.00  400.00FERTILIZER TOPDRESSING

0092 6114500000-N 1667  10 MHR 30.00 300.00 30.00 300.00 30.00  300.00SPECIALIZED HAND MOWING

0093 6117000000-N SP   18 EA  125.00 2250.00 100.00 1800.00 100.00  1800.00RESPONSE FOR EROS CONTROL

0094 6123000000-E 1670 0.1 ACR 5000.00 500.00 5000.00 500.00 5000.00  500.00REFORESTATION

0095 7060000000-E 1705  1,820 LF  2.00 3640.00 2.00 3640.00 2.00  3640.00SIGNAL CABLE

0096 7120000000-E 1705  16 EA  750.00 12000.00 750.00 12000.00 750.00  12000.00VEHICLE SIGNAL HD (12", 3 SECT)

0097 7264000000-E 1710  1,000 LF  2.50 2500.00 2.50 2500.00 2.50  2500.00MESSENGER CABLE (3/8")

0098 7300100000-E 1715  525 LF  1.50 787.50 1.50 787.50 1.50  787.50UNPAVED TRENCH TEMP LEADIN

0099 7360000000-N 1720  9 EA  800.00 7200.00 800.00 7200.00 800.00  7200.00WOOD POLE

0100 7372000000-N 1721  11 EA  300.00 3300.00 300.00 3300.00 300.00  3300.00GUY ASSEMBLY

0101 7408000000-E 1722  1 EA  300.00 300.00 300.00 300.00 300.00  300.001" RISER WITH WEATHERHEAD

0102 7420000000-E 1722  6 EA  400.00 2400.00 400.00 2400.00 400.00  2400.002" RISER WITH WEATHERHEAD

0103 7444000000-E 1725  500 LF  7.00 3500.00 7.00 3500.00 7.00  3500.00INDUCTIVE LOOP SAWCUT

0104 7456000000-E 1726  1,825 LF  1.50 2737.50 1.50 2737.50 1.50  2737.50LEAD-IN CABLE(********)
(14-2)

0105 7484000000-N SP   3 EA  900.00 2700.00 900.00 2700.00 900.00  2700.00MICROWAVE VEHICLE DETECTOR

0106 7636000000-N 1745  4 EA  250.00 1000.00 250.00 1000.00 250.00  1000.00SIGN FOR SIGNALS

0107 7768000000-N 1751  1 EA  10500.00 10500.00 10500.00 10500.00 12900.00  12900.00CONTLR WITH CBNT, 2070L POLE MTD

0108 7780000000-N 1751  3 EA  100.00 300.00 100.00 300.00 100.00  300.00DETECTOR CARD (TYPE 2070L)

STRUCTURE ITEMS

0109 8017000000-N SP  Lump Sum 64000.00 15100.00  30000.00CM&R TEMP ACCESS ***********
(20+27.50-L-)

0110 8035000000-N 402 Lump Sum 7500.00 58000.00  45000.00REMV EXIST STR **********
(20+27.50-L-)

0111 8105520000-E 411  31 LF  680.00 21080.00 880.00 27280.00 1200.00  37200.003'-0" DRILLD PIER IN SOIL

0112 8105620000-E 411  51 LF  780.00 39780.00 880.00 44880.00 1200.00  61200.003'-0" DRILLD PIER NO SOIL

0113 8111200000-E 411 24.76 LF  150.00 3714.00 135.00 3342.60 200.00  4952.00PERM STL CASING FOR 3' PIER

0114 8113000000-N 411  4 EA  500.00 2000.00 500.00 2000.00 1000.00  4000.00SID INSPECTIONS

0115 8114000000-N 411  4 EA  1000.00 4000.00 1000.00 4000.00 1500.00  6000.00SPT TESTING
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0116 8115000000-N 411  1 EA  1500.00 1500.00 2450.00 2450.00 4500.00  4500.00CSL TESTING

0117 8121000000-N 412 Lump Sum 10000.00 67000.00  10000.00UNCL STR EXCAV STA *****
(20+27.50-L-)

0118 8182000000-E 420 57.7 CY  1500.00 86550.00 1400.00 80780.00 1000.00  57700.00CLASS A CONCRETE (BRIDGE)

0119 8210000000-N 422 Lump Sum 32500.00 36000.00  20000.00BRG APPR SLAB ***********
(20+27.50-L-)

0120 8217000000-E 425  15,526 LB  1.00 15526.00 1.35 20960.10 1.50  23289.00REINF STEEL (BRIDGE)

0121 8238000000-E 425  1,735 LB  2.00 3470.00 1.58 2741.30 2.00  3470.00SPIRAL COL REINF STL BRG

0122 8364000000-E 450  315 LF  50.00 15750.00 76.00 23940.00 70.00  22050.00HP12X53 PILES

0123 8505000000-E 460 220.24 LF  115.00 25327.60 163.00 35899.12 100.00  22024.00VERT CONC BARRIER RAIL

0124 8608000000-E 876  40 TON 1.00 40.00 47.00 1880.00 75.00  3000.00RIP RAP II (2'-0")

0125 8622000000-E 876  45 SY  5.00 225.00 9.00 405.00 5.00  225.00GEOTEXTILE FOR DRAINAGE

0126 8657000000-N 430 Lump Sum 6000.00 5900.00  7500.00ELASTOMERIC BEARINGS

0127 8762000000-E 430  520 LF  205.00 106600.00 135.00 70200.00 145.00  75400.003'-0"X 1'-9"PRESTR SLABS

0128 8763000000-E 430  910 LF  180.00 163800.00 140.00 127400.00 175.00  159250.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1008061.85 TOTAL 1038521.52 TOTAL  1089163.00CONTRACT TOTAL

 

    SUB-TOTAL 398699.25 SUB-TOTAL 408363.40 SUB-TOTAL  492403.00ROADWAY ITEMS

    SUB-TOTAL 609362.60 SUB-TOTAL 630158.12 SUB-TOTAL  596760.00STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 55000.00   MOBILIZATION

0002 0030000000-N SP  Lump Sum 15000.00   BRG APP SUB REG TIER**
(20+27.50-L-)

0003 0043000000-N 226 Lump Sum 98400.00   GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00   SUPP CLEARING & GRUBBING

0005 0057000000-E 226  220 CY  12.00 2640.00   UNDERCUT EXCAVATION

0006 0134000000-E 240  23 CY  4.00 92.00   DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  100 CY  64.00 6400.00   SELECT GRANULAR MATERIAL

0008 0196000000-E 270  200 SY  2.05 410.00   GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   200 SF  67.00 13400.00   TEMPORARY SHORING

0010 0318000000-E 300  25 TON 36.00 900.00   FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  80 SY  2.05 164.00   FND CONDIT GEOTEXTILE

0012 0335200000-E 305  36 LF  28.00 1008.00   15" DRAINAGE PIPE

0013 0335600000-E 305  68 LF  60.00 4080.00   36" DRAINAGE PIPE

0014 0335850000-E 305  2 EA  250.00 500.00   **" DRAINAGE PIPE ELBOW
(15")

0015 0372000000-E 310  60 LF  35.00 2100.00   18" RC PIPE CULV III

0016 0390000000-E 310  56 LF  70.00 3920.00   36" RC PIPE CULV III

0017 0995000000-E 340  128 LF  7.00 896.00   PIPE REMOVAL

0018 1099500000-E 505  70 CY  9.50 665.00   SHALLOW UNDERCUT

0019 1099700000-E 505  100 TON 30.50 3050.00   CLASS IV SUBGRD STABILIZATION

0020 1220000000-E 545  200 TON 32.00 6400.00   INCIDENTAL STONE BASE

0021 1330000000-E 607  350 SY  20.00 7000.00   INCIDENTAL MILLING

0022 1489000000-E 610  235 TON 93.00 21855.00   ASP CONC BASE CRS B25.0B

0023 1525000000-E 610  210 TON 98.00 20580.00   ASP CONC SURF CRS SF9.5A

0024 1575000000-E 620  24 TON 640.00 15360.00   ASP FOR PLANT MIX

0025 2022000000-E 815  23 CY  12.00 276.00   SUBDRAIN EXCAVATION

0026 2033000000-E 815  17 CY  72.00 1224.00   SUBDRAIN FINE AGGREGATE

0027 2044000000-E 815  100 LF  7.00 700.00   6" PERF SUBDRN PIPE

0028 2070000000-N 815  1 EA  225.00 225.00   SUBDRN PIPE OUTLET

0029 2077000000-E 815  6 LF  28.00 168.00   6" OUTLET PIPE

0030 2209000000-E 838  4 CY  1600.00 6400.00   ENDWALLS

0031 2253000000-E 840  1 CY  2250.00 2250.00   PIPE COLLARS

0032 2286000000-N 840  2 EA  2500.00 5000.00   MASNRY DRAINAGE STRUCT

0033 2308000000-E 840  3 LF  250.00 750.00   MASNRY DRAINAGE STRUCT

0034 2366000000-N 840  2 EA  395.00 790.00   FRAME W/2GRTS 840.24 STD

0035 2556000000-E 846  50 LF  26.75 1337.50   SHOULDER BERM GUTTER

0036 2570000000-N SP   2 EA  1500.00 3000.00   MODIFIED CONCRETE FLUME

0037 2619000000-E 850  10 SY  26.75 267.50   4" CONCRETE PAVED DITCH

0038 3000000000-N SP   1 EA  16835.00 16835.00   IMPACT ATTEN TYPE 350

0039 3030000000-E 862 12.5 LF  16.55 206.88   STL BM GUARDRAIL
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0040 3045000000-E 862  75 LF  18.70 1402.50   SBGR SHOP CURVED

0041 3150000000-N 862  5 EA  21.40 107.00   ADDIT GUARDRAIL POSTS

0042 3195000000-N 862  2 EA  481.05 962.10   GR ANCHOR TYPE AT-1

0043 3215000000-N 862  1 EA  1365.00 1365.00   GR ANCHOR TYPE III

0044 3270000000-N SP   1 EA  2085.00 2085.00   GR ANCHOR TYPE 350

0045 3319000000-N 862  2 EA  1525.00 3050.00   GR ANCHOR TYPE B-83

0046 3380000000-E 862  150 LF  9.65 1447.50   TEMP STL BM GUARDRAIL

0047 3389000000-N SP   1 EA  1015.00 1015.00   TEMP GDRL ANCH UNITS ******
(350, TL-2)

0048 3569000000-E 867  30 LF  25.00 750.00   BARBED WIRE FENCE RESET

0049 3574000000-E 867  25 LF  50.00 1250.00   GENERIC FENCING ITEM 867 (LF)
SPLIT RAIL FENCE RESET

0050 3628000000-E 876  27 TON 70.00 1890.00   RIP RAP, CLASS I

0051 3649000000-E 876  2 TON 500.00 1000.00   RIP RAP, CLASS B

0052 3656000000-E 876  1,315 SY  2.05 2695.75   GEOTEXTILE FOR DRAINGE

0053 4400000000-E 1110  320 SF  5.10 1632.00   WORK ZONE SIGNS (STAT)

0054 4405000000-E 1110  496 SF  9.35 4637.60   WORK ZONE SIGNS (PORT)

0055 4410000000-E 1110  48 SF  5.65 271.20   WORK ZONE SIGNS (BARR)

0056 4430000000-N 1130  60 EA  55.00 3300.00   DRUMS

0057 4435000000-N 1135  60 EA  25.00 1500.00   CONES

0058 4445000000-E 1145  64 LF  20.35 1302.40   BARRICADES (TYPE III)

0059 4450000000-N 1150  1,800 HR  19.00 34200.00   FLAGGER

0060 4465000000-N 1160  2 EA  3995.00 7990.00   TEMPORARY CRASH CUSHIONS

0061 4470000000-N 1160  1 EA  1275.00 1275.00   RESET CRASH CUSHION

0062 4510000000-N SP   64 HR  80.00 5120.00   LAW ENFORCEMENT

0063 4516000000-N 1180  60 EA  36.00 2160.00   SKINNY DRUM

0064 4650000000-N 1251  76 EA  9.90 752.40   TEMP RAISED PVMT MRKS

0065 4810000000-E 1205  511 LF  1.35 689.85   PAINT PVMT MARKINGS 4"

0066 4835000000-E 1205  182 LF  6.70 1219.40   PAINT PVT MKG LINES 24"

0067 4845000000-N 1205  8 EA  91.00 728.00   PAINT PVT MKG SYMBOL

0068 4850000000-E 1205  500 LF  1.00 500.00   LINE REMOVAL 4" WIDE

0069 6000000000-E 1605  1,150 LF  2.00 2300.00   TEMPORARY SILT FENCE

0070 6006000000-E 1610  255 TON 46.75 11921.25   EROS CONTRL STONE CL A

0071 6009000000-E 1610  75 TON 61.50 4612.50   EROS CONTRL STONE CL B

0072 6012000000-E 1610  285 TON 43.25 12326.25   SEDIMENT CONTROL STONE

0073 6015000000-E 1615 0.6 ACR 1065.00 639.00   TEMPORARY MULCHING

0074 6018000000-E 1620  50 LB  6.40 320.00   SEED FOR TEMP SEEDING

0075 6021000000-E 1620 0.25 TON 1285.00 321.25   FERT FOR TEMP SEEDING

0076 6024000000-E 1622  200 LF  8.00 1600.00   TEMPORARY SLOPE DRAINS

0077 6029000000-E SP   400 LF  2.00 800.00   SAFETY FENCE

0078 6030000000-E 1630  80 CY  10.00 800.00   SILT EXCAVATION
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0079 6036000000-E 1631  1,500 SY  1.85 2775.00   MATTING FOR EROS CONTROL

0080 6037000000-E SP   350 SY  8.00 2800.00   COIR FIBER MAT

0081 6038000000-E SP   75 SY  5.50 412.50   PERM SOIL REINF MAT

0082 6042000000-E 1632  385 LF  3.50 1347.50   1/4" HARDWARE CLOTH

0083 6070000000-N 1639  8 EA  350.00 2800.00   SPECIAL STILLING BASINS

0084 6071010000-E SP   65 LF  6.50 422.50   WATTLE

0085 6071020000-E SP   40 LB  9.00 360.00   POLYACRYLAMIDE (PAM)

0086 6084000000-E 1660 0.6 ACR 1495.00 897.00   SEEDING AND MULCHING

0087 6087000000-E 1660 0.3 ACR 160.00 48.00   MOWING

0088 6090000000-E 1661  50 LB  1.00 50.00   SEED FOR REPAIR SEEDING

0089 6093000000-E 1661 0.25 TON 980.00 245.00   FERT FOR REPAIR SEEDING

0090 6096000000-E 1662  50 LB  1.00 50.00   SEED FOR SUPP SEEDING

0091 6108000000-E 1665 0.5 TON 980.00 490.00   FERTILIZER TOPDRESSING

0092 6114500000-N 1667  10 MHR 44.00 440.00   SPECIALIZED HAND MOWING

0093 6117000000-N SP   18 EA  1.00 18.00   RESPONSE FOR EROS CONTROL

0094 6123000000-E 1670 0.1 ACR 15000.00 1500.00   REFORESTATION

0095 7060000000-E 1705  1,820 LF  2.15 3913.00   SIGNAL CABLE

0096 7120000000-E 1705  16 EA  800.00 12800.00   VEHICLE SIGNAL HD (12", 3 SECT)

0097 7264000000-E 1710  1,000 LF  2.70 2700.00   MESSENGER CABLE (3/8")

0098 7300100000-E 1715  525 LF  1.60 840.00   UNPAVED TRENCH TEMP LEADIN

0099 7360000000-N 1720  9 EA  855.00 7695.00   WOOD POLE

0100 7372000000-N 1721  11 EA  320.00 3520.00   GUY ASSEMBLY

0101 7408000000-E 1722  1 EA  320.00 320.00   1" RISER WITH WEATHERHEAD

0102 7420000000-E 1722  6 EA  427.50 2565.00   2" RISER WITH WEATHERHEAD

0103 7444000000-E 1725  500 LF  7.50 3750.00   INDUCTIVE LOOP SAWCUT

0104 7456000000-E 1726  1,825 LF  1.60 2920.00   LEAD-IN CABLE(********)
(14-2)

0105 7484000000-N SP   3 EA  965.00 2895.00   MICROWAVE VEHICLE DETECTOR

0106 7636000000-N 1745  4 EA  267.25 1069.00   SIGN FOR SIGNALS

0107 7768000000-N 1751  1 EA  11225.00 11225.00   CONTLR WITH CBNT, 2070L POLE MTD

0108 7780000000-N 1751  3 EA  107.00 321.00   DETECTOR CARD (TYPE 2070L)

STRUCTURE ITEMS

0109 8017000000-N SP  Lump Sum 132500.00   CM&R TEMP ACCESS ***********
(20+27.50-L-)

0110 8035000000-N 402 Lump Sum 15000.00   REMV EXIST STR **********
(20+27.50-L-)

0111 8105520000-E 411  31 LF  1400.00 43400.00   3'-0" DRILLD PIER IN SOIL

0112 8105620000-E 411  51 LF  1400.00 71400.00   3'-0" DRILLD PIER NO SOIL

0113 8111200000-E 411 24.76 LF  180.00 4456.80   PERM STL CASING FOR 3' PIER

0114 8113000000-N 411  4 EA  535.00 2140.00   SID INSPECTIONS

0115 8114000000-N 411  4 EA  535.00 2140.00   SPT TESTING



DEC 09, 2013 10:36 AM

TIP NO B-4289 2:00 PM 8 /  8 017

TRANSYLVANIA

33628.3.FD1

FED AID NO BRZ-1324(2)

GRADING, DRAINAGE, PAVING AND STRUCTURE.

BRIDGE OVER NORTH FORK FRENCH BROAD RIVER AND APPROACHES ON SR-1324.

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC   

C202817NOV 19 2013

0.064 MI

0116 8115000000-N 411  1 EA  2420.00 2420.00   CSL TESTING

0117 8121000000-N 412 Lump Sum 3500.00   UNCL STR EXCAV STA *****
(20+27.50-L-)

0118 8182000000-E 420 57.7 CY  950.00 54815.00   CLASS A CONCRETE (BRIDGE)

0119 8210000000-N 422 Lump Sum 25000.00   BRG APPR SLAB ***********
(20+27.50-L-)

0120 8217000000-E 425  15,526 LB  0.98 15215.48   REINF STEEL (BRIDGE)

0121 8238000000-E 425  1,735 LB  1.70 2949.50   SPIRAL COL REINF STL BRG

0122 8364000000-E 450  315 LF  85.00 26775.00   HP12X53 PILES

0123 8505000000-E 460 220.24 LF  111.00 24446.64   VERT CONC BARRIER RAIL

0124 8608000000-E 876  40 TON 75.00 3000.00   RIP RAP II (2'-0")

0125 8622000000-E 876  45 SY  2.05 92.25   GEOTEXTILE FOR DRAINAGE

0126 8657000000-N 430 Lump Sum 5000.00   ELASTOMERIC BEARINGS

0127 8762000000-E 430  520 LF  140.00 72800.00   3'-0"X 1'-9"PRESTR SLABS

0128 8763000000-E 430  910 LF  185.00 168350.00   3'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1187778.00   CONTRACT TOTAL

 

    SUB-TOTAL 512377.33   ROADWAY ITEMS

    SUB-TOTAL 675400.67   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1008061.85   BUCKEYE BRIDGE, LLC

     2  1038521.52   NHM CONSTRUCTORS, LLC

     3  1089163.00   PALMETTO INFRASTRUCTURE  INC

     4  1187778.00   YOUNG & MCQUEEN GRADING CO INC


